
 

ARRA Funded 
Construction Contracts Awarded 
 
For Construction/Contractor Opportunities: 
Construction service providers can complete a MDOT prequalification application and submit 
it along with the required documents to MDOT.  For more information, visit 
www.michigan.gov/mdot and click on “Doing Business” and then “Contractor Services.” 

 
 
LETTING OF MARCH 06, 2009                 ENG. EST.        LOW BID 
PROPOSAL 0903028                     $  1,185,465.51  $    853,806.87 
PROJECT  ARRA 65041-103008 
LOCAL AGRMT.                                       % OVER/UNDER EST. 
START DATE - APRIL 13, 2009 
COMPLETION DATE - MAY 22, 2009                          -27.98 % 
AWARD DATE – APRIL 15, 2009 
 
10.62 mi of full depth concrete pavement repairs and joint 
resealing on I-75 northbound from the Ogemaw/Arenac 
County line northerly to Cook Road and from Ski Park Road 
northerly to the Ogemaw/Roscommon County line, Ogemaw 
County. 
 
A 2009 highway preventive maintenance project. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
   5.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Six-S, Inc.                         $    853,806.87          Same  1 ** 

 
LETTING OF APRIL 03, 2009                 ENG. EST.        LOW BID 
PROPOSAL 0904065                     $  6,002,801.51  $  5,074,596.80 
PROJECT  AR1 25011-53201, ETC 
LOCAL AGRMT.                                       % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - JUNE 01, 2010                         -15.46 % 
AWARD DATE – APRIL 22, 2009 
 
12.19 mi of hot mix asphalt cold milling, two course 
resurfacing, joint repairs, culvert repairs and 
replacement, guardrail upgrades, epoxy overlay, joint 
repair, substructure and steel repair, painting, concrete 
surface coating, and scour protection on M-13 from M-21 
northerly to M-57 and over Mistequay Creek, Genesee 
County. This project includes a 2 year bridge painting 
warranty. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
   5.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Ace Asphalt & Paving Co. Inc.       $  5,074,596.80          Same  1 ** 
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LETTING OF APRIL 03, 2009                 ENG. EST.        LOW BID 
PROPOSAL 0904069                    $  3,657,527.59  $  3,179,797.09 
PROJECT  AR1 01052-79387 
LOCAL AGRMT.                                       % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - OCTOBER 17, 2009                      -13.06 % 
AWARD DATE – APRIL 29, 2009 
 
4.94 mi of hot mix asphalt cold milling and resurfacing, 
pavement joint and crack repairs, asphalt stabilized crack 
relief layer, bridge railing and guardrail upgrades, 
drainage, and culvert improvements on US-23 from south of 
Everett Road northerly to south of Black River Road and 
over the Black River, Alcona County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
   3.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Rieth-Riley Construction Co., Inc.  $  3,179,797.09          Same  1 ** 
 
 
 
 
LETTING OF APRIL 03, 2009                 ENG. EST.        LOW BID 
PROPOSAL 0904071                    $    574,341.07  $    483,477.30 
PROJECT  AR1 52042-105869 
LOCAL AGRMT.                                       % OVER/UNDER EST. 
START DATE - MAY 04, 2009 
COMPLETION DATE - 26 working days                       -15.82 % 
AWARD DATE – APRIL 29, 2009 
 
2.52 mi of concrete joint repair on US-41/M-28 from Cherry 
Creek Road northwesterly to south of Bayou Street and from 
the Carp River northerly to Jackson Street in the city of 
Marquette, Marquette County. 
 
A 2009 highway preventive maintenance project. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
   3.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Snowden, Inc.                       $    483,477.30          Same  1 ** 
_______________________________________________________________________ 
 
 
 
 
 
 
 
 
 



 
 
LETTING OF APRIL 03, 2009                 ENG. EST.        LOW BID 
PROPOSAL 0904064                    $    823,357.48  $    671,327.03 
PROJECT  AR1 05031-53361 
LOCAL AGRMT.                                       % OVER/UNDER EST. 
START DATE - JULY 13, 2009 
COMPLETION DATE - AUGUST 28, 2009                       -18.46 % 
 
1.36 mi of hot mix asphalt crushing and shaping, shoulder 
widening, drainage improvements, and curb and gutter on M-88 
from south of Eckhardt Road northerly to south of the 
village of Central Lake, Antrim County. This project 
includes a 5 year materials and workmanship pavement 
warranty. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
   5.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Payne & Dolan, Inc.                 $    671,327.03          Same  1 ** 
 
 
 
LETTING OF APRIL 03, 2009                 ENG. EST.        LOW BID 
PROPOSAL 0904068                    $    457,033.27  $    525,827.28 
PROJECT  AR1 52042-105868 
LOCAL AGRMT.                                       % OVER/UNDER EST. 
START DATE - MAY 29, 2009 
COMPLETION DATE - 14 working days                        15.05 % 
 
1.84 mi of hot mix asphalt cold milling and resurfacing on 
US-41/M-28 from Northwoods Road to Washington Street in the 
city of Marquette, Marquette County.  This project includes 
a 3 year pavement performance warranty. 
 
A 2009 highway preventive maintenance project. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
   3.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Payne & Dolan, Inc.                 $    525,827.28          Same  1 ** 
 
 
 
 
 
 
 
 
 
 
 
 
 
LETTING OF APRIL 03, 2009                 ENG. EST.        LOW BID 



PROPOSAL 0904066                    $    762,048.86  $    686,616.80 
PROJECT  AR1 31051-105841, ETC 
LOCAL AGRMT.                                       % OVER/UNDER EST. 
START DATE - MAY 26, 2009 
COMPLETION DATE - 17 working days                        -9.90 % 
 
4.54 mi of hot mix asphalt resurfacing and joint repairs 
on US-41 from Portage Lake Golf Course Drive northerly to 
Cliff Drive and from the Baraga north county line northerly 
to Old Timers Road in the city of Houghton, Houghton 
County. This project includes a 3 year pavement performance 
warranty. 
 
A 2009 highway preventive maintenance project. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
   3.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Bacco Construction Company          $    686,616.80          Same  1 ** 
 
 
LETTING OF APRIL 03, 2009                 ENG. EST.        LOW BID 
PROPOSAL 0904067                    $    653,147.52  $    629,266.50 
PROJECT  AR1 31013-88830, ETC 
LOCAL AGRMT.                                       % OVER/UNDER EST. 
START DATE - AUGUST 10, 2009 
COMPLETION DATE - 19 working days                        -3.66 % 
 
4.87 mi of hot mix asphalt resurfacing, shoulder 
trenching and surfacing, and guardrail upgrades on M-26 
north of the 10th Street turn to Calumet Street, Houghton 
County.  This project includes two 3 year pavement 
performance warranties. 
 
A 2009 highway preventive maintenance project. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
   3.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Bacco Construction Company          $    629,266.50          Same  1 ** 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
LETTING OF APRIL 03, 2009                 ENG. EST.        LOW BID 



PROPOSAL 0904070                    $    807,225.61  $    722,279.75 
PROJECT  ARE1 18900-105605 
LOCAL AGRMT. 09-5097                               % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - JULY 22, 2009                         -10.52 % 
 
5.41 mi of non-motorized hot mix asphalt pathway paving on 
the Pere Marquette Rail Trail from west of Farwell easterly 
to east of Washington Road in the village of Farwell, Clare 
County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
   5.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Central Asphalt, Inc.               $    722,279.75          Same  1 ** 
 
LETTING OF MAY 01, 2009                   ENG. EST.        LOW BID 
PROPOSAL 0905048                    $     87,420.85  $     67,203.70 
PROJECT  AR1 06091-100134 
LOCAL AGRMT.                                       % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - JULY 31, 2009                         -23.13 % 
 
Grading, hot mix asphalt paving of existing gravel park and 
ride lot, and two-course overlay and approach paving of 
existing hot mix asphalt park and ride lot on M-65/Maple 
Ridge Road southeast quadrant and on M-61/I-75 southwest 
quadrant, Arenac County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Bolen Asphalt Paving, Inc.          $     67,203.70          Same  1 ** 
 
LETTING OF MAY 01, 2009                   ENG. EST.        LOW BID 
PROPOSAL 0905051                    $    180,468.02  $    184,248.29 
PROJECT  AR1 72014-87124 
LOCAL AGRMT.                                       % OVER/UNDER EST. 
START DATE - JUNE 04, 2009 
COMPLETION DATE - JULY 02, 2009                           2.09 % 
 
17.45 mi of guardrail upgrade on US-127 from 
Snowbowl Road to north of North Higgins Lake Road, 
Roscommon and Crawford Counties. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Nashville Construction Company      $    184,248.29          Same  1 ** 
 
 
 
 
 
 



LETTING OF MAY 01, 2009                   ENG. EST.        LOW BID 
PROPOSAL 0905052                     $  1,038,885.60  $    968,132.60 
PROJECT  AR1 34032-51070 
LOCAL AGRMT.                                       % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - JUNE 26, 2009                          -6.81 % 
 
3.90 mi of hot mix asphalt cold milling, resurfacing, and 
joint repairs on M-66 from south of Grand River Avenue 
northerly to north of Sprague Road, Ionia County. 
This project includes a three year pavement performance 
warranty. 
 
A 2009 highway preventive maintenance project. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
   5.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Michigan Paving and Materials Co.   $    968,132.60          Same  1 ** 
 
 
 
LETTING OF APRIL 03, 2009                 ENG. EST.        LOW BID 
PROPOSAL 0904053                     $ 26,680,012.31  $ 21,735,224.41 
PROJECT  AR1 03033-75215, ETC 
LOCAL AGRMT.                                       % OVER/UNDER EST. 
START DATE - MAY 26, 2009 
COMPLETION DATE - NOVEMBER 06, 2009                     -18.53 % 
 
6.94 mi of concrete overlay rehabilitation, pavement 
removal, concrete pavement reconstruction, culvert 
replacements, signing, pavement markings, median cable 
barrier installation, rest area demolition and construction, 
landscaping, concrete deck overlay, and railing replacement 
on I-196 from 71st Street northerly to 118th Avenue and on 
I-196 over 71st Street, Allegan County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
  10.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Interstate Highway Construction     $ 21,735,224.41          Same  1 ** 
 
 
LETTING OF JUNE 05, 2009                  ENG. EST.        LOW BID 
PROPOSAL 0906051                    $    750,612.94  $    595,248.55 
PROJECT  EBSL 32011-105808, ETC 
LOCAL AGRMT.                                       % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - AUGUST 01, 2009                       -20.70 % 
 
3.70 mi of hot mix asphalt cold milling and one course 
overlay including trenching for non-motorized shoulders 
and new pavement markings on M-25 from west of Stein 
Road northerly to Brown Roadside Park, south of M-142, 
Huron County. This project includes two 3 year pavement 



performance warranties. 
 
A 2009 highway preventive maintenance project. 
 
Portions of this project are funded with American Recovery 
and Reinvestment Act funds. 
 
   5.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Pyramid Paving and Contracting Co.  $    595,248.55          Same  1 ** 
 
LETTING OF JUNE 05, 2009                  ENG. EST.        LOW BID 
PROPOSAL 0906068                    $    151,927.27  $    158,937.54 
PROJECT  AR1 44012-100277, ETC 
LOCAL AGRMT.                                       % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - 25 working days                         4.61 % 
 
0.10 mi of hot mix asphalt resurfacing of existing car pool 
lots at the US-23 exit to Silver Lake Road, on M-24 north 
of Barnes Lake Road, on M-90 between Brush Street and 
Baldwin Avenue, and on M-24 at Millington Road in the city 
of Fenton and village of North Branch, Genesee and 
Lapeer Counties. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Ace Asphalt & Paving Company        $    158,937.54          Same  1 ** 
 
LETTING OF JUNE 05, 2009                  ENG. EST.        LOW BID 
PROPOSAL 0906087                     $  1,002,492.97  $    827,692.43 
PROJECT  AR1 54021-105513 
LOCAL AGRMT.                                       % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - 14 working days                       -17.44 % 
 
4.22 mi of hot mix asphalt cold milling and resurfacing 
of mainline and shoulders on M-20 and US-131 interchange 
ramps in the city of Big Rapids, Mecosta County. This 
project includes a 3 year pavement performance warranty. 
 
A 2009 highway preventive maintenance project. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
   5.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Rieth-Riley Construction Co., Inc.  $    827,692.43          Same  1 ** 
 
 
 
 
 
 



 
 
 
 
 
 
 
LETTING OF MAY 01, 2009                   ENG. EST.        LOW BID 
PROPOSAL 0905046                     $  3,746,384.16  $  2,681,913.35 
PROJECT  AR1 66013-105837 
LOCAL AGRMT.                                       % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - OCTOBER 02, 2009                      -28.41 % 
 
12.04 mi of hot mix asphalt overlay and shoulder 
construction, shoulder trenching, and bridge deck 
repairs on M-64 from County Road 107 in Silver City 
easterly to the village of Ontonagon, Ontonagon County. 
This project includes a 3 year pavement performance 
warranty. 
 
A 2009 highway preventive maintenance project. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
   2.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Payne & Dolan Inc.                  $  2,681,913.35          Same  1 ** 
 
 
LETTING OF MAY 01, 2009                   ENG. EST.        LOW BID 
PROPOSAL 0905050                     $  2,209,478.97  $  1,978,807.00 
PROJECT  AR1 07012-105838, ETC 
LOCAL AGRMT.                                       % OVER/UNDER EST. 
START DATE - JULY 07, 2009 
COMPLETION DATE - 26 working days                       -10.44 % 
 
12.76 mi of hot mix asphalt cold milling, resurfacing, and 
shoulder aggregate on US-41 from south of M-28 northerly to 
north of Mead Road and from west of Menge Creek Road 
easterly to the concrete approach of the Falls River Bridge 
in the village of L'Anse, Baraga County. This project 
includes a 3 year pavement performance warranty. 
 
A 2009 highway preventive maintenance project. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
   5.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Payne & Dolan Inc.                  $  1,978,807.00          Same  1 ** 
 
 
 
 
 
 



 
 
 
 
 
 
 
LETTING OF MAY 15, 2009                   ENG. EST.        LOW BID 
PROPOSAL 0905602                    $ 47,897,360.63   $ 43,861,323.62 
PROJECT  AR1 39022-105128 
LOCAL AGRMT. 09-5098, 09-5099                      % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - MAY 09, 2012                           -8.43 % 
 
1.90 mi of roadway reconstruction and widening, replacement 
of 4 bridges, construction of screening walls, retaining 
walls, drainage, maintenance of traffic, permanent signing, 
pavement markings, and traffic signal work on I-94 from east 
of Oakland Drive to east of Lovers Lane in the city of 
Portage, Kalamazoo County. This project includes a 5 year 
materials and workmanship pavement warranty. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
   6.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Walter Toebe Construction Company   $ 43,861,323.62          Same  1 ** 
 
 
LETTING OF MAY 01, 2009                   ENG. EST.        LOW BID 
PROPOSAL 0905047                    $    378,285.66  $    384,730.30 
PROJECT  AR1 59032-50716 
LOCAL AGRMT.                                       % OVER/UNDER EST. 
START DATE - JULY 07, 2009 
COMPLETION DATE - 14 working days                         1.70 % 
 
7.46 mi of single chip sealing of existing hot mix asphalt 
mainline and paved shoulders and placement of aggregate 
shoulder on M-91 from north of Colby Road northerly to 
north of Kendaville Road, Montcalm County. This project 
includes a 2 year pavement performance warranty 
 
A 2009 highway preventive maintenance project. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Highway Maintenance and Construction  $  384,730.30          Same  1 ** 
 
LETTING OF JUNE 05, 2009                  ENG. EST.        LOW BID 
PROPOSAL 0906003                     $  3,910,034.66  $  4,041,100.67 
PROJECT  ARE1 09033-105789 
LOCAL AGRMT.                                       % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - SEPTEMBER 04, 2009                      3.35 % 
 
52.76 mi of shoulder widening on M-13 from the 
M-13/M-247 intersection northerly to the Arenac/Iosco County 



line, on US-23 from the Bay/Arenac County line northerly to 
M-61, from M-61 northerly to M-65, and from M-65 northerly 
to the Arenac/Iosco County line, Bay and Arenac Counties. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
   6.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Rieth-Riley Construction Co., Inc.  $  4,041,100.67          Same  1 ** 
 
LETTING OF JUNE 05, 2009                  ENG. EST.        LOW BID 
PROPOSAL 0906028                     $  1,261,187.75  $    976,148.51 
PROJECT  ARUL 39405-105993 
LOCAL AGRMT. 09-5165                               % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - AUGUST 28, 2009                       -22.60 % 
 
1.50 mi of hot mix asphalt cold milling and paving, sidewalk 
ramps, pavement markings, and traffic signal on Centre 
Avenue from South Westnedge Avenue easterly to Portage 
Road in the city of Portage, Kalamazoo County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
   3.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Rieth-Riley Construction Co., Inc.  $    976,148.51          Same  1 ** 
 
LETTING OF MAY 15, 2009                   ENG. EST.        LOW BID 
PROPOSAL 0905604                    $     47,048.37  $     56,686.50 
PROJECT  AR1 06073-102969 
LOCAL AGRMT.                                       % OVER/UNDER EST. 
START DATE - SEPTEMBER 14, 2009 
COMPLETION DATE - OCTOBER 02, 2009                       20.49 % 
 
Bridge railing and beam repair, riprap placement, and 
guardrail replacement on US-23 over Big Creek, Arenac 
County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Midwest Bridge Company              $     56,686.50          Same  1 ** 
 
 
 
 
 
 
 
 
 
 
 
LETTING OF JUNE 05, 2009                  ENG. EST.        LOW BID 



PROPOSAL 0906001                     $  5,119,913.98  $  4,063,474.03 
PROJECT  STT 32012-102351-2, ETC 
LOCAL AGRMT.                                       % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - MAY 21, 2010                          -20.63 % 
 
16.47 mi of hot mix asphalt cold milling, paving, and 
non-motorized shoulders on M-25 from the north village limits 
of Caseville to east of Larned Road in the village of Port 
Austin, Huron County. This project includes a 3 year 
pavement performance warranty. 
 
A 2009 highway preventive maintenance project. 
 
Portions of this project are funded with American Recovery 
and Reinvestment Act funds. 
 
  10.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Saginaw Asphalt Paving Company      $  4,063,474.03          Same  1 ** 
 
LETTING OF JUNE 05, 2009                  ENG. EST.        LOW BID 
PROPOSAL 0906032                    $    274,118.03  $    275,616.10 
PROJECT  ARU 41401-106372 
LOCAL AGRMT. 09-5176                               % OVER/UNDER EST. 
START DATE - JULY 04, 2009 
COMPLETION DATE - AUGUST 31, 2009                         0.55 % 
 
0.13 mi of pavement removal, concrete pavement, curb, and 
gutter, and pavement markings on Three Mile Road from the 
I-96 eastbound exit ramp to Alpine Avenue in the city of 
Walker, Kent County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Nagel Construction, Inc.            $    275,616.10          Same 1 ** 
 
LETTING OF JUNE 05, 2009                  ENG. EST.        LOW BID 
PROPOSAL 0906035                    $    788,264.90  $    645,941.67 
PROJECT  ARUL 39405-105992 
LOCAL AGRMT. 09-5186                               % OVER/UNDER EST. 
START DATE - JULY 20, 2009 
COMPLETION DATE - NOVEMBER 13, 2010                     -18.06 % 
 
0.66 mi of hot mix asphalt resurfacing and reconstruction 
including pavement removal, aggregate base, hot mix asphalt 
cold milling, concrete curb and gutter, signing, pavement 
markings, and traffic signal on Kilgore Road from South 
Westnedge Avenue easterly to Grand Elk Railroad Crossing 
in the city of Portage, Kalamazoo County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
   3.00 % DBE participation required 
 
          
       BIDDER                       AS-SUBMITTED        AS-CHECKED 



 
Peters Construction Co.             $    645,941.67          Same  1 ** 
 
LETTING OF JUNE 05, 2009                  ENG. EST.        LOW BID 
PROPOSAL 0906037                     $  1,779,004.00  $  1,284,988.26 
PROJECT  ARU 70401-106271 
LOCAL AGRMT. 09-5174                               % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - AUGUST 14, 2009                       -27.77 % 
 
4.74 mi of hot mix asphalt resurfacing and shoulder 
widening including gravel shoulder, guardrail, and pavement 
markings on 48th Avenue from Chicago Drive to Bauer Road 
in Georgetown Township, Ottawa County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
   3.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Rieth-Riley Construction Co., Inc.  $  1,284,988.26          Same 1 ** 
 
LETTING OF JUNE 05, 2009                  ENG. EST.        LOW BID 
PROPOSAL 0906038                    $    910,984.00  $    613,578.20 
PROJECT  ARUL 70414-105967 
LOCAL AGRMT. 09-5180                               % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - JULY 31, 2009                         -32.65 % 
 
1.87 mi of hot mix asphalt resurfacing including cold 
milling, sidewalk ramp ADA, and pavement markings 
on Douglas Avenue and Lakewood Boulevard from River 
Avenue easterly to 120th Avenue in Holland Township, 
Ottawa County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
   3.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Rieth-Riley Construction Co., Inc.  $    613,578.20          Same  1 ** 
 
LETTING OF JUNE 05, 2009                  ENG. EST.        LOW BID 
PROPOSAL 0906039                    $    778,757.25  $    618,427.00 
PROJECT  ARU 23400-106378 
LOCAL AGRMT. 09-5198                               % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - OCTOBER 30, 2009                      -20.59 % 
 
2.41 mi of hot mix asphalt cold milling pavement and 
resurfacing on Creyts Road from Lansing Road to I-496, 
Eaton County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
   3.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 



 
Rieth-Riley Construction Co., Inc.  $    618,427.00          Same  1 ** 
 
LETTING OF JUNE 05, 2009                  ENG. EST.        LOW BID 
PROPOSAL 0906043                     $  9,824,838.61  $  9,391,461.43 
PROJECT  AR1 37013-90243 
LOCAL AGRMT.                                       % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - SEPTEMBER 19, 2011                     -4.41 % 
 
4.85 mi of hot mix asphalt multiple course overlay, joint 
repairs, ramp extensions, bridge underclearance corrections, 
superelevation corrections, and other safety/geometric 
upgrades on US-127 from south of the Blanchard Road 
interchange northerly to south of Shepherd Road, Isabella 
County. This project includes two 5 year materials and 
workmanship pavement warranties. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
   7.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Central Asphalt, Inc.               $  9,391,461.43          Same  1 ** 
 
LETTING OF JUNE 05, 2009                  ENG. EST.        LOW BID 
PROPOSAL 0906046                     $  2,701,583.62  $  2,688,753.94 
PROJECT  AR1 49023-79548 
LOCAL AGRMT.                                       % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - SEPTEMBER 03, 2009                     -0.47 % 
 
5.97 mi of cold milling hot mix asphalt surface, pavement 
joint and crack repair, two course hot mix asphalt 
resurfacing, superelevation corrections, guardrail and 
culvert safety upgrades, and permanent pavement markings on 
US-2 from east of Brevort Lake Road easterly to west of 
Martin Lake Road, Mackinac County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
   3.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Rieth-Riley Construction Co., Inc.  $  2,688,753.94          Same  1 ** 
 
 
 
 
 
 
 
 
 
 
 
 
 
LETTING OF JUNE 05, 2009                  ENG. EST.        LOW BID 



PROPOSAL 0906051                    $    750,612.94  $    595,248.55 
PROJECT  EBSL 32011-105808, ETC 
LOCAL AGRMT.                                       % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - AUGUST 01, 2009                       -20.70 % 
 
3.70 mi of hot mix asphalt cold milling and one course 
overlay including trenching for non-motorized shoulders 
and new pavement markings on M-25 from west of Stein 
Road northerly to Brown Roadside Park, south of M-142, 
Huron County. This project includes two 3 year pavement 
performance warranties. 
 
A 2009 highway preventive maintenance project. 
 
Portions of this project are funded with American Recovery 
and Reinvestment Act funds. 
 
   5.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Pyramid Paving and Contracting Co.  $    595,248.55          Same  1 ** 
 
LETTING OF JUNE 05, 2009                  ENG. EST.        LOW BID 
PROPOSAL 0906060                    $    763,651.00  $    476,595.04 
PROJECT  ARL 70139-106213 
LOCAL AGRMT. 09-5188                               % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - AUGUST 14, 2009                       -37.59 % 
 
1.93 mi of hot mix asphalt resurfacing, trenching, aggregate 
shoulders, pavement marking, and slope restoration on Byron 
Road from I-196BL easterly to 64th Avenue, Ottawa County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
   3.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Rieth-Riley Construction Co., Inc.  $    476,595.04          Same  1 ** 
 
 
LETTING OF JUNE 05, 2009                  ENG. EST.        LOW BID 
PROPOSAL 0906064                     $  2,379,686.58  $  1,899,552.10 
PROJECT  ARU 19042-105821 
LOCAL AGRMT.                                       % OVER/UNDER EST. 
START DATE - JULY 08, 2009 
COMPLETION DATE - OCTOBER 09, 2009                      -20.18 % 
 
6.54 mi of pavement restoration including full depth 
repairs, diamond grinding, joint resealing, crack sealing, 
and ramp extension on I-69 from Chandler Road easterly to 
Peacock Road, Clinton County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
   7.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 



 
Tony Angelo Cement Construction Co. $  1,899,552.10          Same  1 ** 
 
LETTING OF JUNE 05, 2009                  ENG. EST.        LOW BID 
PROPOSAL 0906068                    $    151,927.27  $    158,937.54 
PROJECT  AR1 44012-100277, ETC 
LOCAL AGRMT.                                       % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - 25 working days                         4.61 % 
 
0.10 mi of hot mix asphalt resurfacing of existing car pool 
lots at the US-23 exit to Silver Lake Road, on M-24 north 
of Barnes Lake Road, on M-90 between Brush Street and 
Baldwin Avenue, and on M-24 at Millington Road in the city 
of Fenton and village of North Branch, Genesee and 
Lapeer Counties. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Ace Asphalt & Paving Company        $    158,937.54          Same  1 ** 
 
LETTING OF JUNE 05, 2009                  ENG. EST.        LOW BID 
PROPOSAL 0906074                    $    949,486.62  $  1,055,282.74 
PROJECT  AR1 84911-103808 
LOCAL AGRMT.                                       % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - OCTOBER 30, 2009                       11.14 % 
 
Installation of 8 Environmental Sensor Stations (ESS) and 
update of 4 ESS sites, Alger, Baraga, Chippewa, Houghton, 
Iron, Mackinac, Marquette, and Schoolcraft Counties. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
J. Ranck Electric, Inc.             $  1,055,282.74          Same  1 ** 
 
LETTING OF JUNE 05, 2009                  ENG. EST.        LOW BID 
PROPOSAL 0906077                     $  1,903,383.25  $  1,634,690.00 
PROJECT  ARU 41401-104915 
LOCAL AGRMT. 09-5199                               % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - JUNE 15, 2011                         -14.12 % 
 
0.56 mi of hot mix asphalt road reconstruction including 
storm sewer, concrete curb, gutter, and sidewalk, watermain, 
street lighting, and pavement markings on Leonard Street 
from Nixon Avenue to Collindale Avenue in the city of Grand 
Rapids, Kent County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
   5.00 % DBE participation required 
 
        
       BIDDER                       AS-SUBMITTED        AS-CHECKED 



 
Schippers Excavating, Inc.          $  1,634,690.00          Same  1 ** 
 
LETTING OF JUNE 05, 2009                  ENG. EST.        LOW BID 
PROPOSAL 0906084                     $  3,566,760.02  $  3,087,210.63 
PROJECT  AR1 47014-105648 
LOCAL AGRMT.                                       % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - OCTOBER 10, 2009                      -13.45 % 
 
8.31 mi of hot mix asphalt cold milling and single 
course overlay on US-23 from the CSX railroad to M-59, 
Livingston County.  This project includes a 3 year 
pavement performance warranty. 
 
A 2009 highway preventive maintenance project. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
   5.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Cadillac Asphalt, LLC.              $  3,087,210.63          Same  1 ** 
 
LETTING OF JUNE 05, 2009                  ENG. EST.        LOW BID 
PROPOSAL 0906085                     $  3,064,704.82  $  2,901,231.13 
PROJECT  AR1 61131-77964 
LOCAL AGRMT.                                       % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - JUNE 01, 2012                          -5.33 % 
 
1.95 mi of hot mix asphalt resurfacing and reconstruction, 
roundabout intersection construction, curb and gutter, 
drainage improvements, permanent pavement markings, and 
signing on M-46 east and west of the M-46/M-37 intersection, 
on Newaygo Road south of the M-46/M-37 intersection and 
on M-37 from the M-37/M-46 intersection northerly to south 
of Moon Road, Muskegon County.  This project includes a 5 
year materials and workmanship pavement warranty. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
  10.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Brenner Excavating, Inc.            $  2,901,231.13          Same  1 ** 
 
LETTING OF JUNE 05, 2009                  ENG. EST.        LOW BID 
PROPOSAL 0906087                     $  1,002,492.97  $    827,692.43 
PROJECT  AR1 54021-105513 
LOCAL AGRMT.                                       % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - 14 working days                       -17.44 % 
 
4.22 mi of hot mix asphalt cold milling and resurfacing 
of mainline and shoulders on M-20 and US-131 interchange 
ramps in the city of Big Rapids, Mecosta County. This 
project includes a 3 year pavement performance warranty. 
 



A 2009 highway preventive maintenance project. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
   5.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Rieth-Riley Construction Co., Inc.  $    827,692.43          Same  1 ** 
 
LETTING OF JUNE 05, 2009                  ENG. EST.        LOW BID 
PROPOSAL 0906088                    $    984,814.69  $    870,770.70 
PROJECT  AR1 59022-105517 
LOCAL AGRMT.                                       % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - JULY 31, 2009                         -11.58 % 
 
7.05 mi of hot mix asphalt overlay and centerline 
corrugations on M-57 from Berridge Road easterly to M-66 
(Sheridan Road), Montcalm County.  This project includes 
a 3 year pavement performance warranty. 
 
A 2009 highway preventive maintenance project. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
   3.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Rieth-Riley Construction Co., Inc.  $    870,770.70          Same  1 ** 
 
LETTING OF JUNE 05, 2009                  ENG. EST.        LOW BID 
PROPOSAL 0906091                    $    578,777.26  $    466,988.71 
PROJECT  AR1 54024-105514 
LOCAL AGRMT.                                       % OVER/UNDER EST. 
START DATE - SEPTEMBER 08, 2009 
COMPLETION DATE - SEPTEMBER 25, 2009                    -19.31 % 
 
3.53 mi of hot mix asphalt cold milling, overlay, and 
resurfacing on US-131BR (19 Mile Road) from US-131 
easterly to Northland Drive including all four ramps of 
the US-131 interchange, Mecosta County. This project 
includes two 3 year pavement performance warranties. 
 
A 2009 highway preventive maintenance project. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
   3.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Michigan Paving and Materials Co.   $    466,988.71          Same  1 ** 
 
 
 
 
 
LETTING OF JUNE 05, 2009                  ENG. EST.        LOW BID 



PROPOSAL 0906052                    $    697,359.93  $    613,999.14 
PROJECT  AR1 70024-84007 
LOCAL AGRMT.                                       % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - SEPTEMBER 04, 2009                    -11.95 % 
 
Pin and hanger replacement, joint replacement, deck 
patching, substructure repairs, fascia and zone painting, 
and partial slope paving replacement on two structures at 
I-196 eastbound and westbound over 48th Avenue, Ottawa 
County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Anlaan Corporation                  $    613,999.14          Same 1 ** 
 
LETTING OF JUNE 05, 2009                  ENG. EST.        LOW BID 
PROPOSAL 0906086                     $  1,192,509.78  $  1,174,033.75 
PROJECT  AR1 61152-104653 
LOCAL AGRMT.                                       % OVER/UNDER EST. 
START DATE - AUGUST 03, 2009 
COMPLETION DATE - AUGUST 30, 2010                        -1.55 % 
 
Deep overlay, zone painting, pin and hanger replacement, 
structural steel repair, bearing realignment, and approach 
work on Russell Road over US-31 and Fruitport Road over 
I-96, Muskegon County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Anlaan Corporation                  $  1,174,033.75          Same  1 ** 
 
LETTING OF JUNE 05, 2009                  ENG. EST.        LOW BID 
PROPOSAL 0906034                    $    123,084.70  $    107,122.80 
PROJECT  ARU 41401-106373 
LOCAL AGRMT. 09-5175                               % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - AUGUST 31, 2009                       -12.97 % 
 
0.55 mi of hot mix asphalt resurfacing including guardrail 
removal and pavement markings on Veterans Memorial 
Drive from Riverbend Drive to Maynard Avenue in the city 
of Walker, Kent County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Rieth-Riley Construction Co., Inc.  $    107,122.80          Same  1 ** 
 
 
 
 
 
LETTING OF JUNE 05, 2009                  ENG. EST.        LOW BID 



PROPOSAL 0906044                     $  5,588,659.23  $  5,822,334.87 
PROJECT  STH 76023-102877, ETC 
LOCAL AGRMT.                                       % OVER/UNDER EST. 
START DATE - 5 days after award 
COMPLETION DATE - NOVEMBER 13, 2010                       4.18 % 
 
25.50 mi of high tension median cable barrier including 
guardrail upgrade, slope flattening, aggregate shoulders, 
culvert extensions, proposed and median cross-over 
work, joint repairs, and hot mix asphalt cold milling and 
resurfacing including ramps on I-69 from M-52 easterly to 
M-13 and from east of M-52 easterly to the Shiawassee 
River, Shiawassee County.  This project includes a 3 year 
pavement performance warranty. 
 
A 2009 highway preventive maintenance project. 
 
Portions of this project are funded with American Recovery 
and Reinvestment Act funds. 
 
   5.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Saginaw Asphalt Paving Company      $  5,822,334.87          Same  1 ** 
 
 
LETTING OF JUNE 05, 2009                  ENG. EST.        LOW BID 
PROPOSAL 0906041                    $    225,477.42  $    173,932.98 
PROJECT  STU 19400-100196, ETC 
LOCAL AGRMT. 09-5196, 09-5223                      % OVER/UNDER EST. 
START DATE - JULY 06, 2009 
COMPLETION DATE - JULY 31, 2009                         -22.86 % 
 
0.59 mi of hot mix asphalt cold milling and resurfacing on 
Marsh Road from the south county line to I-69BL and from 
Baker Road to the north county line, Clinton and Ingham 
Counties. 
 
Portions of this project are funded with American Recovery 
and Reinvestment Act funds. 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Rieth-Riley Construction Co., Inc.  $    173,932.98          Same 1 ** 
 
LETTING OF JUNE 05, 2009                  ENG. EST.        LOW BID 
PROPOSAL 0906057                     $  2,298,934.88  $  3,022,104.80 
PROJECT  AR1 52043-84231 
LOCAL AGRMT.                                       % OVER/UNDER EST. 
START DATE - JULY 13, 2009 
COMPLETION DATE - AUGUST 20, 2010                        31.46 % 
 
3.50 mi of intersection reconstruction including 
construction of a roundabout, roadway reconstruction, hot 
mix asphalt joint repairs, traffic signal upgrades, signing, 
pavement markings, and drainage on US-41/M-28 at the Front 
Street intersection and on US-41 from the M-28/Cherry Creek 
Road intersection to Big Creek Road in the city of 
Marquette, Marquette County.  This project includes a 3 
year pavement performance warranty and two 5 year 
materials and workmanship pavement warranties. 
 



This project is funded with American Recovery and 
Reinvestment Act funds. 
 
   7.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Associated Constructors, LLC        $  3,022,104.80          Same  1 ** 
 
LETTING OF JUNE 05, 2009                  ENG. EST.        LOW BID 
PROPOSAL 0906092                    $    403,772.16  $    361,771.98 
PROJECT  AR1 82051-105829 
LOCAL AGRMT.                                       % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - SEPTEMBER 01, 2009                    -10.40 % 
 
1.14 mi of hot mix asphalt cold milling and resurfacing 
on US-24 from the south Wayne County line to Vreeland Road 
in the city of Flat Rock, Wayne County.  This project 
includes a 3 year pavement performance warranty. 
 
A 2009 highway preventive maintenance project. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Barrett Paving Materials Inc.       $    361,771.98          Same 1 ** 
 
 
LETTING OF JUNE 05, 2009                  ENG. EST.        LOW BID 
PROPOSAL 0906021                     $  1,542,888.95  $  1,399,865.31 
PROJECT  ARU 41401-106374, ETC 
LOCAL AGRMT. 09-5166                               % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - SEPTEMBER 30, 2009                     -9.27 % 
 
3.03 mi of cold milling and resurfacing hot mix asphalt on 
Burlingame Avenue from north of the centerline of 52nd 
Street to south of the centerline of 36th Street and on 
Prairie Parkway from east of the centerline of Byron Center 
Avenue to west of the centerline of Burlingame Avenue in the 
city of Wyoming, Kent County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
  10.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Michigan Paving and Materials Co.   $  1,399,865.31          Same  1 ** 
 
LETTING OF JUNE 05, 2009                  ENG. EST.        LOW BID 
PROPOSAL 0906047                     $  2,510,068.71  $  1,567,877.41 
PROJECT  AR1 41132-103034 
LOCAL AGRMT.                                       % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - OCTOBER 02, 2009                      -37.54 % 
 
Pin and hanger replacement, joint replacement, deep overlay, 
deck patching, substructure repairs, fascia, zone, and 



bridge painting, thrie beam retrofit, and approach work on 
three structures at Pine Island Drive over US-131, Post 
Road over US-131, and 10 Mile Road over US-131, Kent County. 
This project includes a 2 year bridge painting warranty. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
   5.00 % DBE participation required 
 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
C. A. Hull Co., Inc.                $  1,567,877.41          Same  1 ** 
 
LETTING OF JUNE 05, 2009                  ENG. EST.        LOW BID 
PROPOSAL 0906048                     $  1,423,185.11  $  1,231,227.00 
PROJECT  AR1 01023-105377 
LOCAL AGRMT.                                       % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - OCTOBER 10, 2009                      -13.49 % 
 
4.14 mi of hot mix asphalt surfacing, crushing and 
shaping, and guardrail upgrading on M-72 from M-65 easterly 
to east of Raymond Road, Alcona County. This project 
includes a 5 year materials and workmanship pavement 
warranty. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
   5.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Rieth-Riley Construction Co., Inc.  $  1,231,227.00          Same  1 ** 
 
LETTING OF JUNE 05, 2009                  ENG. EST.        LOW BID 
PROPOSAL 0906080                    $    259,313.60  $    282,062.04 
PROJECT  AR1 84913-105538 
LOCAL AGRMT.                                       % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - 15 working days                         8.77 % 
 
26.83 mi of hot mix asphalt crack treatment on M-120 
from north of Old Orchard Lane northerly to south of 
Marvin Road, on US-31 from the north reference point of the 
Third Street Bridge northerly to south of Hile Road, and on 
M-104 from the east reference point of the Spring Channel 
Bridge easterly to Buchanan Street in the cities of Norton 
Shores and Spring Lake and village of Ferrysburg, Muskegon 
and Ottawa Counties.  This project includes a 2 year 
pavement performance warranty. 
A 2009 highway preventive maintenance project. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Scodeller Construction, Inc.        $    282,062.04          Same  1 ** 
 
 



LETTING OF JUNE 05, 2009                  ENG. EST.        LOW BID 
PROPOSAL 0906089                    $    897,176.29  $    752,816.12 
PROJECT  AR1 82053-105831 
LOCAL AGRMT.                                       % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - SEPTEMBER 01, 2009                    -16.09 % 
 
0.92 mi of concrete patching and hot mix asphalt overlay, 
joint repairs, drainage structure adjustments, and pavement 
markings on US-24 southbound (Telegraph Road) from Joy Road 
to Plymouth Road, Wayne County. This project includes a 5 
year materials and workmanship pavement warranty. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
   5.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Florence Cement Company             $    752,816.12          Same  1 ** 
 
LETTING OF JUNE 05, 2009                  ENG. EST.        LOW BID 
PROPOSAL 0906090                    $    643,556.17  $    755,524.54 
PROJECT  MG  13014-103192, ETC 
LOCAL AGRMT. 09-5100                               % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - SEPTEMBER 25, 2009                     17.40 % 
 
3.37 mi of microsurfacing, sidewalk, and pedestrian signal 
work on M-199 (Austin Avenue) from I-94BL (Eaton Street) 
northwesterly to 27 Mile Road, on M-96 (Helmer Road) 
from M-96 (Columbia Avenue) northerly to I-94BL (Dickman 
Road), gapping out I-94BL (Dickman Road) then northerly on 
M-37 (Bedford Road), and on I-94BL (Michigan Avenue) from 
Porter Street easterly to Raymond Road in the cities of 
Albion, Battle Creek, and Springfield, Calhoun County.  This 
project includes a 2 year pavement performance warranty. 
 
A 2009 highway preventive maintenance project. 
 
Portions of this project are funded with American Recovery 
and Reinvestment Act funds. 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Pavement Maintenance Systems, LLC   $    755,524.54          Same  1 ** 
 
 
LETTING OF JUNE 25, 2009                  ENG. EST.        LOW BID 
PROPOSAL 0906606                    $ 17,944,656.60  $ 17,262,235.56 
PROJECT  AR1 81104-84054, ETC 
LOCAL AGRMT.                                       % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - SEPTEMBER 19, 2011                     -3.80 % 
 
12.14 mi of hot mix asphalt cold milling and overlay, 
rehabilitation and reconstruction of ramps, upgrade of 
ramp tapers, shoulder widening, guardrail upgrades, and 
drainage improvements on I-94 from Freer Road to Parker 
Road and from the Washtenaw County line to Freer Road, 
Washtenaw County.  This project includes three 5 year 
materials and workmanship pavement warranties and 



a 3 year pavement performance warranty. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
   5.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Rieth-Riley Construction Co., Inc.  $ 17,262,235.56          Same  1 ** 
 
LETTING OF JUNE 25, 2009                  ENG. EST.        LOW BID 
PROPOSAL 0906622                    $    670,998.00  $    659,875.13 
PROJECT  ARU 41401-106263 
LOCAL AGRMT. 09-5212                               % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - OCTOBER 31, 2009                       -1.66 % 
 
2.50 mi of hot mix asphalt road resurfacing including base 
crushing, guardrail upgrades, and pavement markings on 
84th Street from Cherry Valley Avenue to Whitneyville 
Avenue, Kent County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Rieth-Riley Construction Co., Inc.  $    659,875.13          Same  1 ** 
 
LETTING OF JUNE 25, 2009                  ENG. EST.        LOW BID 
PROPOSAL 0906601                     $  1,620,018.00  $  1,572,755.96 
PROJECT  ARU 25049-106189 
LOCAL AGRMT. 09-5224                               % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - JUNE 30, 2010                          -2.92 % 
 
1.16 mi of pavement removal, concrete pavement and 
repair, guardrail replacement, hot mix asphalt approach, 
and earth work on Pasadena Avenue from I-75 to the Flint 
city limits, Genesee County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
  10.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Florence Cement Company             $  1,572,755.96     Same       1 ** 
 
LETTING OF JUNE 25, 2009                  ENG. EST.        LOW BID 
PROPOSAL 0906607                     $  1,352,265.75  $    992,793.63 
PROJECT  ARU 63459-104702 
LOCAL AGRMT. 09-5240                               % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - NOVEMBER 13, 2009                     -26.58 % 
 
1.00 mi of cold milling and concrete pavement repairs, 
hot mix asphalt resurfacing, concrete curb, gutter, and 
ADA sidewalk ramps on Campbell Road from 13 Mile Road 
northerly to 14 Mile Road in the cities of Madison Heights 
and Royal Oak, Oakland County. 



 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
   5.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Florence Cement Company             $    992,793.63     Same       1 ** 
 
LETTING OF JUNE 25, 2009                  ENG. EST.        LOW BID 
PROPOSAL 0906616                    $    962,502.74  $    814,832.76 
PROJECT  MX  77111-103238, ETC 
LOCAL AGRMT. 09-5151                               % OVER/UNDER EST. 
START DATE - JULY 06, 2009 
COMPLETION DATE - OCTOBER 15, 2009                      -15.34 % 
 
0.63 mi of road realignments, hot mix asphalt resurfacing, 
sanitary and watermain removal and replacement, cul-de-sac 
construction, minor drainage improvements, and security berm 
construction on Gratiot Avenue, State Street, Forest Street, 
Armour Street, and State Street in the city of Port Huron, 
St. Clair County. 
 
Portions of this project are funded with American Recovery 
and Reinvestment Act funds. 
 
   7.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Pamar Enterprises, Inc.             $    814,832.76     Same       1 ** 
 
LETTING OF JUNE 05, 2009                  ENG. EST.        LOW BID 
PROPOSAL 0906056                    $    167,937.92  $    198,472.00 
PROJECT  AR1 84913-105518 
LOCAL AGRMT.                                       % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - 20 working days                        18.18 % 
 
19.40 mi of hot mix asphalt crack treatment on M-91 from 
Snows Lake Road to Benton Street, on M-44 from M-91 to 
Water Street, on Old US-131 from 14 Mile Road to 19 Mile 
Road, on US-131 from 19 Mile Road to the Mecosta County 
line, and two carpool lots in the city of Portland, located 
in the cities of Portland, Belding, Greenville, and Big 
Rapids, Ionia, Montcalm, and Mecosta Counties.  This 
project includes a 2 year pavement performance warranty. 
 
A 2009 highway preventive maintenance project. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Scodeller Construction, Inc.        $    198,472.00     Same       1 ** 
 
 
 
 
 
LETTING OF JUNE 05, 2009                  ENG. EST.        LOW BID 



PROPOSAL 0906058                     $  2,020,003.22  $  1,699,645.00 
PROJECT  AR1 70063 - 102903 
LOCAL AGRMT.                                       % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - 25 working days                       -15.86 % 
 
6.04 mi of hot mix asphalt cold milling and resurfacing and 
shoulder corrugations on I-96 eastbound and westbound from 
M-104 easterly to west of 68th Avenue, Ottawa County. This 
project includes a 3 year pavement performance warranty. 
 
A 2009 highway preventive maintenance project. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
   5.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED      AS-CHECKED 
 
Michigan Paving and Materials Co.   $  1,699,645.00     Same       1 ** 
 
 
LETTING OF JUNE 25, 2009                  ENG. EST.        LOW BID 
PROPOSAL 0906613                    $    627,581.00  $    549,376.16 
PROJECT  ARU 50458-106726 
LOCAL AGRMT. 09-5245                               % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - SEPTEMBER 30, 2009                    -12.46 % 
 
0.49 mi of cold milling hot mix asphalt and concrete, hot 
mix asphalt resurfacing, concrete pavement repairs, and 
earthwork on 12 Mile Road from Palm Beach to Hoover Road, 
Macomb County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
   5.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Ajax Paving Industries, Inc.        $    549,376.16     Same       1 ** 
 
LETTING OF JUNE 25, 2009                  ENG. EST.        LOW BID 
PROPOSAL 0906615                     $  5,153,126.40  $  5,034,906.82 
PROJECT  AR1 63052-72404 
LOCAL AGRMT. 09-5106                               % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - NOVEMBER 25, 2009                      -2.29 % 
 
1.29 mi of concrete pavement repairs, hot mix asphalt 
reconstruction and overlay, curb and gutter replacement, 
sign replacement, and sidewalk on US-24BR (Square Lake 
Road) from US-24 (Telegraph Road) to M-1 (Woodward Avenue), 
Oakland County. This project includes two 5 year materials 
and workmanship pavement warranties. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
  10.00 % DBE participation required 
 



         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Ajax Paving Industries, Inc.        $  5,034,906.82    Same       1 ** 
 
LETTING OF JUNE 25, 2009                  ENG. EST.        LOW BID 
PROPOSAL 0906616                    $    962,502.74  $    814,832.76 
PROJECT  MX  77111-103238, ETC 
LOCAL AGRMT. 09-5151                               % OVER/UNDER EST. 
START DATE - JULY 06, 2009 
COMPLETION DATE - OCTOBER 15, 2009                      -15.34 % 
 
0.63 mi of road realignments, hot mix asphalt resurfacing, 
sanitary and watermain removal and replacement, cul-de-sac 
construction, minor drainage improvements, and security berm 
construction on Gratiot Avenue, State Street, Forest Street, 
Armour Street, and State Street in the city of Port Huron, 
St. Clair County. 
 
Portions of this project are funded with American Recovery 
and Reinvestment Act funds. 
 
   7.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Pamar Enterprises, Inc.             $    814,832.76     Same       1 ** 
 
LETTING OF JUNE 25, 2009                  ENG. EST.        LOW BID 
PROPOSAL 0906620                     $ 18,054,151.76  $ 15,997,273.10 
PROJECT  AR1 82123-79529, ETC 
LOCAL AGRMT. 09-5249                               % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - AUGUST 27, 2010                       -11.39 % 
 
Removal of two abandoned railroad structures, bridge 
rehabilitation with deck replacements, shoulder widening, 
thin epoxy overlays, deck patching, joint replacements, 
sidewalk repairs, steel repairs, complete painting, zone 
painting, pin and hanger replacements, bearing replacements, 
substructure repairs, thrie beam retrofits, approach work, 
and freeway lighting for 11 structures on I-96 in the city 
of Detroit, Wayne County. This project includes a 2 year 
bridge painting warranty. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
   5.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Posen Construction, Inc.            $ 15,997,273.10     Same       1 ** 
LETTING OF JUNE 25, 2009                  ENG. EST.        LOW BID 
PROPOSAL 0906623                    $    431,815.30  $    360,887.00 
PROJECT  ARL 32063-76475 
LOCAL AGRMT. 09-5228                               % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - SEPTEMBER 30, 2009                    -16.43 % 
 
2.68 mi of hot mix asphalt resurfacing and aggregate 
shoulders on Atwater Road from Parisville Road easterly 
to west of Ruth Road, Huron County. 
 



This project is funded with American Recovery and 
Reinvestment Act funds. 
 
   5.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Saginaw Asphalt Paving Company      $    360,887.00     Same       1 ** 
 
LETTING OF JUNE 25, 2009                  ENG. EST.        LOW BID 
PROPOSAL 0906632                    $    583,038.50  $    516,186.70 
PROJECT  ARU 41401-106399 
LOCAL AGRMT. 09-5207                               % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - OCTOBER 31, 2009                      -11.47 % 
 
0.33 mi of road reconstruction, pavement removal, watermain 
construction, storm sewer, drainage structures, concrete 
curb, gutter, sidewalk, and ramps, hot mix asphalt paving, 
and pavement markings on Lake Drive from the west city 
limits of East Grand Rapids to Plymouth Road, Kent County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
   5.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Davis Construction, Inc.            $    516,186.70     Same       1 ** 
 
LETTING OF JUNE 25, 2009                  ENG. EST.        LOW BID 
PROPOSAL 0906633                    $    358,616.00  $    393,538.51 
PROJECT  ARU 41401-106227, ETC 
LOCAL AGRMT. 09-5202                               % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - SEPTEMBER 30, 2009                      9.74 % 
 
0.90 mi of hot mix asphalt cold milling and resurfacing, 
concrete sidewalk ramps and joint repairs, and 
pavement markings in the city of Grandville, Kent County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Michigan Paving and Materials Co.   $    393,538.51     Same       1 ** 
 
LETTING OF JUNE 25, 2009                  ENG. EST.        LOW BID 
PROPOSAL 0906635                    $    804,095.75  $    684,351.58 
PROJECT  ARU 33400-106385 
LOCAL AGRMT. 09-5258                               % OVER/UNDER EST. 
START DATE - JULY 27, 2009 
COMPLETION DATE - OCTOBER 02, 2009                      -14.89 % 
 
1.00 mi of hot mix asphalt base crushing and shaping, 
drainage improvements, and hot mix asphalt paving on East 
Mount Hope Avenue from the west city limits to the east city 
limits of East Lansing, Ingham County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 



 
   5.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Rieth-Riley Construction Co., Inc.  $    684,351.58     Same       1 ** 
 
LETTING OF JULY 10, 2009                  ENG. EST.        LOW BID 
PROPOSAL 0907015                     $  1,505,510.00  $    939,577.28 
PROJECT  ARUL 39566-102767 
LOCAL AGRMT. 09-5271                               % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - OCTOBER 16, 2009                      -37.59 % 
 
2.52 mi of hot mix asphalt base crushing, shaping, and 
resurfacing, aggregate base and shoulders, culvert and 
drainage structures, concrete curb and gutter, ditching, 
and guardrail upgrades on S Avenue from Sprinkle Road 
easterly to 29th Street, Kalamazoo County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
   3.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Rieth-Riley Construction Co., Inc.  $    939,577.28     Same       1 ** 
 
LETTING OF JULY 10, 2009                  ENG. EST.        LOW BID 
PROPOSAL 0907016                    $    870,404.06  $    851,832.25 
PROJECT  ARU 63459-104626 
LOCAL AGRMT. 09-5261                               % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - OCTOBER 23, 2009                       -2.13 % 
 
1.02 mi of cold milling concrete and hot mix asphalt 
pavement, concrete pavement cracking and seating, culvert, 
sewer, drainage structure, hot mix asphalt resurfacing, 
concrete pavement repairs, guardrail, concrete curb and 
gutter, ADA ramps, and traffic signal upgrades on Orchard 
Lake Road from 8 Mile Road northerly to Grand River Avenue 
in the cities of Farmington and Farmington Hills, Oakland 
County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
  10.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Cadillac Asphalt, LLC.              $    851,832.25     Same       1 ** 
 
LETTING OF JULY 10, 2009                  ENG. EST.        LOW BID 
PROPOSAL 0907020                    $    716,557.55  $    597,826.80 
PROJECT  AR1 54014-106142 
LOCAL AGRMT.                                       % OVER/UNDER EST. 
START DATE - SEPTEMBER 09, 2009 
COMPLETION DATE - OCTOBER 30, 2009                      -16.57 % 
 
Substructure repair, deck patching, pin and hanger 
replacement, joint replacement, end header replacement, 



and zone painting on Old State Road over US-131 southbound 
and northbound, Mecosta County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Anlaan Corporation                  $    597,826.80     Same       1 ** 
 
LETTING OF JULY 10, 2009                  ENG. EST.        LOW BID 
PROPOSAL 0907024                    $    733,882.96  $    598,966.44 
PROJECT  AR1 64015-106143 
LOCAL AGRMT.                                       % OVER/UNDER EST. 
START DATE - AUGUST 03, 2009 
COMPLETION DATE - MAY 17, 2010                          -18.38 % 
 
Substructure repairs, deck patching, partial deck 
replacement at fascias, joint replacement, pin and hanger 
replacement, zone painting, barrier replacement, end header 
replacement, and approach work on Taylor Road over US-31, 
Oceana County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Anlaan Corporation                  $    598,966.44     Same       1 ** 
 
LETTING OF JULY 10, 2009                  ENG. EST.        LOW BID 
PROPOSAL 0907032                     $ 56,922,987.60  $ 50,482,258.39 
PROJECT  AR1 63043-55850 
LOCAL AGRMT.                                       % OVER/UNDER EST. 
START DATE - 3 days after award 
COMPLETION DATE - SEPTEMBER 19, 2012                    -11.31 % 
 
5.61 mi of freeway widening and reconstruction including 
ramp reconstruction, storm sewer and culvert replacement, 
permanent signing, MITS installation, and rehabilitation of 
9 structures on M-59 from Crooks Road to Ryan Road in the 
cities of Rochester Hills and Sterling Heights, Oakland 
and Macomb Counties.  This project includes a 5 year 
materials and workmanship pavement warranty and a 2 year 
bridge painting warranty. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
   8.00 % DBE participation required 
 
         BIDDER                     DBE%*    AS-SUBMITTED    AS-CHECKED 
 
Dan's Excavating, Inc.              4.25%  $ 50,482,258.39 Same    1 ** 
 
LETTING OF JULY 10, 2009                  ENG. EST.        LOW BID 
PROPOSAL 0907039                     $  3,013,655.89  $  2,320,041.73 
PROJECT  AR1 83033-58357, ETC 
LOCAL AGRMT.                                       % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - JUNE 18, 2010                         -23.02 % 
 
Bridge replacement, approach work, and maintaining 



traffic on US-131 over Manistee River, Wexford County. 
 
Portions of this project are funded with American 
Recovery and Reinvestment Act funds. 
 
   7.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Milbocker and Sons, Inc.            $  2,320,041.73     Same       1 ** 
 
LETTING OF JULY 10, 2009                  ENG. EST.        LOW BID 
PROPOSAL 0907043                    $    405,736.35  $    317,291.75 
PROJECT  AR1 53041-103022 
LOCAL AGRMT.                                       % OVER/UNDER EST. 
START DATE - SEPTEMBER 08, 2009 
COMPLETION DATE - NOVEMBER 06, 2009                     -21.80 % 
 
0.47 mi of hot mix asphalt cold milling and resurfacing on 
US-10 (James Street) from south of Dowland Street to 
Ludington Avenue (US-10) in the city of Ludington, Mason 
County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Rieth-Riley Construction Co., Inc.  $    317,291.75     Same       1 ** 
 
LETTING OF JULY 10, 2009                  ENG. EST.        LOW BID 
PROPOSAL 0907049                     $  1,046,034.97  $  1,092,679.37 
PROJECT  ARUL 61407-106547 
LOCAL AGRMT. 09-5253                               % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - NOVEMBER 15, 2009                       4.46 % 
 
0.49 mi of concrete road reconstruction including 
pavement removal, aggregate base, storm sewer, watermain, 
concrete pavement and sidewalk ramps, and pavement 
markings on Laketon Avenue from Peck Street to Wood Street 
in the city of Muskegon, Muskegon County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
   5.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Kamminga & Roodvoets, Inc.           $  1,092,679.37    Same       1 ** 
 
LETTING OF JULY 10, 2009                  ENG. EST.        LOW BID 
PROPOSAL 0907060                    $    746,739.00  $    597,119.93 
PROJECT  ARU 63459-104632 
LOCAL AGRMT. 09-5285                               % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - OCTOBER 02, 2009                      -20.04 % 
 
0.53 mi of concrete pavement cracking and seating, cold 
milling concrete pavement, hot mix asphalt resurfacing, 
concrete pavement repairs, curb, gutter, and ADA ramps, 
and signal work on Rochester Road from 14 Mile Road 



northerly to Elmwood Road in the city of Clawson, Oakland 
County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
   5.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Cadillac Asphalt, LLC.              $    597,119.93     Same       1 ** 
 
LETTING OF JULY 10, 2009                  ENG. EST.        LOW BID 
PROPOSAL 0907064                    $    509,892.00  $    379,161.25 
PROJECT  ARUL 70407-106387 
LOCAL AGRMT. 09-5281                               % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - SEPTEMBER 11, 2009                    -25.64 % 
 
1.96 mi of hot mix asphalt resurfacing including gravel 
shoulders and pavement markings on Lake Michigan Drive 
from Lakeshore Avenue to US-31, Ottawa County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Michigan Paving and Materials Comp  $    379,161.25     Same       1 ** 
 
LETTING OF JULY 10, 2009                  ENG. EST.        LOW BID 
PROPOSAL 0907066                    $    540,179.50  $    396,368.97 
PROJECT  ARU 23455-106383, ETC 
LOCAL AGRMT. 09-5260                               % OVER/UNDER EST. 
START DATE - AUGUST 03, 2009 
COMPLETION DATE - SEPTEMBER 14, 2009                    -26.62 % 
 
0.62 mi of hot mix asphalt base crushing and shaping, 
aggregate base, and hot mix asphalt resurfacing on Brookside 
Drive from Timbercreek Drive to South Street and on 
Timbercreek Drive from M-43 to Brookside Drive in the city 
of Grand Ledge, Eaton County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Cadwell Bros. Construction Company  $    396,368.97     Same       1 ** 
 
LETTING OF JULY 10, 2009                  ENG. EST.        LOW BID 
PROPOSAL 0907075                    $  1,094,499.00  $    642,251.14 
PROJECT  ARUL 09609-104989 
LOCAL AGRMT. 09-5318                              % OVER/UNDER EST. 
START DATE - AUGUST 24, 2009 
COMPLETION DATE - JUNE 01, 2010                         -41.32 % 
 
0.19 mi of roadway realignment and intersection 
modifications, pavement removal, earth excavation, subbase, 
aggregate base, concrete pavement, curb and gutter, storm 
sewer, sanitary sewer, watermain, and sidewalk improvements 
on Marquette Avenue from Indiana Street to Vermont Street 
in the city of Bay City, Bay County. 



 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
 
   5.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
CRS/Shaw Contracting Co.            $    642,251.14     Same       1 ** 
 
 
LETTING OF JULY 10, 2009                  ENG. EST.        LOW BID 
PROPOSAL 0907081                    $    364,077.65  $    326,558.76 
PROJECT  ARU 82457-106821 
LOCAL AGRMT. 09-5304                               % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - OCTOBER 30, 2009                      -10.31 % 
 
0.38 mi of hot mix asphalt cold milling and resurfacing, 
concrete base repair, curb, gutter, and sidewalk ramps, 
drainage structure adjustments, and pavement markings 
on St. Clair Avenue from Mack Avenue to Waterloo Avenue 
in the city of Grosse Pointe, Wayne County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Cadillac Asphalt, LLC.              $    326,558.76     Same       1 ** 
 
LETTING OF JULY 10, 2009                  ENG. EST.        LOW BID 
PROPOSAL 0907091                     $  3,645,519.86  $  3,008,154.15 
PROJECT  AR1 70024-105476, ETC 
LOCAL AGRMT.                                       % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - OCTOBER 02, 2009                      -17.48 % 
 
9.08 mi of hot mix asphalt cold milling, resurfacing, and 
concrete joint repairs on I-196 from 64th avenue to Kenowa 
Avenue in the city of Hudsonville, Ottawa County. This 
project includes a 3 year pavement performance warranty. 
 
A 2009 highway preventive maintenance project. 
 
Portions of this project are funded with American Recovery 
and Reinvestment Act funds. 
 
   6.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Michigan Paving and Materials Comp  $  3,008,154.15     Same       1 ** 
 
 
LETTING OF JULY 10, 2009                  ENG. EST.        LOW BID 
PROPOSAL 0907040                     $  1,473,727.39  $  1,232,732.72 
PROJECT  ARE1 32011-105843, ETC 
LOCAL AGRMT.                                       % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - SEPTEMBER 19, 2009                    -16.35 % 
 



16.28 mi of hot mix asphalt shoulders including trenching 
on M-25 from south of Huron Line Road northeasterly to 
south of Myers Road, from south of Orchard Street 
northerly to south of Deckerville Road, and on M-15 from 
south of Ellis Street northwesterly to south of Kitelinger 
Road in the villages of Port Sanilac and Millington, Huron, 
Sanilac, and Tuscola Counties. This project includes a 3 
year pavement performance warranty. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
   5.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Pyramid Paving and Contracting Co.  $  1,232,732.72     Same       1 ** 
 
LETTING OF JUNE 05, 2009                  ENG. EST.        LOW BID 
PROPOSAL 0906065                     $  2,212,042.50  $  1,843,418.41 
PROJECT  AR1 27023-105865 
LOCAL AGRMT.                                       % OVER/UNDER EST. 
START DATE - JULY 07, 2009 
COMPLETION DATE - OCTOBER 02, 2009                      -16.66 % 
 
16.20 mi of hot mix asphalt cold milling, resurfacing, and 
ultra-thin overlay resurfacing on US-2 from Gogebic Station 
easterly to Old US-2, Gogebic County. This project includes 
a 2 year pavement performance warranty and a 3 year 
pavement performance warranty. 
 
A 2009 highway preventive maintenance project. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
   3.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Northeast Asphalt, Inc.             $  1,843,418.41     Same       1 ** 
 
LETTING OF JUNE 05, 2009                  ENG. EST.        LOW BID 
PROPOSAL 0906082                    $    978,560.47  $    902,852.30 
PROJECT  AR1 73062-105624 
LOCAL AGRMT.                                       % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - 60 working days                        -7.74 % 
 
Bridge railing, expansion joint replacements, and bridge 
deck repair on M-46 over the Tittabawassee River and east 
overflow, Saginaw County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
   5.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
J. Slagter & Son Construction Co.   $    902,852.30     Same       1 ** 
 
LETTING OF JUNE 25, 2009                  ENG. EST.        LOW BID 



PROPOSAL 0906617                    $    557,104.86  $    496,944.11 
PROJECT  ARE1 82252-103542 
LOCAL AGRMT.                                       % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - SEPTEMBER 12, 2009                    -10.80 % 
 
0.64 mi of landscaping and fence replacement on 
I-75 (Chrysler Freeway) from GTWRR to north of Commor 
Street in the city of Hamtramck, Wayne County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
  10.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Expo Landscaping, Inc.              $    496,944.11     Same       1 ** 
 
LETTING OF JUNE 25, 2009                  ENG. EST.        LOW BID 
PROPOSAL 0906624                    $    375,532.50  $    286,307.25 
PROJECT  ARU 19400-106361 
LOCAL AGRMT. 09-5256                               % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - SEPTEMBER 18, 2009                    -23.76 % 
 
1.00 mi of hot mix asphalt cold milling pavement and 
resurfacing on East Clark Road from US-127BR to 
Wood Road, Clinton County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Michigan Paving and Materials Co.   $    286,307.25     Same       1 ** 
 
LETTING OF JUNE 25, 2009                  ENG. EST.        LOW BID 
PROPOSAL 0906625                    $    182,166.00   $    162,735.70 
PROJECT  ARL 19400-106356 
LOCAL AGRMT. 09-5247                               % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - SEPTEMBER 18, 2009                    -10.67 % 
 
1.00 mi of hot mix asphalt cold milling pavement and 
resurfacing on West Alward Road from US-127BR to 
Williams Road, Clinton County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Michigan Paving and Materials Co.   $    162,735.70     Same       1 ** 
 
LETTING OF JUNE 25, 2009                  ENG. EST.        LOW BID 
PROPOSAL 0906626                    $    268,535.30  $    193,350.35 
PROJECT  ARU 19400-106377 
LOCAL AGRMT. 09-5254                               % OVER/UNDER EST. 
START DATE - AUGUST 24, 2009 
COMPLETION DATE - 30 calendar days                      -28.00 % 
 
0.61 mi of hot mix asphalt cold milling pavement and 



resurfacing, concrete sidewalk, curb, and gutter 
improvements on West Main Street from Norris Road 
to Scott Street in the city of Dewitt, Clinton County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Michigan Paving and Materials Co.   $    193,350.35     Same       1 ** 
 
LETTING OF JULY 10, 2009                  ENG. EST.        LOW BID 
PROPOSAL 0907007                    $    980,903.56  $    793,318.66 
PROJECT  ARUL 13411-106107, ETC 
LOCAL AGRMT. 09-5227                               % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - 45 working days                     -19.12 % 
 
3.62 mi of hot mix asphalt base crushing and shaping, cold 
milling and resurfacing, trenching, aggregate shoulders, 
concrete curb, gutter, sidewalk, and ADA ramps on Beckley 
Road from Stone Jug Road easterly to Helmer Road, on Capital 
Avenue SW from the south city limits of Battle Creek 
northerly to Beckley Road, and on Jackson Street W from 
Bedford Road (M-37) easterly to Angell Street in the cities 
of Battle Creek and Springfield, Calhoun County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
   5.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Rieth-Riley Construction Co., Inc.  $    793,318.66     Same       1 ** 
 
LETTING OF JULY 10, 2009                  ENG. EST.        LOW BID 
PROPOSAL 0907013                    $    243,886.00  $    226,538.72 
PROJECT  ARU 81471-106802 
LOCAL AGRMT. 09-5267                               % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - OCTOBER 02, 2009                       -7.11 % 
 
0.35 mi of hot mix asphalt surface removal and paving, 
and drainage improvements on North Ann Arbor Street 
from US-12 to Bennett Street in the city of Saline, 
Washtenaw County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Cadillac Asphalt, LLC.              $    226,538.72     Same       1 ** 
 
 
LETTING OF JULY 10, 2009                  ENG. EST.        LOW BID 
PROPOSAL 0907019                     $  5,159,071.87  $  5,053,211.87 
PROJECT  AR1 73051-45909 
LOCAL AGRMT.                                       % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - SEPTEMBER 19, 2012                     -2.05 % 
 



1.20 mi of road and intersection reconstruction including 
grading, hot mix asphalt paving, concrete curb and gutter, 
combined sewer separation, watermain replacement, and safety 
improvements on M-13 from Hess Road northerly to north of 
M-46 and on M-46 from Harris Street easterly to Lincoln 
Street in the city of Saginaw, Saginaw County.  This 
project includes a 5 year materials and workmanship pavement 
warranty. 
 
A 2009 highway preventive maintenance project. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
   8.00 % DBE participation required 
 
         BIDDER                 DBE%*    AS-SUBMITTED   AS-CHECKED 
 
Dan's Excavating, Inc.         8.00%   $  5,053,211.87  Same       1 ** 
 
LETTING OF JULY 10, 2009                  ENG. EST.        LOW BID 
PROPOSAL 0907050                     $  1,025,690.70  $    917,975.07 
PROJECT  ARU 50458-104565, ETC 
LOCAL AGRMT. 09-5283                               % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - NOVEMBER 30, 2009                     -10.50 % 
 
0.84 mi of hot mix asphalt cold milling and resurfacing, 
concrete pavement and repairs, and earthwork on 10 Mile 
Road from Lawrence Street to the west city limits and from 
Phlox Street to Hayes Road in the cities of East Pointe and 
Center Line, Macomb County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
   3.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Cadillac Asphalt, LLC.              $    917,975.07     Same       1 ** 
 
LETTING OF JULY 10, 2009                  ENG. EST.        LOW BID 
PROPOSAL 0907052                    $    882,925.00  $    623,276.04 
PROJECT  ARL 38555-106225 
LOCAL AGRMT. 09-5209                               % OVER/UNDER EST. 
START DATE - SEPTEMBER 12, 2009 
COMPLETION DATE - 70 calendar days                      -29.41 % 
 
0.80 mi of machine grading, aggregate base, hot mix asphalt 
paving, pavement marking, traffic control, and slope 
restoration on East Michigan Avenue from Fox Road to 
Gillett's Lake Road, Jackson County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
   3.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Michigan Paving and Materials Comp  $    623,276.04     Same       1 ** 
LETTING OF JULY 10, 2009                  ENG. EST.        LOW BID 



PROPOSAL 0907058                    $    782,451.25  $    673,547.50 
PROJECT  ARU 41401-104913 
LOCAL AGRMT. 09-5276                               % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - JUNE 11, 2010                         -13.92 % 
 
0.26 mi of road reconstruction including hot mix asphalt 
cold milling and paving, watermain replacement, concrete 
sidewalk ramps, traffic signal work, landscaping, and 
pavement markings on Breton Avenue from Burton Street to 
the north city limits of Grand Rapids, Kent County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Kentwood Excavating, Inc.           $    673,547.50     Same       1 ** 
 
LETTING OF JULY 10, 2009                  ENG. EST.        LOW BID 
PROPOSAL 0907065                    $    507,057.50  $    448,651.38 
PROJECT  ARU 33403-106397 
LOCAL AGRMT. 09-5278                               % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - SEPTEMBER 21, 2009                    -11.52 % 
 
0.45 mi of cold milling hot mix asphalt, drainage 
improvements, concrete curb, gutter, and sidewalk, 
and hot mix asphalt paving on East Michigan Avenue from 
US-127 to Friendship Court in the city of Lansing, Ingham 
County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
   3.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Michigan Paving and Materials Comp  $    448,651.38     Same       1 ** 
 
LETTING OF JULY 10, 2009                  ENG. EST.        LOW BID 
PROPOSAL 0907079                    $    504,978.50  $    346,216.67 
PROJECT  ARU 33403-106398 
LOCAL AGRMT. 09-5262                               % OVER/UNDER EST. 
START DATE - AUGUST 07, 2009 
COMPLETION DATE - 35 calendar days                      -31.44 % 
 
0.93 mi of hot mix asphalt cold milling and resurfacing, 
pavement markings, sanitary sewer repair, and concrete 
sidewalk ramps on Washington Avenue from Miller Road to 
Jolly Road in the city of Lansing, Ingham County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
   3.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Michigan Paving and Materials Comp  $    346,216.67     Same       1 ** 
 
LETTING OF JULY 10, 2009                  ENG. EST.        LOW BID 



PROPOSAL 0907087                    $    353,140.78  $    336,118.64 
PROJECT  AR1 70023-106097 
LOCAL AGRMT.                                       % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - SEPTEMBER 04, 2009                     -4.82 % 
 
0.93 mi of hot mix asphalt cold milling, resurfacing, and 
joint repairs on I-196BL from US-31 easterly to east of the 
Macatawa River in the city of Holland, Ottawa County. 
This project includes a 3 year pavement performance 
warranty. 
 
A 2009 highway preventive maintenance project. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Michigan Paving and Materials Comp  $    336,118.64     Same       1 ** 
 
LETTING OF JULY 10, 2009                  ENG. EST.        LOW BID 
PROPOSAL 0907089                     $  1,069,295.25  $    729,440.19 
PROJECT  ARL 39405-106603, ETC 
LOCAL AGRMT. 09-5297                               % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - OCTOBER 14, 2009                      -31.78 % 
 
2.25 mi of hot mix asphalt crushing, shaping, and 
resurfacing, aggregate base and shoulders, concrete 
curb and gutter, ditching, and guardrail upgrades on 12th 
Street from D Avenue northerly to C Avenue and on 8th 
Street from R Avenue northerly to Q Avenue, Kalamazoo 
County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
   5.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Rieth-Riley Construction Co., Inc.  $    729,440.19     Same       1 ** 
 
LETTING OF JULY 10, 2009                  ENG. EST.        LOW BID 
PROPOSAL 0907094                    $    770,302.33  $    757,018.67 
PROJECT  AR  59042-105521 
LOCAL AGRMT.                                       % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - 12 working days                        -1.72 % 
 
5.95 mi of hot mix asphalt cold milling, resurfacing, and 
single course chip seal on M-46 from west of the southbound 
US-131 entrance ramp easterly to west of Amble Road, 
Montcalm County. This project includes a 3 year pavement 
performance warranty and a 2 year pavement performance 
warranty. 
 
A 2009 highway preventive maintenance project. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 



   4.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Rieth-Riley Construction Co., Inc.  $    757,018.67     Same       1 ** 
 
LETTING OF JULY 10, 2009                  ENG. EST.        LOW BID 
PROPOSAL 0907096                    $    342,622.34  $    373,852.48 
PROJECT  AR1 20031-106199 
LOCAL AGRMT.                                       % OVER/UNDER EST. 
START DATE - JUNE 01, 2010 
COMPLETION DATE - JUNE 25, 2010                           9.12 % 
 
3.31 mi of paver placed surface seal on M-93 from Margrethe 
Boulevard/Camp Grayling northeasterly to the M-93/M-72 
intersection, Crawford County.  This project includes a 3 
year pavement performance warranty. 
 
A 2009 highway preventive maintenance project. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Pyramid Paving and Contracting Co.  $    373,852.48     Same       1 ** 
 
LETTING OF JUNE 25, 2009                  ENG. EST.        LOW BID 
PROPOSAL 0906619                     $  1,453,449.70  $  1,367,402.06 
PROJECT  ARU 25049-106186 
LOCAL AGRMT. 09-5244                               % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - JUNE 30, 2010                          -5.92 % 
 
1.10 mi of pavement removal, concrete pavement and 
repairs, cold milling hot mix asphalt, resurfacing, and 
earthwork on Clio Road from Pierson Road to 
Carpenter Road, Genesee County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
  10.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Florence Cement Company             $  1,367,402.06     Same       1 ** 
 
LETTING OF JULY 10, 2009                  ENG. EST.        LOW BID 
PROPOSAL 0907027                    $    433,163.86  $    268,949.00 
PROJECT  AR1 56044-105849 
LOCAL AGRMT.                                       % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - 40 working days                       -37.91 % 
 
Placement of penetrating floodcoat on 16 bridge decks on 
US-10 from Sturgeon Road easterly to I-75 and on 
M-20/US-10BR from Saginaw Road easterly to Waldo Road 
in the city of Midland, Bay and Midland Counties. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 



         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
RAM Construction Services of Mich   $    268,949.00     Same       1 ** 
 
 
LETTING OF JULY 10, 2009                  ENG. EST.        LOW BID 
PROPOSAL 0907001                      $  2,171,897.43  $  2,461,990.21 
PROJECT  AR1 50111-105851, ETC 
LOCAL AGRMT.                                       % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - SEPTEMBER 28, 2009                     13.36 % 
 
5.26 mi of pavement repair, cold milling and resurfacing, 
shoulder reconstruction, and pavement markings on I-94 at 
9 Mile Road, 10 Mile Road, and 23 Mile Road, and on M-19 
from 33 Mile Road to Ashery Creek in the city of St. Clair 
Shores, Macomb County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
  10.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Ajax Paving Industries, Inc.        $  2,461,990.21     Same       1 ** 
 
LETTING OF JULY 10, 2009                  ENG. EST.        LOW BID 
PROPOSAL 0907006                    $    992,675.70  $    637,529.86 
PROJECT  EDDF 59555-105422, ETC 
LOCAL AGRMT. 09-5233                               % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - SEPTEMBER 18, 2009                    -35.78 % 
 
5.94 mi of hot mix asphalt resurfacing, aggregate shoulders 
and base conditioning, and guardrail on Condensery 
Road from Vickeryville Road to Crystal Road, on Youngman 
Road from M-57 to Wise Road, and on Stanton Road from West 
County Line Road to Dagget Road, Montcalm County. 
 
Portions of this project are funded with American 
Recovery and Reinvestment Act funds. 
 
   5.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Central Asphalt, Inc.               $    637,529.86     Same       1 ** 
 
 
LETTING OF JULY 10, 2009                  ENG. EST.        LOW BID 
PROPOSAL 0907017                    $    348,355.00  $    248,000.00 
PROJECT  ARUL 11400-106003 
LOCAL AGRMT. 09-5265                               % OVER/UNDER EST. 
START DATE - SEPTEMBER 08, 2009 
COMPLETION DATE - OCTOBER 16, 2009                      -28.81 % 
 
0.13 mi of reconstruction including machine grading, 
storm sewer, drainage structures, concrete curb, gutter, 
sidewalk, and ADA ramps, hot mix asphalt resurfacing, 
sanitary sewer, and watermain on Park Street from 
Lake Boulevard to Main Street in the city of Saint Joseph, 
Berrien County. 



 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Peters Construction Co.             $    248,000.00     Same       1 ** 
 
LETTING OF JULY 10, 2009                  ENG. EST.        LOW BID 
PROPOSAL 0907018                     $  8,576,533.67  $  7,438,774.97 
PROJECT  IM  33084-104136, ETC 
LOCAL AGRMT.                                       % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - NOVEMBER 15, 2009                     -13.27 % 
 
15.05 mi of hot mix asphalt cold milling and resurfacing, 
temporary widening and crossover construction, box 
culvert extension, concrete pavement repairs, and guardrail 
on I-96 from west of College Road easterly to M-52, 
Ingham County. This project includes a 3 year pavement 
performance warranty. 
 
Portions of this project are funded with American Recovery 
and Reinvestment Act funds. 
 
   9.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Michigan Paving and Materials Comp  $  7,438,774.97     Same       1 ** 
 
LETTING OF JULY 10, 2009                  ENG. EST.        LOW BID 
PROPOSAL 0907025                    $    684,693.54  $    754,842.76 
PROJECT  AR1 16033-90216 
LOCAL AGRMT.                                       % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - SEPTEMBER 18, 2009                     10.25 % 
 
1.16 mi of hot mix asphalt cold milling and resurfacing, 
minor curb and gutter, sidewalk, guardrail, and storm sewer 
work on US-23 in the city of Cheboygan, Cheboygan County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
   2.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Rieth-Riley Construction Co., Inc.  $    754,842.76     Same       1 ** 
 
LETTING OF JULY 10, 2009                  ENG. EST.        LOW BID 
PROPOSAL 0907027                    $    433,163.86  $    268,949.00 
PROJECT  AR1 56044-105849 
LOCAL AGRMT.                                       % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - 40 working days                       -37.91 % 
 
Placement of penetrating floodcoat on 16 bridge decks on 
US-10 from Sturgeon Road easterly to I-75 and on 
M-20/US-10BR from Saginaw Road easterly to Waldo Road 
in the city of Midland, Bay and Midland Counties. 
 



This project is funded with American Recovery and 
Reinvestment Act funds. 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
RAM Construction Services of Mich   $    268,949.00     Same       1 ** 
 
LETTING OF JULY 10, 2009                  ENG. EST.        LOW BID 
PROPOSAL 0907028                    $    181,372.90  $    140,389.64 
PROJECT  AR1 47082-105734 
LOCAL AGRMT.                                       % OVER/UNDER EST. 
START DATE - AUGUST 15, 2009 
COMPLETION DATE - SEPTEMBER 30, 2009                    -22.60 % 
 
Construction of a hot mix asphalt carpool lot at Burkhart 
Road and M-59, Livingston County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Ajax Paving Industries, Inc.        $    140,389.64     Same       1 ** 
 
LETTING OF JULY 10, 2009                  ENG. EST.        LOW BID 
PROPOSAL 0907047                     $  1,290,897.75  $  1,139,005.19 
PROJECT  ARU 41401-106269 
LOCAL AGRMT. 09-5211                               % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - MAY 15, 2010                          -11.77 % 
 
1.60 mi of concrete resurfacing including cold milling 
concrete whitetopping, concrete sidewalk ramps, and pavement 
markings on Patterson Avenue from M-37 (Broadmoor Road) to 
44th Street, Kent County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
   3.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Walter Toebe Construction Company    $  1,139,005.19    Same       1 ** 
 
LETTING OF JULY 10, 2009                  ENG. EST.        LOW BID 
PROPOSAL 0907051                    $    976,056.00  $    813,010.47 
PROJECT  ARU 82457-106809 
LOCAL AGRMT. 09-5280                               % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - 40 working days                       -16.70 % 
 
0.76 mi of hot mix asphalt resurfacing, sidewalk ramp 
upgrades, and pavement markings on Warren Road from 
Inkster Road easterly to Beech-Daly Road in the city of 
Dearborn Heights, Wayne County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
   5.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 



 
Ajax Paving Industries, Inc.        $    813,010.47     Same       1 ** 
 
LETTING OF JULY 10, 2009                  ENG. EST.        LOW BID 
PROPOSAL 0907057                    $    789,273.46  $    688,576.17 
PROJECT  ARU 63459-104662 
LOCAL AGRMT. 09-5286                               % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - OCTOBER 09, 2009                      -12.76 % 
 
0.58 mi of concrete pavement cracking and seating, concrete 
pavement repairs, cold milling hot mix asphalt and 
resurfacing, concrete sidewalks and ramps, and signal 
upgrades on 10 Mile Road from Greenfield Road easterly to 
Kenosha Avenue in the city of Oak Park, Oakland County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
   5.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Ajax Paving Industries, Inc.        $    688,576.17     Same       1 ** 
 
LETTING OF JULY 10, 2009                  ENG. EST.        LOW BID 
PROPOSAL 0907085                    $    423,698.00  $    313,953.10 
PROJECT  ARUL 03479-89545 
LOCAL AGRMT. 09-5266                               % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - OCTOBER 24, 2009                      -25.90 % 
 
2.26 mi of hot mix asphalt cold milling and resurfacing, 
clearing, tree removal, and aggregate shoulders on 
Babylon Road from M-40 easterly to River Street in the city 
of Allegan, Allegan County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Michigan Paving and Materials Comp  $    313,953.10     Same       1 ** 
 
LETTING OF JULY 10, 2009                  ENG. EST.        LOW BID 
PROPOSAL 0907101                    $    550,857.50  $    439,659.36 
PROJECT  ARL 13025-106229 
LOCAL AGRMT. 09-5319                               % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - 30 working days                       -20.19 % 
 
3.0 mi of hot mix asphalt resurfacing on N Drive from 
12 Mile Road to 15 Mile Road, Calhoun County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Michigan Paving and Materials Comp  $    439,659.36     Same       1 ** 
 
 
LETTING OF JULY 10, 2009                  ENG. EST.        LOW BID 



PROPOSAL 0907106                     $  3,024,211.82  $  2,548,283.32 
PROJECT  AR1 47900-88138, ETC 
LOCAL AGRMT.                                       % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - OCTOBER 03, 2010                      -15.74 % 
 
36.00 mi of installation of an intelligent transportation 
system on I-96 from Fowlerville easterly to the 
Oakland/Livingston county line and on US-23 from Crouse 
Road southerly to Silver Lake Road in the cities of Howell 
and Brighton, Livingston County. 
 
Portions of this project are funded with American Recovery 
and Reinvestment Act funds. 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Motor City Electric Utilities Comp  $  2,548,283.32     Same       1 ** 
 
LETTING OF JULY 10, 2009                  ENG. EST.        LOW BID 
PROPOSAL 0907041                     $  1,048,895.35  $  1,176,806.49 
PROJECT  ARU 82021-105834, ETC 
LOCAL AGRMT.                                       % OVER/UNDER EST. 
START DATE - AUGUST 07, 2009 
COMPLETION DATE - SEPTEMBER 25, 2009                     12.19 % 
 
1.26 mi of freeway ramp full depth concrete pavement 
repairs and shoulder reconstruction on the westbound 
I-94 exit ramp to Belleville Road, on southbound Belleville 
Road to the westbound I-94 entrance ramp, on northbound 
Belleville Road to the westbound I-94 entrance ramp, on the 
eastbound I-94 exit ramp to Haggerty Road, on southbound 
Haggerty Road to the westbound I-94 entrance ramp, and on 
northbound Haggerty Road to the westbound I-94 entrance 
ramp, Wayne County.  This project includes a 5 year 
materials and workmanship pavement warranty. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
  25.00 % DBE participation required 
 
         BIDDER                      DBE%*   AS-SUBMITTED   AS-CHECKED 
 
Angelo Iafrate Construction Company 22.00%  $1,176,806.49  Same    1 ** 
_______________________________________________________________________ 
 
LETTING OF JULY 10, 2009                  ENG. EST.        LOW BID 
PROPOSAL 0907055                    $    839,351.00  $    675,738.80 
PROJECT  ARU 41401-104904 
LOCAL AGRMT. 09-5213                               % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - SEPTEMBER 25, 2009                    -19.49 % 
 
2.75 mi of hot mix asphalt base crushing  and shaping, 
shoulders, hot mix asphalt paving, guardrail, pavement 
marking, and flag control on 5 Mile Road from Gavin Lake 
to Lincoln Lake, Kent County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
   3.00 % DBE participation required 
 



         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Rieth-Riley Construction Co., Inc.  $    675,738.80     Same       1 ** 
 
LETTING OF JULY 10, 2009                  ENG. EST.        LOW BID 
PROPOSAL 0907061                    $    590,213.36  $    583,696.36 
PROJECT  ARU 82400-106777 
LOCAL AGRMT. 09-5251                               % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - OCTOBER 30, 2009                       -1.10 % 
 
0.10 mi of concrete road reconstruction including 
pavement removal, concrete paving with integral curb, 
underdrain, and pavement markings on Newburgh Road 
at the Warren Road intersection in the city of Westland, 
Wayne County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
   3.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Peter A. Basile Sons, Inc.          $    583,696.36     Same       1 ** 
 
LETTING OF JULY 10, 2009                  ENG. EST.        LOW BID 
PROPOSAL 0907086                     $  1,744,475.60  $  1,520,531.10 
PROJECT  AR1 70041-106099 
LOCAL AGRMT.                                       % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - OCTOBER 02, 2009                      -12.84 % 
 
11.01 mi of cold milling and hot mix asphalt resurfacing on 
M-45 from US-31 easterly to west of 68th Avenue, Ottawa 
County. This project includes a 3 year pavement performance 
warranty. 
 
A 2009 highway preventive maintenance project. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
   5.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Rieth-Riley Construction Co., Inc.  $  1,520,531.10     Same       1 ** 
 
LETTING OF JULY 10, 2009                  ENG. EST.        LOW BID 
PROPOSAL 0907098                     $  1,859,296.90  $  2,171,261.00 
PROJECT  ARUL 73404-103866 
LOCAL AGRMT. 09-5345                               % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - NOVEMBER 13, 2009                      16.78 % 
 
1.46 mi of reconstruction including hot mix asphalt 
pavement, concrete curb and gutter, storm sewer, 
concrete sidewalk, and earthwork on South Outer Drive 
from Hess Road to Perkins Street, Saginaw County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 



 
   5.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Rohde Bros. Excavating, Inc.        $  2,171,261.00     Same       1 ** 
 
LETTING OF JULY 10, 2009                  ENG. EST.        LOW BID 
PROPOSAL 0907109                     $  3,351,089.70  $  3,498,976.56 
PROJECT  ARE1 23091-79757, ETC 
LOCAL AGRMT. 09-5123                               % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - SEPTEMBER 20, 2012                      4.41 % 
 
1.47 mi of hot mix asphalt cold milling and resurfacing, 
brick pavement removal, concrete pavement construction, 
watermain, sanitary and storm sewer improvements, traffic 
signal modifications, and enhancement work including 
decorative street lighting, brick pavers, decorative 
crosswalks, tree planting, site furnishings, and landscaping 
on M-50/M-99 from south of Kimbark Avenue northerly to 
the M-50/M-99 junction and northwesterly on M-50 to west 
of Hallawood Lane in the city of Eaton Rapids, Eaton County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
   5.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Kamminga & Roodvoets, Inc.          $  3,498,976.56     Same       1 ** 
 
LETTING OF JULY 22, 2009                  ENG. EST.        LOW BID 
PROPOSAL 0907611                    $    154,245.00  $    133,651.70 
PROJECT  ARL 19400-106359 
LOCAL AGRMT. 09-5370                               % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - SEPTEMBER 18, 2009                    -13.35 % 
 
0.50 mi of hot mix asphalt cold milling and resurfacing on 
East Clark Road from Webster Road easterly, Clinton 
County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Michigan Paving and Materials Comp  $    133,651.70     Same       1 ** 
 
LETTING OF JULY 10, 2009                  ENG. EST.        LOW BID 
PROPOSAL 0907105                    $    840,691.72  $    926,245.56 
PROJECT  AR1 45021-106093 
LOCAL AGRMT.                                       % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - 19 working days                        10.18 % 
 
16.44 mi of overband crack filling, chip sealing, approach 
work, shoulder, and pavement repairs on M-72 from M-22 
easterly to Bugai/Gray Road in the village of Empire, 
Leelanau County. This project includes a 2 year pavement 
performance warranty. 



 
A 2009 highway preventive maintenance project. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Fahrner Asphalt Sealers, L.L.C.     $    926,245.56     Same       1 ** 
 
LETTING OF JULY 22, 2009                  ENG. EST.        LOW BID 
PROPOSAL 0907602                    $    707,004.75  $    609,916.09 
PROJECT  ARUL 38409-106177, ETC 
LOCAL AGRMT. 09-5246                               % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - 25 working days                       -13.73 % 
 
0.96 mi of hot mix asphalt cold milling and resurfacing, 
concrete curb, gutter, and sidewalk on East Ganson 
Street from Cooper Street to East Avenue and on West 
Morrell Street from Brown Street to West Avenue in the 
city of Jackson, Jackson County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
  10.00 % DBE participation required 
 
         BIDDER                         AS-SUBMITTED      AS-CHECKED 
 
Michigan Paving and Materials Comp  $    609,916.09     Same       1 ** 
 
LETTING OF AUGUST 06, 2009                ENG. EST.        LOW BID 
PROPOSAL 0908010                    $    288,681.50  $    277,211.39 
PROJECT  ARUL 34445-107097 
LOCAL AGRMT. 09-5342                               % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - 28 calendar days                       -3.97 % 
 
0.70 mi of hot mix asphalt cold milling and resurfacing, 
concrete sidewalk ramps, and pavement markings on 
Adams Street from M-66 (Dexter Street) to Jackson Street 
in the city of Ionia, Ionia County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
D. J. McQuestion & Sons, Inc.       $    277,211.39     Same       1 ** 
 
LETTING OF AUGUST 06, 2009                ENG. EST.        LOW BID 
PROPOSAL 0908016                    $    116,367.50  $    118,333.84 
PROJECT  ARUL 61407-106696, ETC 
LOCAL AGRMT. 09-5341                               % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - SEPTEMBER 30, 2009                      1.69 % 
 
0.71 mi of hot mix asphalt surfacing including sidewalk 
ramps, watermain, and pavement markings on Dowling Street 
from Meade Street to Ferry Street, on Meade Street from 
Church Street to Dowling Street, and on Old Channel Trail 
from Church Street to Dowling Street in the city of 



Montague, Muskegon County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Rieth-Riley Construction Co., Inc.  $    118,333.84     Same       1 ** 
 
LETTING OF AUGUST 06, 2009                ENG. EST.        LOW BID 
PROPOSAL 0908018                    $  1,299,466.52  $  1,072,397.50 
PROJECT  ARUL 61407-106706 
LOCAL AGRMT. 09-5375                               % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - NOVEMBER 15, 2009                     -17.47 % 
 
1.28 mi of hot mix asphalt road reconstruction and paving, 
curb and gutter replacement, drainage improvements, 
guardrail upgrades, and pavement markings on Pontaluna 
Road from Wood Road to US-31 in the city of Norton Shores, 
Muskegon County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Milbocker and Sons, Inc.            $  1,072,397.50     Same       1 ** 
 
LETTING OF AUGUST 06, 2009                ENG. EST.        LOW BID 
PROPOSAL 0908035                    $    272,228.00  $    238,674.00 
PROJECT  ARUL 70407-106755 
LOCAL AGRMT. 09-5371                               % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - OCTOBER 31, 2009                      -12.33 % 
 
0.22 mi of road reconstruction including pavement 
removal, grading, aggregate base, hot mix asphalt paving, 
storm sewer, guardrail, and pavement markings on West 
Spring Lake Road from north of Smith's Bridge to Bayberry 
Drive in the city of Ferrysburg, Ottawa County. 
 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
C L Trucking & Excavating, LLC      $    238,674.00     Same       1 ** 
 
LETTING OF AUGUST 06, 2009                ENG. EST.        LOW BID 
PROPOSAL 0908051                    $    676,684.00  $    629,158.27 
PROJECT  ARL 25049-106201 
LOCAL AGRMT. 09-5391                               % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - JUNE 30, 2010                          -7.02 % 
 
0.99 mi of hot mix asphalt cold milling and resurfacing, 
rubblizing concrete pavement, base crushing and shaping, 
aggregate base and shoulders, drainage, and guardrail 
upgrading on Irish Road from Richfield Road northerly to 
Carpenter Road, Genesee County. 
 



This project is funded with American Recovery and 
Reinvestment Act funds. 
 
   5.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
C L Trucking & Excavating, LLC      $    629,158.27     Same       1 ** 
 
LETTING OF AUGUST 06, 2009                ENG. EST.        LOW BID 
PROPOSAL 0908054                    $    444,923.55  $    291,319.06 
PROJECT  ARUL 77475-106784 
LOCAL AGRMT. 09-5414                               % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - OCTOBER 30, 2009                      -34.52 % 
 
0.59 mi of pavement removal, hot mix asphalt pavement, 
concrete curb and gutter, and earth work on Riverside Drive 
from Garfield Street to Mansfield Street in the city of 
Port Huron, St. Clair County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Florence Cement Company             $    291,319.06     Same       1 ** 
 
 
LETTING OF JULY 10, 2009                  ENG. EST.        LOW BID 
PROPOSAL 0907090                    $    505,587.08  $    518,632.90 
PROJECT  AR1 05051-106094 
LOCAL AGRMT.                                       % OVER/UNDER EST. 
START DATE - JUNE 07, 2010 
COMPLETION DATE - 14 working days                         2.58 % 
 
11.98 mi of overband crack filling, chip sealing, approach 
work, shoulder, and pavement repairs on M-66 from US-131 
northerly to Old State Road, Antrim County.  This project 
includes a 2 year pavement performance warranty. 
 
A 2009 highway preventive maintenance project. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Fahrner Asphalt Sealers, L.L.C.     $    518,632.90     Same       1 ** 
 
LETTING OF AUGUST 06, 2009                ENG. EST.        LOW BID 
PROPOSAL 0908007                    $    453,645.90  $    285,351.15 
PROJECT  ARUL 13411-106109 
LOCAL AGRMT. 09-5383                               % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - 25 working days                       -37.10 % 
 
1.97 mi of hot mix asphalt resurfacing, trenching, and 
aggregate shoulders on Bellevue Road from Verona Road 
northerly to McAllister Road, Calhoun County. 
 
 
This project is funded with American Recovery and 



Reinvestment Act funds. 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Rieth-Riley Construction Co., Inc.  $    285,351.15     Same       1 ** 
 
LETTING OF AUGUST 06, 2009                ENG. EST.        LOW BID 
PROPOSAL 0908011                    $    279,934.40  $    264,490.64 
PROJECT  ARUL 76421-107075, ETC 
LOCAL AGRMT. 09-5387                               % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - NOVEMBER 01, 2009                      -5.52 % 
 
0.38 mi of hot mix asphalt cold milling and resurfacing, 
pavement repairs, concrete curb and gutter, and earthwork 
on Park Street from M-21 to Mason Street and on King Street 
from Gould Street to Dewey Street in the city of Owosso, 
Shiawassee County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Lois Kay Contracting Co.            $    264,490.64     Same       1 ** 
 
LETTING OF AUGUST 06, 2009                ENG. EST.        LOW BID 
PROPOSAL 0908021                    $    234,086.24  $    226,350.70 
PROJECT  ARUL 31437-107099, ETC 
LOCAL AGRMT. 09-5343                               % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - OCTOBER 15, 2009                       -3.30 % 
 
1.01 mi of hot mix asphalt cold milling and resurfacing, 
concrete sidewalk ramps, and pavement markings on Erickson 
Drive from Obenhoff Road to M-26 and on 6th Street Extension 
from US-41 to Scott Street, Houghton County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Payne & Dolan Inc.                  $    226,350.70     Same       1 ** 
 
LETTING OF AUGUST 06, 2009                ENG. EST.        LOW BID 
PROPOSAL 0908022                    $    219,553.00  $    196,948.75 
PROJECT  ARUL 61407-106694 
LOCAL AGRMT. 09-5340                               % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - SEPTEMBER 30, 2009                    -10.30 % 
 
0.35 mi of hot mix asphalt road reconstruction including 
base crushing and shaping, subgrade undercutting, sidewalk 
ramps, and pavement markings on Summit Avenue from Collidge 
Road easterly to Henry Street in the city of Roosevelt Park, 
Muskegon County. 
This project is funded with American Recovery and 
Reinvestment Act funds. 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Rieth-Riley Construction Co., Inc.  $    196,948.75     Same       1 ** 
LETTING OF AUGUST 06, 2009                ENG. EST.        LOW BID 



PROPOSAL 0908027                    $    355,026.62  $    317,093.00 
PROJECT  AR1 84900-105812 
LOCAL AGRMT.                                       % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - MAY 28, 2010                          -10.68 % 
 
29.15 mi of guardrail upgrades and reconstruction on US-23 
from the Rogers City north city limits northerly to the 
Cheboygan/Presque Isle County line and on M-55 from the 
Ogemaw/Iosco County line easterly to the junction of M-65, 
Iosco and Presque Isle Counties. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Snowden, Inc.                       $    317,093.00     Same       1 ** 
 
LETTING OF AUGUST 06, 2009                ENG. EST.        LOW BID 
PROPOSAL 0908034                    $  1,338,807.40  $  1,155,775.85 
PROJECT  ARU 63459-106768 
LOCAL AGRMT. 09-5403                               % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - JUNE 15, 2010                         -13.67 % 
 
1.23 mi of concrete pavement cracking and seating, cold 
milling concrete pavement, concrete pavement repairs, hot 
mix asphalt resurfacing, concrete curb and gutter, sidewalk 
ramps, and pedestrian signal work on Crooks Road from Equity 
Road northerly to Big Beaver Road in the cities of Troy and 
Clawson, Oakland County. 
 
This project is funded with American Recovery and 
Reinvestment funds. 
 
   7.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Ajax Paving Industries, Inc.        $  1,155,775.85     Same       1 ** 
 
LETTING OF AUGUST 06, 2009                ENG. EST.        LOW BID 
PROPOSAL 0908037                    $    146,739.00  $    168,977.20 
PROJECT  ARUL 24451-107085 
LOCAL AGRMT. 09-5360                               % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - OCTOBER 16, 2009                       15.15 % 
 
0.72 mi of hot mix asphalt cold milling and resurfacing, 
trenching, paving, guardrail, and pavement markings on 
Mitchell Road from east of Division Road easterly, 
Emmet County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Rieth-Riley Construction Co., Inc.  $    168,977.20     Same       1 ** 
 
 
LETTING OF AUGUST 06, 2009                ENG. EST.        LOW BID 



PROPOSAL 0908047                    $    632,381.00  $    477,798.87 
PROJECT  ARL 26555-89707 
LOCAL AGRMT. 09-5401                               % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - NOVEMBER 07, 2009                     -24.44 % 
 
2.02 mi of hot mix asphalt resurfacing, trenching, base 
crushing and shaping, aggregate base, aggregate shoulders, 
and guardrail on Knox Road from Shock Road easterly to 
Dundas Road, Gladwin County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Rieth-Riley Construction Co., Inc.  $    477,798.87     Same       1 ** 
 
LETTING OF AUGUST 06, 2009                ENG. EST.        LOW BID 
PROPOSAL 0908050                    $    445,088.75  $    323,134.75 
PROJECT  ARL 80159-106921 
LOCAL AGRMT. 09-5388                               % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - MAY 28, 2010                          -27.40 % 
 
0.40 mi of machine grading, aggregate base, storm sewer, 
hot mix asphalt, traffic control, and watermain on County 
Road 352/North Phelps Street from the village limits of 
Decatur to Cedar Street, Van Buren County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
   5.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Northern Construction Services, Co. $    323,134.75     Same       1 ** 
 
LETTING OF AUGUST 06, 2009                ENG. EST.        LOW BID 
PROPOSAL 0908052                    $  1,377,825.00  $    971,529.15 
PROJECT  ARUL 52418-107133 
LOCAL AGRMT. 09-5419                               % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - AUGUST 15, 2010                       -29.49 % 
 
0.36 mi of road reconstruction, pavement removal, concrete 
curb, gutter, and sidewalk, storm sewer, sanitary sewer, and 
watermain on Champion Street from Genesee Street to Fisher 
Street in the city of Marquette, Marquette County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
   5.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Oberstar Inc.                       $    971,529.15     Same       1 ** 
 
 
 
LETTING OF AUGUST 06, 2009                ENG. EST.        LOW BID 



PROPOSAL 0908055                    $    264,604.50  $    233,153.80 
PROJECT  ARUL 22427-107194 
LOCAL AGRMT. 09-5418                               % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - OCTOBER 20, 2009                      -11.89 % 
 
0.50 mi of hot mix asphalt base crushing and shaping, 
resurfacing, drainage corrections, pavement markings, and 
traffic control on Balsam Street from West Breitung Avenue 
to Pyle Drive in the city of Kingsford, Dickinson County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Northeast Asphalt, Inc.             $    233,153.80     Same       1 ** 
 
 
LETTING OF AUGUST 06, 2009                ENG. EST.        LOW BID 
PROPOSAL 0908057                    $    100,665.00  $     86,021.77 
PROJECT  ARUL 31437-107101 
LOCAL AGRMT. 09-5420                               % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - OCTOBER 15, 2009                      -14.55 % 
 
0.48 mi of cold milling and hot mix asphalt paving, concrete 
sidewalk ramps, and pavement markings on Sharon Avenue 
West from Oak Grove Parkway to Tower Drive in the city of 
Houghton, Houghton County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Payne & Dolan Inc.                  $     86,021.77     Same       1 ** 
 
LETTING OF AUGUST 06, 2009                ENG. EST.        LOW BID 
PROPOSAL 0908061                    $    422,019.50  $    345,325.21 
PROJECT  ARUL 13411-106112 
LOCAL AGRMT. 09-5433                               % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - OCTOBER 30, 2009                      -18.17 % 
 
1.36 mi of hot mix asphalt base crushing, shaping, 
resurfacing, trenching, ditching, and aggregate 
shoulders on Harmonia Road from Helmer Road (M-37) to 
Evergreen Road in the city of Springfield, Calhoun County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Hoffman Bros., Inc.                 $    345,325.21     Same       1 ** 
 
LETTING OF AUGUST 06, 2009                ENG. EST.        LOW BID 
PROPOSAL 0908074                    $    332,206.46  $    333,468.40 
PROJECT  AR1 22012-105867 
LOCAL AGRMT.                                       % OVER/UNDER EST. 
START DATE - SEPTEMBER 09, 2009 
COMPLETION DATE - OCTOBER 09, 2009                        0.38 % 



 
0.36 mi of hot mix asphalt widening for a center left turn 
lane on M-95 at the north M-95/M-69 junction in the town 
of Sagola, Dickinson County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Payne & Dolan Inc.                  $    333,468.40     Same       1 ** 
 
LETTING OF AUGUST 06, 2009                ENG. EST.        LOW BID 
PROPOSAL 0908078                    $  4,313,793.61  $  3,193,264.05 
PROJECT  AR  20015-90248 
LOCAL AGRMT.                                       % OVER/UNDER EST. 
START DATE - SEPTEMBER 08, 2009 
COMPLETION DATE - JUNE 01, 2010                         -25.98 % 
 
5.56 mi of hot mix asphalt base crushing, shaping, and 
resurfacing, ramp extensions, bridge approaches, guardrail 
work, and minor drainage work on northbound I-75 from 
north of Exit 254 northerly to north of Exit 259 in 
the city of Grayling, Crawford County.  This project 
includes a 5 year materials and workmanship pavement 
warranty. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
   5.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Rieth-Riley Construction Co., Inc.  $  3,193,264.05     Same       1 ** 
 
 
LETTING OF AUGUST 06, 2009                ENG. EST.        LOW BID 
PROPOSAL 0908208                     $  1,137,286.96  $  1,052,690.40 
PROJECT  AR1 65041-105797 
LOCAL AGRMT.                                        % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - JUNE 01, 2010                          -7.44 % 
 
4.87 mi of culvert rehabilitation on I-75 from north of the 
Arenac County line northerly, Ogemaw County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
M & M Excavating Co., Inc.          $  1,052,690.40     Same       1 ** 
 
LETTING OF AUGUST 13, 2009                ENG. EST.        LOW BID 
PROPOSAL 0908701                     $  1,072,000.00  $    747,871.07 
PROJECT  AR1 41064-105798 
LOCAL AGRMT.                                       % OVER/UNDER EST. 
START DATE – 10 days after award 
COMPLETION DATE - JULY 01, 2010                         -30.24 % 
 
23.02 mi of fiber optic cable installation, ITS conduit, 
innerduct, handholes, and cabinets on M-6, from I-196 to 



I-96 and on I-96, from M-6 to M-11, Kent and Ottawa 
Counties. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
J. Ranck Electric, Inc.             $    747,871.07     Same       1 ** 
 
LETTING OF JUNE 25, 2009                  ENG. EST.        LOW BID 
PROPOSAL 0906611                    $    780,928.80  $    937,390.12 
PROJECT  ARU 63459-106776 
LOCAL AGRMT. 09-5241                               % OVER/UNDER EST. 
START DATE - AUGUST 17, 2009 
COMPLETION DATE - OCTOBER 30, 2009                       20.04 % 
 
1.16 mi of cold milling hot mix asphalt and concrete 
pavement, pavement joint and crack repairs, hot mix 
asphalt resurfacing, concrete curb, gutter, base course, 
sidewalk, and ADA ramps, and drainage structures on 
Crooks Road from Main Street northerly to Webster Road 
in the city of Royal Oak, Oakland County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
   5.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Ajax Paving Industries, Inc.        $    937,390.12     Same       1 ** 
 
LETTING OF JULY 10, 2009                  ENG. EST.        LOW BID 
PROPOSAL 0907078                    $    513,137.50  $    444,426.88 
PROJECT  ARUL 61407-106701 
LOCAL AGRMT. 09-5301                               % OVER/UNDER EST. 
START DATE - SEPTEMBER 08, 2009 
COMPLETION DATE - OCTOBER 16, 2009                      -13.39 % 
 
0.40 mi of hot mix asphalt road reconstruction including 
pavement removal, hot mix asphalt paving, watermain, 
sanitary sewer, concrete sidewalk and ramps, and pavement 
markings on Mears Avenue from Gibbs Street to Slocum 
Street in the city of Whitehall, Muskegon County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
   3.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Hallack Contracting, Inc.           $    444,426.88     Same       1 ** 
 
LETTING OF JULY 10, 2009                  ENG. EST.        LOW BID 
PROPOSAL 0907107                    $    462,819.60  $    460,894.00 
PROJECT  AR1 69023-106203 
LOCAL AGRMT.                                       % OVER/UNDER EST. 
START DATE - AUGUST 24, 2009 
COMPLETION DATE - OCTOBER 02, 2009                       -0.42 % 
 
4.65 mi of multiple course microsurfacing on M-32 from 



east of Krys Road easterly to west of Turtle Lake Road, 
Otsego County.  This project includes a 2 year pavement 
performance warranty. 
 
A 2009 highway preventive maintenance project. 
 
This project is funded with American Recovery and 
Reinvestment Act funds 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Terry Asphalt Materials, Inc./Stra  $    460,894.00     Same       1 ** 
 
LETTING OF AUGUST 06, 2009                ENG. EST.        LOW BID 
PROPOSAL 0908017                    $  2,106,574.00  $  1,906,720.12 
PROJECT  ARU 63459-106771 
LOCAL AGRMT. 09-5393                               % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - JUNE 15, 2010                          -9.49 % 
 
2.26 mi of cracking, seating, and cold milling concrete 
pavement, concrete pavement repairs, hot mix asphalt 
resurfacing, concrete curb, gutter, and sidewalk ramps, 
and pedestrian signal work on Orchard Lake Road from 
Maple Road northerly to Lone Pine Road, Oakland County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
  10.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Ajax Paving Industries, Inc.        $  1,906,720.12     Same       1 ** 
 
LETTING OF AUGUST 06, 2009                ENG. EST.        LOW BID 
PROPOSAL 0908019                    $    256,333.40  $    227,094.73 
PROJECT  ARL 77475-106788 
LOCAL AGRMT. 09-5378                               % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - OCTOBER 30, 2009                      -11.41 % 
 
1.07 mi of hot mix asphalt resurfacing, base crushing and 
shaping, aggregate shoulders, and pavement markings on 
Dryden Road from the west county line easterly to Cochrane 
Road, St. Clair County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Ace Asphalt & Paving Company        $    227,094.73     Same       1 ** 
 
LETTING OF AUGUST 06, 2009                ENG. EST.        LOW BID 
PROPOSAL 0908023                    $    333,783.10  $    328,577.10 
PROJECT  ARL 50458-106731 
LOCAL AGRMT. 09-5379                               % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - OCTOBER 30, 2009                       -1.56 % 
 
3.22 mi of microsurfacing and aggregate shoulders on North 



Avenue from Armada Center Road northerly to Pratt Road and 
on 26 Mile Road from west of Broughton Road easterly 
to east of Broughton Road, Macomb County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Terry Asphalt Materials Inc.        $    328,577.10     Same       1 ** 
 
LETTING OF AUGUST 06, 2009                ENG. EST.        LOW BID 
PROPOSAL 0908033                    $  1,558,665.40  $  1,102,943.25 
PROJECT  ARL 20555-51664, ETC 
LOCAL AGRMT. 09-5348                               % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - OCTOBER 30, 2009                      -29.24 % 
 
7.38 mi of hot mix asphalt paving, base crushing and 
shaping, aggregate base conditioning and shoulders, 
guardrail, and slope restoration on Chase Bridge Road from 
Pere Cheney Road northerly to M-72 and on Wakeley Bridge 
Road from M-72 northerly to the Au Sable River bridge, 
Crawford County. 
 
Portions of this project are funded with American 
Recovery and Reinvestment Act funds. 
 
   5.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Rieth-Riley Construction Co., Inc.  $  1,102,943.25     Same       1 ** 
 
LETTING OF AUGUST 13, 2009                ENG. EST.        LOW BID 
PROPOSAL 0908701                     $  1,072,000.00  $    747,871.07 
PROJECT  AR1 41064-105798 
LOCAL AGRMT.                                       % OVER/UNDER EST. 
START DATE – 10 days after award 
COMPLETION DATE - JULY 01, 2010                         -30.24 % 
 
23.02 mi of fiber optic cable installation, ITS conduit, 
innerduct, handholes, and cabinets on M-6, from I-196 to 
I-96 and on I-96, from M-6 to M-11, Kent and Ottawa 
Counties. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
J. Ranck Electric, Inc.             $    747,871.07     Same       1 ** 
 
 
LETTING OF AUGUST 06, 2009                ENG. EST.        LOW BID 
PROPOSAL 0908025                    $    529,593.71  $    737,076.95 
PROJECT  AR1 41061-106145 
LOCAL AGRMT.                                          % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - NOVEMBER 14, 2009                         39.18 % 
 
Deck patching, structural steel repair, cleaning and partial 
painting of structural steel, expansion joint replacement, 



resealing of construction joints, substructure repair, 
temporary supports, placing riprap, and maintaining traffic 
on M-11 over the Grand River in the cities of Grandville and 
Walker, Kent County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Midwest Bridge Company              $    737,076.95     Same       1 ** 
 
LETTING OF AUGUST 06, 2009                ENG. EST.        LOW BID 
PROPOSAL 0908038                     $  2,884,935.00   $  2,088,235.20 
PROJECT  ARU 50458-106738 
LOCAL AGRMT. 09-5402                               % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - JUNE 30, 2010                         -27.62 % 
 
2.31 mi of cold milling hot mix asphalt and concrete 
pavement, hot mix asphalt pavement, concrete pavement 
repairs, concrete curb and gutter removal and replacement, 
and earthwork on 15 Mile Road from Mound Road to Maple 
Lane Drive in the city of Sterling Heights, Macomb County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
   5.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Ajax Paving Industries, Inc.        $  2,088,235.20     Same       1 ** 
 
LETTING OF AUGUST 20, 2009                ENG. EST.        LOW BID 
PROPOSAL 0908623                    $    351,118.00  $    375,547.20 
PROJECT  ARL 24047-106283 
LOCAL AGRMT.    09-5430                            % OVER/UNDER EST. 
START DATE -     10 days after award 
COMPLETION DATE - OCTOBER 30, 2009                        6.96 % 
 
2.19 mi of hot mix asphalt cold milling and resurfacing, 
trenching, aggregate base and shoulders, and pavement 
markings on West Conway Road from Clayton Road easterly 
to Heydey Street, Emmet County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
         BIDDER                         AS-SUBMITTED      AS-CHECKED 
 
Rieth-Riley Construction Co., Inc.  $    375,547.20     Same       1 ** 
 
LETTING OF JULY 10, 2009                  ENG. EST.        LOW BID 
PROPOSAL 0907021                     $  6,171,757.07  $  3,893,527.00 
PROJECT  AR1 82022-88420 
LOCAL AGRMT. 09-5191                               % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - SEPTEMBER 20, 2012                    -36.91 % 
 
1.36 mi of soundwall and earth berm construction on I-94 
at the US-24 interchange in the city of Taylor, Wayne 



County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
   7.00 % DBE participation required 
 
         BIDDER                    AS-SUBMITTED       AS-CHECKED 
 
Midwest Bridge Company         $  3,885,527.00  $  3,893,527.00    1 ** 
 
LETTING OF AUGUST 06, 2009                ENG. EST.        LOW BID 
PROPOSAL 0908002                     $  1,350,005.05  $  1,418,944.45 
PROJECT  AR1 21025-103285, ETC 
LOCAL AGRMT.                                       % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - OCTOBER 01, 2010                        5.11 % 
 
0.66 mi of concrete pavement removal and hot mix asphalt 
construction on US-2 from west of US-41 easterly to the 
Tacoosh River Bridge and on US-41 from the US-2 
intersection northerly to the Tacoosh River Bridge, Delta 
County. This project includes a 5 year materials and 
workmanship pavement warranty. 
 
Portions of this project are funded with American Recovery 
and Reinvestment Act funds. 
 
   3.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Payne & Dolan Inc.                  $  1,418,944.45     Same       1 ** 
 
LETTING OF AUGUST 06, 2009                ENG. EST.        LOW BID 
PROPOSAL 0908005                    $  1,328,406.00  $  1,263,897.55 
PROJECT  ARUL 39405-103869, ETC 
LOCAL AGRMT. 09-5381                               % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - 80 working days                        -4.86 % 
 
3.16 mi of hot mix asphalt cold milling, resurfacing, 
concrete sidewalk, ramps, curb, and gutter on Reed 
Street from Burdick Street easterly to Portage Street, on 
Cork Street from Westnedge Avenue easterly to Lovers Lane, 
on Lovers Lane from north of Kilgore Road northerly to south 
of Cork Street, and on Burdick Street from Cork Street 
northerly to Crescent Drive in the city of Kalamazoo, 
Kalamazoo County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
   3.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Michigan Paving and Materials Comp  $  1,263,897.55     Same       1 ** 
 
LETTING OF AUGUST 06, 2009                ENG. EST.        LOW BID 
PROPOSAL 0908009                    $    329,102.50  $    327,411.23 
PROJECT  ARUL 39405-105994 
LOCAL AGRMT. 09-5380                               % OVER/UNDER EST. 



START DATE - 10 days after award 
COMPLETION DATE - MAY 14, 2010                           -0.51 % 
 
0.20 mi of hot mix asphalt cold milling and resurfacing, 
concrete curb, gutter, sidewalks, and ramps, and signal 
improvements on North Edwards Street from South Street 
northerly to Kalamazoo Avenue in the city of Kalamazoo, 
Kalamazoo County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Severance Electric Co., Inc.        $    327,411.23     Same       1 ** 
 
LETTING OF AUGUST 06, 2009                ENG. EST.        LOW BID 
PROPOSAL 0908040                    $    482,922.55  $    411,441.98 
PROJECT  AR1 63103-105928 
LOCAL AGRMT. 09-5482                               % OVER/UNDER EST. 
START DATE - SEPTEMBER 06, 2009 
COMPLETION DATE - NOVEMBER 15, 2009                     -14.80 % 
 
0.83 mi of hot mix asphalt resurfacing, concrete cold 
milling, pavement repairs, intermittent curb and gutter 
replacement, sidewalk ramp upgrades, and guardrail 
replacement on I-696 westbound Service Drive (East 
Progress Drive) from Couzens Avenue to Dequindre Road, 
from the 10 Mile Road crossover to I-696 westbound Service 
Drive, and from the I-696 westbound Service Drive ramp to 
I-696 westbound in the city of Madison Heights, Oakland 
County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
   7.00 % DBE participation required 
 
         BIDDER                  DBE%*   AS-SUBMITTED    AS-CHECKED 
 
Cadillac Asphalt, L.L.C.         15.06%   $  411,441.98 Same       1 ** 
 
LETTING OF AUGUST 06, 2009                ENG. EST.        LOW BID 
PROPOSAL 0908070                    $  4,074,794.95  $  3,688,834.91 
PROJECT  AR  50051-45733 
LOCAL AGRMT.                                          % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - AUGUST 03, 2010                        -9.47 % 
 
2.59 mi of concrete cold milling, pavement repair, hot 
mix asphalt overlay, curb and gutter repair, and sidewalk 
ramp replacement on M-3 from Sunnyview Street to Cass 
Avenue in the city of Mount Clemens, Macomb County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
   8.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Ajax Paving Industries, Inc.        $  3,688,834.91     Same       1 ** 
LETTING OF AUGUST 06, 2009                ENG. EST.        LOW BID 



PROPOSAL 0908075                    $    267,114.35  $    226,274.82 
PROJECT  ARU 25402-106187 
LOCAL AGRMT. 09-5431                               % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - JUNE 01, 2010                         -15.29 % 
 
0.83 mi of cold milling hot mix asphalt and resurfacing, 
pavement repairs, and earthwork on Morrish Road from 
I-69 to the Canadian National Railway railroad tracks in 
the city of Swartz Creek, Genesee County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Lois Kay Contracting Co.            $    226,274.82     Same       1 ** 
 
LETTING OF AUGUST 20, 2009                ENG. EST.        LOW BID 
PROPOSAL 0908610                     $  1,432,883.00  $  1,401,396.70 
PROJECT  ARU 63459-106847 
LOCAL AGRMT. 09-5473                               % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - NOVEMBER 02, 2009                      -2.20 % 
 
0.92 mi of concrete pavement cracking and seating, hot mix 
asphalt overlay, concrete pavement repairs, drainage 
structures, concrete curb and gutter, and ADA ramps on 
Novi Road from Grand River Avenue northerly to 12 Mile 
Road in the city of Novi, Oakland County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
   5.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Cadillac Asphalt, L.L.C.            $  1,401,396.70     Same       1 ** 
 
LETTING OF AUGUST 20, 2009                ENG. EST.        LOW BID 
PROPOSAL 0908614                    $    215,342.50  $    185,685.00 
PROJECT  ARUL 58416-107457 
LOCAL AGRMT. 09-5438                               % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - NOVEMBER 15, 2009                     -13.77 % 
 
0.17 mi of road reconstruction and concrete pavement on 
Riverview Street from Scottwood Street to Maywood Street in 
the city of Monroe, Monroe County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
         BIDDER                         AS-SUBMITTED      AS-CHECKED 
 
C & D Hughes, Inc.                  $    185,685.00     Same       1 ** 
 
LETTING OF AUGUST 20, 2009                ENG. EST.        LOW BID 
PROPOSAL 0908623                    $    351,118.00  $    375,547.20 
PROJECT  ARL 24047-106283 
LOCAL AGRMT. 09-5430                               % OVER/UNDER EST. 
START DATE - 10 days after award 



COMPLETION DATE - OCTOBER 30, 2009                        6.96 % 
 
2.19 mi of hot mix asphalt cold milling and resurfacing, 
trenching, aggregate base and shoulders, and pavement 
markings on West Conway Road from Clayton Road easterly 
to Heydey Street, Emmet County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Rieth-Riley Construction Co., Inc.  $    375,547.20     Same       1 ** 
 
LETTING OF AUGUST 20, 2009                ENG. EST.        LOW BID 
PROPOSAL 0908214                    $ 11,023,187.00  $ 10,493,874.21 
PROJECT  BHT 63043-80915, ETC 
LOCAL AGRMT. 09-5219                               % OVER/UNDER EST. 
START DATE - 3 days after award 
COMPLETION DATE - JULY 22, 2010                          -4.80 % 
 
2.09 mi of hot mix asphalt resurfacing, concrete pavement 
repair, crown modification, curb and gutter repairs and 
replacement, ADA sidewalk ramp upgrades, signal and sign 
replacement, freeway shoulder lighting, and drainage repairs 
on M-59 from Widetrack Road easterly to Opdyke Road in the 
city of Pontiac, Oakland County. This project includes two 5 
year materials and workmanship pavement warranties. 
 
Portions of this project are funded with American Recovery 
and Reinvestment Act funds. 
 
   7.00 % DBE participation required 
 
         BIDDER                         AS-SUBMITTED      AS-CHECKED 
 
Dan's Excavating, Inc.              $ 10,493,874.21     Same       1 ** 
 
LETTING OF AUGUST 20, 2009                ENG. EST.        LOW BID 
PROPOSAL 0908615                      $  1,098,995.97  $    921,276.59 
PROJECT  AR  82022-104068 
LOCAL AGRMT.                                       % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - JULY 02, 2010                         -16.17 % 
 
Pumphouse rehabilitation including removal and replacement 
of mechanical and electrical components and miscellaneous 
structure work on I-94 at Schaefer Road in the city of 
Dearborn, Wayne County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Posen Construction, Inc.            $    921,276.59     Same       1 ** 
 
 
 
 
 
 
LETTING OF JULY 10, 2009                  ENG. EST.        LOW BID 



PROPOSAL 0907044                    $    125,072.06  $    149,035.60 
PROJECT  AR1 28051-106095 
LOCAL AGRMT.                                       % OVER/UNDER EST. 
START DATE - MAY 03, 2010 
COMPLETION DATE - 15 working days                        19.16 % 
 
27.21 mi of hot mix asphalt crack treatment roadbed 
on US-31 from the Benzie/Grand Traverse County line 
westerly to Goose Road, from Thumb Lake Road northerly 
to the Charlevoix/Emmet County line, and on M-37 from 
M-113 northerly to Hartman Road, Benzie, Charlevoix, and 
Grand Traverse Counties. This project includes a 2 year 
pavement performance warranty. 
 
A 2009 highway preventive maintenance project. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Michigan Joint Sealing, Inc.        $    149,035.60     Same       1 ** 
 
LETTING OF AUGUST 06, 2009                ENG. EST.        LOW BID 
PROPOSAL 0908014                    $    241,315.20  $    166,331.71 
PROJECT  ARUL 13411-106106 
LOCAL AGRMT. 09-5382                               % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - 20 working days                       -31.07 % 
 
0.58 mi of hot mix asphalt cold milling, resurfacing, 
trenching, and hot mix asphalt shoulders with aggregate 
base on Beadle Lake Road from Division Drive northerly 
to south of B Drive North, Calhoun County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Michigan Paving and Materials Comp  $    166,331.71     Same       1 ** 
 
LETTING OF AUGUST 20, 2009                ENG. EST.        LOW BID 
PROPOSAL 0908608                    $    225,683.16  $    279,899.02 
PROJECT  AR  70016-105537 
LOCAL AGRMT.                                       % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - OCTOBER 05, 2009                       24.02 % 
 
0.90 mi of hot mix asphalt resurfacing and sidewalk 
improvements on M-104 Connector ramps from the Spring Lake 
Channel bridge westerly to US-31 and on US-31 from the Grand 
River bridge northerly to the Third Street bridge in the 
city of Ferrysburg, Ottawa County.  This project includes a 
3 year pavement performance warranty. 
A 2009 highway preventive maintenance project. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Michigan Paving and Materials Comp  $    279,899.02     Same       1 ** 
LETTING OF AUGUST 06, 2009                ENG. EST.        LOW BID 



PROPOSAL 0908067                    $    119,137.00  $    108,953.73 
PROJECT  ARL 54107-107059 
LOCAL AGRMT. 09-5407                               % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - NOVEMBER 14, 2009                      -8.55 % 
 
1.01 mi of hot mix asphalt resurfacing, guardrail, and 
pavement markings on Arthur Road from 10th Avenue 
easterly to Costabella Avenue, Mecosta County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Rieth-Riley Construction Co., Inc.  $    108,953.73     Same       1 ** 
 
LETTING OF AUGUST 06, 2009                ENG. EST.        LOW BID 
PROPOSAL 0908068                    $     93,738.04  $     85,516.59 
PROJECT  ARL 54107-107062 
LOCAL AGRMT. 09-5406                               % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - NOVEMBER 14, 2009                      -8.77 % 
 
1.06 mi of hot mix asphalt resurfacing on 20 Mile Road from 
60th Avenue easterly to 50th Avenue, Mecosta County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Rieth-Riley Construction Co., Inc.  $     85,516.59     Same       1 ** 
 
LETTING OF AUGUST 20, 2009                ENG. EST.        LOW BID 
PROPOSAL 0908618                    $    702,442.30  $    575,094.65 
PROJECT  ARL 69137-107012 
LOCAL AGRMT. 09-5461                               % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - NOVEMBER 13, 2009                     -18.13 % 
 
1.43 mi of hot mix asphalt road reconstruction and base 
crushing and shaping on Charles Brink Road from east of 
Championship Drive easterly to Opal Lake Road, Otsego 
County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Elmer's Crane & Dozer, Inc.         $    575,094.65     Same       1 ** 
 
 
LETTING OF AUGUST 20, 2009                ENG. EST.        LOW BID 
PROPOSAL 0908619                    $    699,902.60  $    470,986.00 
PROJECT  ARL 59117-105429 
LOCAL AGRMT. 09-5417                               % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - OCTOBER 30, 2009                      -32.71 % 
 
2.67 mi of hot mix asphalt paving, aggregate base 
conditioning, concrete curb and gutter, and aggregate 



shoulders on Vickeryville Road from Sidney Road northerly 
to Stanton Road, Montcalm County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
   3.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Rieth-Riley Construction Co., Inc.  $    470,986.00     Same       1 ** 
 
LETTING OF AUGUST 20, 2009                ENG. EST.        LOW BID 
PROPOSAL 0908620                    $    519,040.00  $    482,743.98 
PROJECT  ARL 51101-106288, ETC 
LOCAL AGRMT. 09-5435                               % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - NOVEMBER 01, 2009                      -6.99 % 
 
4.48 mi of hot in-place pavement recycling and hot mix 
asphalt ultra-thin overlay on Stronach Road (CR 591) from 
Eastlake Road (Water Street) easterly to M-55 and from US-31 
easterly to Grant Street, Manistee County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Rieth-Riley Construction Co., Inc.  $    482,743.98     Same       1 ** 
 
 
LETTING OF AUGUST 20, 2009                ENG. EST.        LOW BID 
PROPOSAL 0908625                    $    176,824.50  $    161,059.80 
PROJECT  ARUL 58416-107462 
LOCAL AGRMT. 09-5439                               % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - NOVEMBER 01, 2009                      -8.92 % 
 
0.39 mi of hot mix asphalt cold milling and resurfacing on 
West Seventh Street from Telegraph Road to Union Street 
in the city of Monroe, Monroe County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Cadillac Asphalt, L.L.C.            $    161,059.80     Same       1 ** 
 
LETTING OF JULY 10, 2009                  ENG. EST.        LOW BID 
PROPOSAL 0907023                     $  3,475,940.33  $  3,056,131.51 
PROJECT  AR1 11015-100292 
LOCAL AGRMT.                                       % OVER/UNDER EST. 
START DATE - AUGUST 03, 2009 
COMPLETION DATE - JUNE 25, 2010                         -12.08 % 
 
18.08 mi of median cable barrier and guardrail upgrades 
on I-94 from US-12 to I-94BL in the village of Stevensville, 
city of Bridgman, Berrien County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 



 
   3.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Future Fence Company                $  3,056,131.51     Same       1 ** 
 
LETTING OF AUGUST 06, 2009                ENG. EST.        LOW BID 
PROPOSAL 0908012                    $    274,083.50  $    259,777.69 
PROJECT  ARUL 70407-106757 
LOCAL AGRMT. 09-5361                               % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - 12 working days                        -5.22 % 
 
0.73 mi of hot mix asphalt cold milling and resurfacing, 
concrete curb, gutter, and sidewalk ramps, and pavement 
markings on Robbins Road from east of US-31 to Beechtree 
Street in the city of Grand Haven, Ottawa County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Michigan Paving and Materials Comp  $    259,777.69     Same       1 ** 
 
LETTING OF AUGUST 06, 2009                ENG. EST.        LOW BID 
PROPOSAL 0908015                    $    144,875.70  $    123,881.35 
PROJECT  ARUL 13411-106533 
LOCAL AGRMT. 09-5385                               % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - NOVEMBER 15, 2009                     -14.49 % 
 
0.55 mi of pavement removal, hot mix asphalt resurfacing, 
and sidewalk ramps on North Kalamazoo Avenue from Brewer 
Street northerly to Linden Street in the city of Marshall, 
Calhoun County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Michigan Paving and Materials Comp  $    123,881.35     Same       1 ** 
 
 
LETTING OF AUGUST 20, 2009                ENG. EST.        LOW BID 
PROPOSAL 0908603                    $    525,892.05  $    483,059.58 
PROJECT  ARU 33400-106392 
LOCAL AGRMT. 09-5460                               % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - MAY 31, 2010                           -8.14 % 
 
0.50 mi of hot mix asphalt cold milling and resurfacing on 
Marsh Road from Tihart Road to the bridge north of Franklin 
Road, Ingham County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
   5.00 % DBE participation required 
 
         BIDDER                         AS-SUBMITTED      AS-CHECKED 



 
Michigan Paving and Materials Comp  $    483,059.58      Same      1 ** 
 
LETTING OF AUGUST 20, 2009                ENG. EST.        LOW BID 
PROPOSAL 0908606                     $  1,724,661.00  $  1,198,887.30 
PROJECT  ARUL 47476-106722 
LOCAL AGRMT. 09-5441                               % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - JUNE 30, 2010                         -30.49 % 
 
1.64 mi of drainage structure work, hot mix asphalt 
resurfacing, and subgrade underdrain on East Grand River 
Road from the I-96 westbound off-ramp to east of Hughes 
Road, Livingston County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
   5.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Cadillac Asphalt, L.L.C.            $  1,198,887.30     Same       1 ** 
 
LETTING OF AUGUST 20, 2009                ENG. EST.        LOW BID 
PROPOSAL 0908613                     $    759,470.00  $    716,519.75 
PROJECT  ARU 33400-106389 
LOCAL AGRMT. 09-5437                               % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - NOVEMBER 15, 2009                      -5.66 % 
 
1.37 mi of hot mix asphalt cold milling and resurfacing on 
West Holt Road from Heatherton Road to Thorburn Road, 
Ingham County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
   5.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Rieth-Riley Construction Co., Inc.  $    716,519.75     Same       1 ** 
 
LETTING OF AUGUST 20, 2009                ENG. EST.        LOW BID 
PROPOSAL 0908622                    $    378,800.00  $    253,732.50 
PROJECT  ARUL 47476-106718 
LOCAL AGRMT. 09-5477                               % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - 21 calendar days                      -33.02 % 
 
0.32 mi of hot mix asphalt cold milling and resurfacing, 
pavement repairs, concrete curb, gutter, and ADA ramps 
on Main Street from Third Street easterly to Grand River 
Avenue in the city of Brighton, Livingston County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
         BIDDER                         AS-SUBMITTED      AS-CHECKED 
 
Cadillac Asphalt, L.L.C.            $    253,732.50     Same       1 ** 
LETTING OF SEPTEMBER 03, 2009             ENG. EST.        LOW BID 



PROPOSAL 0909027                    $    423,473.40  $    374,507.39 
PROJECT  ARL 54107-107064 
LOCAL AGRMT. 09-5491                               % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - NOVEMBER 14, 2009                     -11.56 % 
 
5.10 mi of hot mix asphalt resurfacing, concrete curb and 
gutter, and pavement marking on Pierce Road from Front 
Street easterly and from 155th Avenue easterly to 110th 
Avenue in the village of Stanwood, Mecosta County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
  0.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Rieth-Riley Construction Co., Inc.  $    374,507.39     Same       1 ** 
 
LETTING OF SEPTEMBER 03, 2009             ENG. EST.        LOW BID 
PROPOSAL 0909028                    $    274,171.28  $    220,225.19 
PROJECT  ARL 67133-107074 
LOCAL AGRMT. 09-5498                               % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - OCTOBER 30, 2009                      -19.68 % 
 
4.73 mi of hot mix asphalt overlay and pavement markings 
on 200th Avenue from 20 Mile Road northerly to County Line 
Road, Osceola County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
  0.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Rieth-Riley Construction Co., Inc.  $    220,225.19     Same       1 ** 
 
LETTING OF SEPTEMBER 03, 2009             ENG. EST.        LOW BID 
PROPOSAL 0909029                    $     82,745.00  $     87,997.66 
PROJECT  ARUL 76423-107258 
LOCAL AGRMT. 09-5499                               % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - NOVEMBER 30, 2009                       6.35 % 
 
0.24 mi of hot mix asphalt cold milling and resurfacing, 
concrete sidewalk ramps, and earthwork on Maple Street 
from Main Street to M-71 in the village of Vernon, 
Shiawassee County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
  0.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Pro-Line Asphalt Paving Corp.       $     87,997.66     Same       1 ** 
 
 
LETTING OF SEPTEMBER 03, 2009             ENG. EST.        LOW BID 



PROPOSAL 0909044                     $  1,541,938.00  $  1,379,221.05 
PROJECT  ARU 63459-106763, ETC 
LOCAL AGRMT. 09-5516                               % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - JUNE 15, 2010                         -10.55 % 
 
2.99 mi of pavement removal, drainage structures, hot mix 
asphalt cold milling and resurfacing, concrete sidewalk, and 
ADA ramps on Meadowbrook Road from Eight Mile Road northerly 
to Nine Mile Road, on Nine Mile Road from Taft Road easterly 
to Novi Road, and from Meadowbrook Road easterly to Haggerty 
Road in the city of Novi, Oakland County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
   5.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Cadillac Asphalt, L.L.C.            $  1,379,221.05     Same       1 ** 
 
LETTING OF SEPTEMBER 03, 2009             ENG. EST.        LOW BID 
PROPOSAL 0909047                    $    744,342.75  $    651,694.59 
PROJECT  ARL 52103-105793 
LOCAL AGRMT. 09-5396                               % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - AUGUST 01, 2010                       -12.45 % 
 
1.90 mi of aggregate base, hot mix asphalt base crushing 
and shaping, hot mix asphalt paving, guardrail, and traffic 
control on County Road 557 from County Road EA southerly, 
Marquette County 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
  0.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Bacco Construction Company          $    651,694.59    Same       1 ** 
LETTING OF SEPTEMBER 03, 2009             ENG. EST.        LOW BID 
PROPOSAL 0909049                    $     56,434.00  $     54,202.88 
PROJECT  ARL 79157-106302 
LOCAL AGRMT. 09-5493                               % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - JUNE 01, 2010                          -3.95 % 
 
0.20 mi of intersection construction, machine grading, 
aggregate base, concrete curb and gutter, hot mix asphalt 
paving, and slope restoration on Industrial Park Road at 
M-24 in the village of Mayville, Tuscola County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
  0.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Job Site Services, Inc.             $     54,202.88     Same       1 ** 
LETTING OF SEPTEMBER 03, 2009             ENG. EST.        LOW BID 



PROPOSAL 0909052                    $    685,787.42  $    694,818.40 
PROJECT  AR  52022-106241 
LOCAL AGRMT.                                       % OVER/UNDER EST. 
START DATE - JUNE 14, 2010 
COMPLETION DATE - 15 working days                         1.32 % 
 
9.22 mi of double chip sealing on M-94 from M-553 easterly 
to US-41, Marquette County.  This project includes a 2 year 
pavement performance warranty. 
 
A 2009 highway preventive maintenance project. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
  0.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Scott Transportation, Inc.          $    694,818.40     Same       1 ** 
 
LETTING OF SEPTEMBER 03, 2009             ENG. EST.        LOW BID 
PROPOSAL 0909071                    $  3,490,636.18  $  2,982,860.24 
PROJECT  AR  82192-101421 
LOCAL AGRMT.                                       % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - MAY 21, 2010                          -14.55 % 
 
5.98 mi of hot mix asphalt cold milling, resurfacing, and 
concrete pavement repairs on M-39 from McNichols Road to 
M-153 in the cities of Detroit and Dearborn, Wayne County. 
This project includes a 3 year pavement performance 
warranty. 
 
A 2009 highway preventive maintenance project. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
   5.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Ajax Paving Industries, Inc.        $  2,982,860.24     Same       1 ** 
 
LETTING OF SEPTEMBER 18, 2009             ENG. EST.        LOW BID 
PROPOSAL 0909620                     $ 28,997,414.57  $ 31,371,607.54 
PROJECT  AR  41027-51883, ETC 
LOCAL AGRMT. 09-5400                               % OVER/UNDER EST. 
START DATE - OCTOBER 02, 2009 
COMPLETION DATE - JUNE 01, 2011                           8.19 % 
 
1.79 mi of pavement reconstruction, drainage structure 
replacements, slope restoration, and freeway lighting 
replacement on I-196 from the Grand River easterly to 
Fuller Avenue in the city of Grand Rapids, Kent County. 
This project includes a 5 year materials and workmanship 
pavement warranty. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
   7.00 % DBE participation required 



 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Walter Toebe Construction Company   $ 31,371,607.54     Same       1 ** 
 
LETTING OF AUGUST 20, 2009                ENG. EST.        LOW BID 
PROPOSAL 0908626                    $    285,666.50  $    278,676.53 
PROJECT  ARUL 28420-107055 
LOCAL AGRMT. 09-5457                               % OVER/UNDER EST. 
START DATE - MAY 15, 2010 
COMPLETION DATE - JUNE 18, 2010                          -2.45 % 
 
25.45 mi of removal of existing pavement markings and 
application of new plural component modified urethane 
pavement markings at 18 locations, Grand Traverse County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
         BIDDER                        AS-SUBMITTED       AS-CHECKED 
 
P.K. Contracting, Inc.              $    278,676.53     Same       1 ** 
 
LETTING OF AUGUST 27, 2009                ENG. EST.        LOW BID 
PROPOSAL 0908801                    $ 44,924,708.09  $ 40,477,777.00 
PROJECT  AR1 19022-45639 
LOCAL AGRMT.                                       % OVER/UNDER EST. 
START DATE - 
COMPLETION DATE - NOVEMBER 11, 2011                      -9.90 % 
 
6.60 mi of concrete and hot mix asphalt freeway, highway and 
ramp reconstruction, carpool lot expansion and overlay, 
intersection improvements, bridge rehabilitation of ten 
structures, drainage improvements, guardrail upgrades, 
pavement markings, signs, and signals on I-96 from Wacousta 
Road easterly to M-43 and on M-43 from Marketplace Boulevard 
easterly to Canal Rd, Clinton and Eaton Counties. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
   3.00 % DBE participation required 
 
         BIDDER                         AS-SUBMITTED      AS-CHECKED 
 
D. J. McQuestion & Sons, Inc.       $ 40,477,777.00     Same       1 ** 
 
LETTING OF SEPTEMBER 03, 2009             ENG. EST.        LOW BID 
PROPOSAL 0909023                    $    142,922.00  $    116,646.00 
PROJECT  ARU 23400-106379 
LOCAL AGRMT. 09-5363                               % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - MAY 31, 2010                          -18.38 % 
 
0.50 mi of hot mix asphalt cold milling and resurfacing on 
Creyts Road from M-43 (Saginaw Street) northerly to Chieho 
Drive, Eaton County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
  0.00 % DBE participation required 
 



         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Rieth-Riley Construction Co., Inc.  $    116,646.00     Same       1 ** 
 
LETTING OF SEPTEMBER 03, 2009             ENG. EST.        LOW BID 
PROPOSAL 0909035                     $  2,225,097.17  $  2,148,515.15 
PROJECT  AR  82062-105828 
LOCAL AGRMT.                                       % OVER/UNDER EST. 
START DATE - MARCH 01, 2010 
COMPLETION DATE - JULY 10, 2010                          -3.44 % 
 
1.69 mi of hot mix asphalt resurfacing, concrete patching, 
structure adjustments, pavement markings, shoulder 
replacement, and traffic signal work on US-12 from Outer 
Drive to east of Brady Street in the city of Dearborn, Wayne 
County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
  10.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Ajax Paving Industries, Inc.        $  2,148,515.15     Same       1 ** 
 
LETTING OF SEPTEMBER 03, 2009             ENG. EST.        LOW BID 
PROPOSAL 0909048                     $  2,466,368.46  $  1,712,559.21 
PROJECT  STH 82251-100535, ETC 
LOCAL AGRMT.                                       % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - NOVEMBER 15, 2012                     -30.56 % 
 
0.76 mi of active speed warning systems at 4 locations 
on I-375 at Lafayette Street, on M-5 at 13 Mile Road, and 
on I-94 eastbound and westbound at I-96, Wayne and 
Oakland Counties. 
 
Portions of this project are funded with American Recovery 
and Reinvestment Act funds. 
 
  0.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
RMD Holdings, Ltd.                  $  1,712,559.21     Same       1 ** 
 
LETTING OF SEPTEMBER 03, 2009             ENG. EST.        LOW BID 
PROPOSAL 0909058                     $  1,115,364.41  $  1,039,684.25 
PROJECT  ARU 63459-106758 
LOCAL AGRMT. 09-5497                               % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - DECEMBER 30, 2009                      -6.79 % 
 
1.80 mi of concrete pavement, removal, and repair, 
diamond grinding, drainage repairs, sidewalk ADA 
ramps, and pavement markings on Halsted Road from 
12 Mile Road northerly to Emerald Forest Drive in the 
city of Farmington Hills, Oakland County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 



  10.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Florence Cement Company             $  1,039,684.25     Same       1 ** 
 
LETTING OF SEPTEMBER 03, 2009             ENG. EST.        LOW BID 
PROPOSAL 0909084                    $    556,697.27  $    480,882.38 
PROJECT  ARUL 80421-107416 
LOCAL AGRMT. 09-5529                               % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - NOVEMBER 15, 2009                     -13.62 % 
 
0.93 mi of hot mix asphalt cold milling and resurfacing, 
drainage improvements, concrete curb and gutter replacement, 
sidewalk ramps, and pavement markings on East Michigan 
Avenue from Kalamazoo Street easterly to east village 
limits, in the village of Paw Paw, Van Buren County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds 
 
   3.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Rieth-Riley Construction Co., Inc.  $    480,882.38     Same       1 ** 
 
LETTING OF SEPTEMBER 03, 2009             ENG. EST.        LOW BID 
PROPOSAL 0909087                     $  2,281,556.98  $  1,790,528.46 
PROJECT  AR  27051-106256 
LOCAL AGRMT.                                       % OVER/UNDER EST. 
START DATE - OCTOBER 05, 2009 
COMPLETION DATE - JULY 02, 2010                         -21.52 % 
 
12.38 mi of hot mix asphalt cold milling and resurfacing, 
guardrail upgrading, on US-45 from the Wisconsin state line 
north to the Ontonagon County line and Gateway Roadside 
Park, Gogebic County.  This project includes a 3 year 
pavement performance warranty. 
 
A 2009 highway preventive maintenance project. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
   3.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Northeast Asphalt, Inc.             $  1,790,528.46     Same       1 ** 
 
LETTING OF SEPTEMBER 18, 2009             ENG. EST.        LOW BID 
PROPOSAL 0909604                       $  732,433.15    $  588,370.89 
PROJECT  ARL 37073-106493 
LOCAL AGRMT. 09-5492                               % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - NOVEMBER 06, 2009                     -19.67 % 
 
3.00 mi of hot mix asphalt base crushing and shaping, hot 
mix asphalt surfacing, guardrail upgrades, gravel shoulder, 
and pavement markings on Vernon Road from Winn Road 
easterly to Vandecar Road and from Lincoln Road easterly 



to Mission Road, Isabella County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
   5.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
D. J. McQuestion & Sons, Inc.       $    588,370.89     Same       1 ** 
 
LETTING OF SEPTEMBER 18, 2009             ENG. EST.        LOW BID 
PROPOSAL 0909607                       $  958,630.00    $  837,743.00 
PROJECT  ARL 03005-106334 
LOCAL AGRMT. 09-5514                               % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - NOVEMBER 13, 2009                     -12.61 % 
 
4.00 mi of hot mix asphalt cold milling, resurfacing, 
shoulders, and pavement markings on 109th Avenue 
from 48th Street to 56th Street, Allegan County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
   4.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Michigan Paving and Materials Comp  $    837,743.00     Same       1 ** 
 
LETTING OF SEPTEMBER 18, 2009             ENG. EST.        LOW BID 
PROPOSAL 0909608                    $    351,035.75  $    281,091.80 
PROJECT  ARU 50458-106733 
LOCAL AGRMT. 09-5550                               % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - NOVEMBER 01, 2009                     -19.93 % 
 
1.03 mi of hot mix asphalt overlay, cold milling, base 
repairs, aggregate shoulders, and earthwork on Schoenherr 
Road from 23 Mile Road to 24 Mile Road, Macomb County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
   0.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Florence Cement Company             $    281,091.80     Same       1 ** 
 
 
LETTING OF SEPTEMBER 18, 2009             ENG. EST.        LOW BID 
PROPOSAL 0909619                    $    349,810.00  $    280,023.50 
PROJECT  ARL 57113-107483 
LOCAL AGRMT. 09-5546                               % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - JUNE 12, 2010                         -19.95 % 
 
5.56 mi of hot mix asphalt cold milling and overlay on 
Cadillac Road, Hilbrand Road, and Falmouth Road from 
Dickerson Road easterly and southerly to M-66 and on 
Lucas Road from Arnold Road northerly, Missaukee County. 



 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
   0.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Rieth-Riley Construction Co., Inc.  $    280,023.50     Same       1 ** 
 
LETTING OF SEPTEMBER 18, 2009             ENG. EST.        LOW BID 
PROPOSAL 0909631                    $    495,676.80  $    433,923.88 
PROJECT  ARUL 47469-106719, ETC 
LOCAL AGRMT. 09-5558                               % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - NOVEMBER 14, 2009                     -12.46 % 
 
1.36 mi of hot mix asphalt cold milling and resurfacing, 
concrete curb and gutter, and sidewalk ramp upgrades on 
North Michigan Avenue from Grand River Avenue northerly to 
Highland Road (M-59), and on Walnut Street from Maple Street 
northerly to Clinton Street in the city of Howell, 
Livingston 
County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
   0.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Cadillac Asphalt, L.L.C.            $    433,923.88     Same       1 ** 
 
LETTING OF SEPTEMBER 18, 2009             ENG. EST.        LOW BID 
PROPOSAL 0909606                     $  1,044,831.50  $    959,386.20 
PROJECT  ARL 56111-106559, ETC 
LOCAL AGRMT. 09-5526                               % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - OCTOBER 30, 2009                       -8.18 % 
 
17.20 mi of hot mix asphalt overlay on Smith Crossing Road, 
Freeland Road, Pine River Road, Nine Mile Road, Shepherd 
Road, Gordonville Road, Jefferson Road, Prairie Road, 
Eastman Road, and Monroe Road,  Midland 
County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
   0.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Saginaw Asphalt Paving Co.          $    959,386.20     Same       1 ** 
 
 
LETTING OF AUGUST 20, 2009                ENG. EST.        LOW BID 
PROPOSAL 0908612                     $  2,982,059.03  $  2,095,370.18 
PROJECT  ARE 41401-104177 
LOCAL AGRMT. 09-5462                               % OVER/UNDER EST. 
START DATE - MARCH 08, 2010 
COMPLETION DATE - SEPTEMBER 30, 2012                    -29.73 % 



 
0.63 mi of hot mix asphalt road reconstruction, storm 
sewer, sanitary sewer, watermain, street lighting, concrete 
sidewalk, streetscaping, pavement markings, and landscaping 
on Madison Avenue from Adams Street northerly to Highland 
Street and on Hall Street from Jefferson Avenue easterly to 
Madison Avenue in the city of Grand Rapids, Kent County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
   5.00 % DBE participation required 
 
         BIDDER                    AS-SUBMITTED        AS-CHECKED 
 
Nagel Construction, Inc.         $ 2,095,368.90   $2,095,370.18    1 ** 
 
LETTING OF AUGUST 06, 2009                ENG. EST.        LOW BID 
PROPOSAL 0908006                    $    814,054.66  $    834,703.84 
PROJECT  ARUL 28420-87896 
LOCAL AGRMT. 09-5364                                % OVER/UNDER EST. 
START DATE - APRIL 12, 2010 
COMPLETION DATE - JUNE 23, 2010                           2.54 % 
 
0.60 mi of hot mix asphalt cold milling and resurfacing, 
storm and sanitary sewer, drainage structures, watermain, 
concrete curb, gutter, and sidewalk ramps, and pavement 
markings on Eighth Street from Woodmere Avenue easterly 
to Garfield Avenue in the city of Traverse City, Grand 
Traverse County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
   3.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Kal Excavating Co.                  $    834,703.84     Same       1 ** 
 
LETTING OF SEPTEMBER 03, 2009             ENG. EST.        LOW BID 
PROPOSAL 0909003                    $    314,850.10  $    226,287.43 
PROJECT  ARU 82457-106825 
LOCAL AGRMT. 09-5436                               % OVER/UNDER EST. 
START DATE - JUNE 15, 2010 
COMPLETION DATE - AUGUST 31, 2010                       -28.13 % 
 
0.37 mi of hot mix asphalt road resurfacing including 
concrete curb capping and sidewalk ramps, hot mix asphalt 
paving, and pavement markings on Vernier Road from the 
village of Grosse Pointe Shores city limits to Lakeshore 
Drive, Wayne County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
  0.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Barrett Paving Materials Inc.       $    226,287.43     Same       1 ** 
 
LETTING OF SEPTEMBER 18, 2009             ENG. EST.        LOW BID 



PROPOSAL 0909601                     $ 19,025,354.08  $ 16,816,259.86 
PROJECT  CM  82104-76901, ETC 
LOCAL AGRMT. 09-5292                               % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - NOVEMBER 15, 2010                     -11.61 % 
 
3.90 mi of full roadway reconstruction, realignment, and 
storm sewer replacement, cold milling and hot mix 
asphalt resurfacing, shoulder reconstruction, watermain 
replacement, freeway lighting and signing replacement, 
pavement markings, ITS infrastructure improvements, and 
rehabilitation of 9 bridges on M-8 from M-10 northeasterly 
to the I-75 ramp over Grand Trunk Western Railroad in the 
cities of Highland Park and Detroit, Wayne County.  This 
project includes two 5 year materials and workmanship 
pavement warranties and a 2 year bridge painting warranty. 
 
Portions of this project are funded with American Recovery 
and Reinvestment Act funds. 
 
  10.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Dan's Excavating, Inc.              $ 16,816,259.86     Same       1 ** 
 
LETTING OF SEPTEMBER 18, 2009             ENG. EST.        LOW BID 
PROPOSAL 0909615                     $  1,659,288.92  $  1,592,620.03 
PROJECT  AR  63152-72403 
LOCAL AGRMT.                                       % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - SEPTEMBER 01, 2010                     -4.02 % 
 
1.20 mi of roadway rehabilitation including concrete 
patching and hot mix asphalt overlay, curb and gutter 
repairs, traffic signal improvements, drainage structure 
repairs, and sidewalk ramp improvements on US-24BR 
(Cass Avenue) from Cesar E. Chavez Avenue to the 
Woodward Avenue loop in the city of Pontiac, Oakland 
County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
   8.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Tony Angelo Cement Construction Co. $  1,592,620.03     Same       1 ** 
 
LETTING OF SEPTEMBER 18, 2009             ENG. EST.        LOW BID 
PROPOSAL 0909632                    $    610,792.84  $    798,056.85 
PROJECT  AR  82073-86890 
LOCAL AGRMT.                                       % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - SEPTEMBER 01, 2010                     30.66 % 
 
Pier filler wall and median barrier construction, impact 
attenuator replacement, partial cleaning and coating of 
existing structural steel, and substructure patching repairs 
on M-85 (Fort Street) under Norfolk Southern Railroad and 
under Conrail Railroad west of Lawndale Street in the city 
of Detroit, Wayne County. 



 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
   0.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
E. C. Korneffel Co.                 $    798,056.85     Same       1 ** 
 
LETTING OF OCTOBER 02, 2009               ENG. EST.        LOW BID 
PROPOSAL 0910013                    $    242,538.52  $    221,339.04 
PROJECT  ARUL 39405-105996 
LOCAL AGRMT. 09-5517                               % OVER/UNDER EST. 
START DATE - APRIL 01, 2010 
COMPLETION DATE - JUNE 18, 2010                          -8.74 % 
 
1.00 mi of shoulders, sewer, hot mix asphalt, pavement 
marking, and traffic control on East Eliza Street from 
the west village limits of Schoolcraft to 14th Street, 
Kalamazoo County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
   0.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Michigan Paving and Materials Comp  $    221,339.04     Same       1 ** 
 
LETTING OF JULY 10, 2009                  ENG. EST.        LOW BID 
PROPOSAL 0907026                    $    468,665.21  $    479,084.53 
PROJECT  AR1 41122-106144 
LOCAL AGRMT.                                       % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - MAY 21, 2010                            2.22 % 
 
Substructure repairs, deep overlay, joint replacement, pin 
and hanger replacement, thrie beam retrofit, fascia beam and 
zone painting, and approach work on M-57 over White Pine 
Trail, Kent County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
   5.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
J. Slagter & Son Construction Co.   $    479,084.53     Same       1 ** 
 
LETTING OF AUGUST 27, 2009                ENG. EST.      BEST VALUE 
PROPOSAL 0908802                     $  3,793,735.00  $  3,577,700.00 
PROJECT  AR  84911-105846, ETC 
LOCAL AGRMT.                                       % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - SEPTEMBER 17, 2010                     -5.69 % 
 
Design-Build of 12 Environmental Sensor Stations 
(ESS) and 10 Dynamic Message Signs (DMS) at various 
locations, Chippewa, Emmet, Mackinac, and Cheboygan 
Counties. 



 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
  0.00 % DBE participation required 
 
         BIDDER           TOTAL BID POINTS     BEST VALUE AMOUNT 
 
J. Ranck Electric, Inc.    152             $  3,577,700.00         1 ** 
 
LETTING OF SEPTEMBER 18, 2009             ENG. EST.        LOW BID 
PROPOSAL 0909603                     $  1,286,613.00  $  1,182,008.17 
PROJECT  ARU 25450-106191 
LOCAL AGRMT. 09-5522                               % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - OCTOBER 30, 2010                       -8.13 % 
 
1.16 mi of hot mix asphalt cold milling and resurfacing, 
base repairs, earthwork, and traffic loops on Silver Parkway 
from Owen Road to Silver Lake Road in the city of Fenton, 
Genesee County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
   7.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
C & D Hughes, Inc.                  $  1,182,008.17     Same       1 ** 
 
LETTING OF SEPTEMBER 18, 2009             ENG. EST.        LOW BID 
PROPOSAL 0909622                    $    356,554.49  $    419,002.50 
PROJECT  AR  52081-106228 
LOCAL AGRMT.                                       % OVER/UNDER EST. 
START DATE - JUNE 15, 2010 
COMPLETION DATE - 8 working days                         17.51 % 
 
3.79 mi of microsurfacing and overband crack filling 
on BR M-28 from the US-41 and M-28 intersection 
southeasterly to Gold Street in the cities of Ishpeming 
and Negaunee, Marquette County.  This project includes 
a 2 year pavement performance warranty. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
A 2009 highway preventive maintenance project. 
 
   0.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Pavement Maintenance Systems, LLC   $    419,002.50     Same       1 ** 
_______________________________________________________________________ 
LETTING OF SEPTEMBER 18, 2009             ENG. EST.        LOW BID 
PROPOSAL 0909630                    $    670,984.50  $    533,558.25 
PROJECT  ARU 81400-107606 
LOCAL AGRMT. 09-5544                               % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - SEPTEMBER 01, 2010                    -20.48 % 
 
6.56 mi of hot mix asphalt overlay, aggregate shoulders, and 



intermittent hot mix asphalt cold milling at various 
locations on North Territorial Road from Webster Church to 
Whitmore Lake, on Dexter-Townhall Road to Toma Road, 
on Madden Road to Dexter-Townhall Road and on Pleasant 
Lake Road from Steinbach Road to Park Road, Washtenaw 
County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
   0.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Cadillac Asphalt, L.L.C.            $    533,558.25     Same       1 ** 
 
LETTING OF SEPTEMBER 18, 2009             ENG. EST.        LOW BID 
PROPOSAL 0909614                    $     47,355.71  $     39,565.00 
PROJECT  AR  84917-105823 
LOCAL AGRMT.                                       % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - NOVEMBER 15, 2009                     -16.45 % 
 
Michigan Intelligent Transportation Systems tower fencing 
and grounding at 5 locations in the city of Novi, Oakland, 
Macomb, and St. Clair Counties. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
         BIDDER                         AS-SUBMITTED      AS-CHECKED 
 
Chapple Electric, LLC               $     39,565.00     Same       1 ** 
 
LETTING OF OCTOBER 02, 2009               ENG. EST.        LOW BID 
PROPOSAL 0910027                    $    295,151.50  $    290,145.00 
PROJECT  ARL 45091-105406 
LOCAL AGRMT. 09-5565                               % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - NOVEMBER 12, 2009                      -1.70 % 
 
1.62 mi of hot mix asphalt resurfacing and concrete curb 
and gutter on County Road 651 from Hohnke Road northerly 
to M-22, Leelanau County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
   0.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Elmer's Crane & Dozer, Inc.         $    290,145.00     Same       1 ** 
 
LETTING OF OCTOBER 02, 2009               ENG. EST.        LOW BID 
PROPOSAL 0910010                    $    732,821.80  $    671,341.87 
PROJECT  ARU 82400-106826 
LOCAL AGRMT. 09-5505                                % OVER/UNDER EST. 
START DATE - JUNE 21, 2010 
COMPLETION DATE - AUGUST 30, 2010                        -8.39 % 
 
0.48 mi of concrete road reconstruction, sidewalk 
ramps, and pavement markings on Lyndon Street 



from Henry Ruff Street to Middlebelt Road in the 
city of Livonia, Wayne County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
   3.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Walter Toebe Construction Company   $    671,341.87     Same       1 ** 
 
LETTING OF OCTOBER 02, 2009               ENG. EST.        LOW BID 
PROPOSAL 0910011                    $    608,267.10  $    565,179.83 
PROJECT  ARU 82457-106831 
LOCAL AGRMT. 09-5520                               % OVER/UNDER EST. 
START DATE - APRIL 15, 2010 
COMPLETION DATE - 40 working days                        -7.08 % 
 
0.61 mi of hot mix asphalt cold milling and resurfacing, 
base repair, concrete curb, sidewalk ramps, and pavement 
markings on Seven Mile Road from Gratiot Avenue (M-3) 
easterly to Hayes Street in the city of Detroit, Wayne 
County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
   5.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Ajax Paving Industries, Inc.        $    565,179.83     Same       1 ** 
 
LETTING OF OCTOBER 02, 2009               ENG. EST.        LOW BID 
PROPOSAL 0910018                     $  2,498,030.00  $  2,280,992.70 
PROJECT  ARU 25402-106316 
LOCAL AGRMT. 09-5564                               % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - MAY 27, 2011                           -8.69 % 
 
0.95 mi of road reconstruction, hot mix asphalt pavement, 
concrete curb and gutter, watermain and sanitary, signal 
work, earthwork, and guardrail on Kettering Gateway from 
I-69 to Chevrolet Avenue, in the city of Flint, Genesee 
County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
  10.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Zito Construction                   $  2,280,992.70     Same       1 ** 
 
LETTING OF SEPTEMBER 18, 2009             ENG. EST.        LOW BID 
PROPOSAL 0909627                     $  2,807,014.36  $  2,456,470.68 
PROJECT  AR  63043-86653 
LOCAL AGRMT. 09-5515                               % OVER/UNDER EST. 
START DATE - MARCH 01, 2010 
COMPLETION DATE - AUGUST 01, 2010                       -12.49 % 
 



Bridge superstructure replacement with widening and approach 
work on Opdyke Road over M-59 in the city of Pontiac, 
Oakland County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
   5.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Posen Construction, Inc.            $  2,456,470.68     Same       1 ** 
 
LETTING OF SEPTEMBER 18, 2009             ENG. EST.        LOW BID 
PROPOSAL 0909245                     $  5,124,699.88  $  5,590,848.44 
PROJECT  AR  77033-105848 
LOCAL AGRMT.                                       % OVER/UNDER EST. 
START DATE - APRIL 15, 2010 
COMPLETION DATE - OCTOBER 15, 2010                        9.10 % 
 
10.72 mi of hot mix asphalt cold milling, resurfacing, 
concrete pavement repair, guardrail replacement, 
installation of center turn lanes at three locations, 
sign replacement, sidewalk ramp upgrades, and 
culvert and ditch cleanout on M-25 from M-136 northerly 
to Fisher Road, St. Clair County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
   7.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Ace Asphalt & Paving Company        $  5,590,848.44     Same       1 ** 
 
LETTING OF SEPTEMBER 10, 2009             ENG. EST.        BEST VALUE 
PROPOSAL 0909701                     $  3,229,000.00    $  4,050,000.00 
PROJECT  ARE 82293-105836 
LOCAL AGRMT.                                       % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - MARCH 02, 2012                         25.43 % 
 
7.47 mi of trail design and reconstruction, hot mix 
asphalt pavement, geometric improvements, bridge 
replacements and rehabilitation, upgrades to pedestrian 
traffic signals and ADA ramps, signing improvements, 
and pavement marking upgrades on I-275 from US-12 
(Michigan Avenue) northerly to Edward Hines Drive in the 
townships of Canton and Plymouth, Wayne County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
  10.00 % DBE participation required 
 
         BIDDER                      BID POINTS       BEST VALUE AMOUNT 
 
Angelo Iafrate Construction Company     225    $  4,050,000.00     1 ** 
 
 
 
LETTING OF SEPTEMBER 25, 2009             ENG. EST.           LOW BID 



PROPOSAL 0909901                     $ 27,243,094.62     $ 
23,082,077.77 
PROJECT  ARL 77111-80911, ETC 
LOCAL AGRMT.                                       % OVER/UNDER EST. 
START DATE - APRIL 01, 2010 
COMPLETION DATE - OCTOBER 08, 2012                        -15.27 % 
 
3.62 mi of road reconstruction, interchange ramps, drainage, culverts, 
guardrail, fence, maintenance crossovers, sign replacements, and 
replacement of two structures on I-94 east of Saint Clair Highway to 
west of Allington Road, and on I-94 over the Belle River, Saint Clair 
County.  Alternate 1 is concrete road reconstruction and related items 
and Alternate 2 is hot mix asphalt road reconstruction and related 
items. Alternate 1 includes a 5 year materials and 
workmanship pavement warranty and Alternate 2 includes two 5 year 
materials and workmanship pavement warranties. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
  10.00 % DBE participation required 
 
         BIDDER                        ORIGINAL A         AS-CHECKED A 
 
Dan's Excavating, Inc.              $ 23,082,077.77    Same        1 ** 
 
LETTING OF OCTOBER 02, 2009               ENG. EST.        LOW BID 
PROPOSAL 0910031                     $  1,171,473.73  $  1,130,598.29 
PROJECT  AR1 67021-105791-2 
LOCAL AGRMT.                                       % OVER/UNDER EST. 
START DATE - MAY 03, 2010 
COMPLETION DATE - OCTOBER 15, 2010                       -3.49 % 
 
1.89 mi of hot mix asphalt base crushing, shaping, cold 
milling, and resurfacing, ramp realignment, and 
miscellaneous drainage and safety improvements on US-10 
from east of the Lake/Osceola County line easterly to west 
of Patterson Road, Osceola County. This project includes 
a 5 year materials and workmanship pavement warranty. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
   5.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Rieth-Riley Construction Co., Inc.  $  1,130,598.29     Same       1 ** 
 
LETTING OF NOVEMBER 06, 2009              ENG. EST.        LOW BID 
PROPOSAL 0911001                     $  3,051,544.00  $  3,213,696.27 
PROJECT  AR  73063-105788 
LOCAL AGRMT.                                       % OVER/UNDER EST. 
START DATE - MAY 03, 2010 
COMPLETION DATE - AUGUST 02, 2010                         5.31 % 
 
15.39 mi of hot mix asphalt cold milling and resurfacing, 
centerline corrugations, sidewalk ramp retrofit, and 
pavement markings on M-46 from Towerline Road easterly 
to west of M-15 and on M-84 from M-58 (State Street) 
northerly to north of Pierce Road in the city of Saginaw, 
Saginaw and Tuscola Counties. 
 



A 2010 highway preventive maintenance project. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
   5.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Saginaw Asphalt Paving Co.          $  3,213,696.27     Same       1 ** 
 
LETTING OF NOVEMBER 06, 2009              ENG. EST.        LOW BID 
PROPOSAL 0911011                     $  2,628,028.55  $  2,492,218.44 
PROJECT  ARU 82400-107111 
LOCAL AGRMT. 09-5571                               % OVER/UNDER EST. 
START DATE - APRIL 15, 2010 
COMPLETION DATE - NOVEMBER 02, 2010                      -5.17 % 
 
5.44 mi of hot mix asphalt cold milling and resurfacing 
at multiple locations throughout the  city of Detroit, 
Wayne County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
   5.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Ajax Paving Industries, Inc.        $  2,492,218.44     Same       1 ** 
 
LETTING OF NOVEMBER 06, 2009              ENG. EST.        LOW BID 
PROPOSAL 0911027                      $   78,614.25    $   76,374.73 
PROJECT  ARL 16019-102817, ETC 
LOCAL AGRMT. 09-5614                               % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - JUNE 11, 2010                          -2.85 % 
 
0.51 mi of hot mix asphalt overlay, cold milling, and 
pavement marking on South Straits Highway from Cedar Street 
northerly to the north village limit and on Trowbridge 
Road/Ballard Street from the Sturgeon River bridge northerly 
and westerly to South Straits Highway in the village of 
Wolverine, Cheboygan County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Rieth-Riley Construction Co., Inc.  $     76,374.73     Same       1 ** 
 
LETTING OF NOVEMBER 06, 2009              ENG. EST.        LOW BID 
PROPOSAL 0911043                     $    888,403.56  $    819,668.78 
PROJECT  AR  73081-106318 
LOCAL AGRMT.                                       % OVER/UNDER EST. 
START DATE - MAY 30, 2010 
COMPLETION DATE - JULY 02, 2010                          -7.74 % 
 
8.78 mi of hot mix asphalt cold milling, resurfacing, and 
centerline corrugations on M-81 from Indiantown Road 
easterly to Wadsworth Avenue, Saginaw County. 
 



A 2010 highway preventive maintenance project. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
   5.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Saginaw Asphalt Paving Co.          $    819,668.78     Same       1 ** 
 
LETTING OF NOVEMBER 06, 2009              ENG. EST.        LOW BID 
PROPOSAL 0911044                     $  3,195,611.00  $  2,348,884.41 
PROJECT  AR  49041-106237 
LOCAL AGRMT.                                       % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - SEPTEMBER 02, 2010                    -26.50 % 
 
13.68 mi of hot mix asphalt cold milling, single course 
resurfacing, and permanent pavement markings on M-134 
from Mackinac Trail easterly to east of 3 Mile Road, 
Mackinac County. 
 
A 2010 highway preventive maintenance project. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Payne & Dolan Inc.                  $  2,348,884.41     Same       1 ** 
 
LETTING OF NOVEMBER 06, 2009              ENG. EST.        LOW BID 
PROPOSAL 0911045                     $  1,137,914.20  $  1,215,464.40 
PROJECT  AR  25091-44786 
LOCAL AGRMT.                                       % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - JUNE 26, 2010                           6.82 % 
 
8.11 mi of hot mix asphalt cold milling and resurfacing on 
M-15 from the Oakland County line northerly to south of 
I-69, Genesee County. 
 
A 2010 highway preventive maintenance project. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
   3.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Ace Asphalt & Paving Company        $  1,215,464.40     Same       1 ** 
 
LETTING OF NOVEMBER 06, 2009              ENG. EST.        LOW BID 
PROPOSAL 0911020                      $  463,636.97    $  403,457.82 
PROJECT  ARL 28055-106303 
LOCAL AGRMT. 09-5599                               % OVER/UNDER EST. 
START DATE - MAY 31, 2010 
COMPLETION DATE - JULY 02, 2010                         -12.98 % 
 
1.37 mi of hot mix asphalt resurfacing, base crushing and 
shaping, aggregate shoulders, guardrail, slope restoration, 



and pavement marking on Karlin Road from Youker Road 
northerly to M-137, Grand Traverse County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Rieth-Riley Construction Co., Inc.  $    403,457.82     Same       1 ** 
 
LETTING OF NOVEMBER 19, 2009              ENG. EST.        LOW BID 
PROPOSAL 0911701                     $ 21,019,500.00  $ 17,423,830.00 
PROJECT  ARU 25132-44785 
LOCAL AGRMT.                                       % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - JUNE 17, 2011                          -17.11 % 
 
Design Build reconstruction, bridge rehabilitation of 4 
structures, and patchwork on I-475 from the south 
interchange to I-69 including Hill road and Bristol Road 
over I-475 and I-475 over Maple Road, Genesee County. 
This project includes a 5 year materials and workmanship 
pavement warranty and a 2 year bridge painting warranty. 
Additional warranties may be required depending on the 
final design of the project. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
   8.00 % DBE participation required 
 
    BIDDER              AS-SUBMITTED  |      EUAC        AS-CHECKED 
 
Interstate Highway Const.$ 19,702,870.00 | $1,094,386.58 $17,423,830.00   
 
LETTING OF OCTOBER 02, 2009               ENG. EST.        LOW BID 
PROPOSAL 0910028                    $    900,683.25  $    759,345.53 
PROJECT  ARUL 38409-106179 
LOCAL AGRMT. 09-5561                               % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - JULY 30, 2010                         -15.69 % 
 
0.37 mi of road reconstruction including hot mix asphalt 
pavement removal, aggregate base, concrete curb and gutter, 
hot mix asphalt pavement, and drainage improvements on North 
Jackson Street from Glick Highway to Ganson Street in the 
city of Jackson, Jackson County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
  10.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Concord Excavating & Grading, Inc.  $    759,345.53    Same       1 ** 
 
LETTING OF NOVEMBER 06, 2009              ENG. EST.        LOW BID 
PROPOSAL 0911021                      $  401,444.45    $  377,477.45 
PROJECT  ARL 04007-102811 
LOCAL AGRMT. 09-5617                               % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - JULY 02, 2010                          -5.97 % 



 
2.04 mi of hot mix asphalt resurfacing, base crushing and 
shaping, aggregate shoulders, culverts, and guardrail on 
Leer Road from Mellon Road northerly to Carr Road, Alpena 
County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Bolen Asphalt Paving, Inc.          $    377,477.45     Same       1 ** 
 
LETTING OF NOVEMBER 06, 2009              ENG. EST.        LOW BID 
PROPOSAL 0911030                      $  831,649.50     $  624,289.70 
PROJECT  ARL 01086-35577 
LOCAL AGRMT. 09-5597                               % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - JULY 31, 2010                         -24.93 % 
 
2.95 mi of hot mix asphalt resurfacing, base crushing and 
shaping, culvert replacements, guardrail upgrades, and slope 
restoration on Black River Road from US-23 easterly to 
Lakeshore Drive and on Lakeshore Drive from the Black River 
bridge northerly to Black River Road, Alcona County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
   3.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Cordes Excavating, Inc.             $    624,289.70     Same       1 ** 
 
LETTING OF NOVEMBER 06, 2009              ENG. EST.        LOW BID 
PROPOSAL 0911038                      $  290,936.91    $  276,797.60 
PROJECT  ARU 11021-106451 
LOCAL AGRMT.                                       % OVER/UNDER EST. 
START DATE - APRIL 19, 2010 
COMPLETION DATE - JUNE 04, 2010                          -4.86 % 
 
0.60 mi of hot mix asphalt cold milling, resurfacing, 
and sidewalk ramp upgrades on US-12BR eastbound 
and westbound from the Grant Street and Lincoln Avenue 
intersection to the St. Joseph River in the city of Niles, 
Berrien County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Northern Construction Services, Co.   $  276,797.60     Same       1 ** 
 
LETTING OF OCTOBER 02, 2009               ENG. EST.        LOW BID 
PROPOSAL 0910008                    $    740,438.50  $    688,821.66 
PROJECT  ARU 82457-106834 
LOCAL AGRMT. 09-5504                               % OVER/UNDER EST. 
START DATE - APRIL 15, 2010 
COMPLETION DATE - 35 working days                        -6.97 % 
 
0.58 mi of hot mix asphalt cold milling and resurfacing 



including cold milling, drainage structure adjustments, 
and pavement markings on Merriman Road from Ann 
Arbor Trail to Joy Road in the cities of Westland and 
Livonia, Wayne County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
   5.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Pro-Line Asphalt Paving Corp.       $    688,821.66     Same       1 ** 
 
LETTING OF NOVEMBER 06, 2009              ENG. EST.        LOW BID 
PROPOSAL 0911022                      $  357,937.00    $  320,701.47 
PROJECT  ARL 40079-107684 
LOCAL AGRMT. 09-5598                               % OVER/UNDER EST. 
START DATE - APRIL 12, 2010 
COMPLETION DATE - JUNE 11, 2010                         -10.40 % 
 
4.66 mi of hot mix asphalt overlay, aggregate shoulders, and 
pavement marking on County Road 612 from Darke Road easterly 
to Rogers Road and from Blue Lake Road easterly to the east 
county line, Kalkaska County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Rieth-Riley Construction Co., Inc.  $    320,701.47     Same       1 ** 
 
LETTING OF NOVEMBER 06, 2009              ENG. EST.        LOW BID 
PROPOSAL 0911035                     $  1,694,945.56  $  1,569,411.58 
PROJECT  AR  29041-106325 
LOCAL AGRMT.                                       % OVER/UNDER EST. 
START DATE - SEPTEMBER 07, 2010 
COMPLETION DATE - NOVEMBER 01, 2010                      -7.41 % 
 
8.92 mi of hot mix asphalt overlay, guardrail, and shoulder 
upgrades on M-46 from the Gratiot/Montcalm County line 
easterly to west of US-127BR in Alma, Gratiot County. 
 
A 2010 highway preventive maintenance project. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
   5.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Central Asphalt, Inc.               $  1,569,411.58     Same       1 ** 
 
LETTING OF DECEMBER 04, 2009              ENG. EST.        LOW BID 
PROPOSAL 0912013                    $    512,986.95  $    409,928.11 
PROJECT  ARUL 77475-106783 
LOCAL AGRMT. 09-5655                               % OVER/UNDER EST. 
START DATE - JUNE 21, 2010 
COMPLETION DATE - MAY 30, 2011                          -20.09 % 
 
0.29 mi of hot mix asphalt reconstruction, concrete curb and 



gutter, storm sewer, and earthwork on Collard Drive from 
Michigan Road to Delaware Avenue in the city of Marysville, 
St. Clair County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
   0.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Boddy Construction Company, Inc.    $    409,928.11     Same       1 ** 
 
LETTING OF DECEMBER 04, 2009              ENG. EST.        LOW BID 
PROPOSAL 0912041                    $    712,767.72  $    572,308.58 
PROJECT  ARL 17033-89931 
LOCAL AGRMT. 09-5687                               % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - JULY 02, 2010                         -19.71 % 
 
5.00 mi of culvert replacement, machine grading, hot mix 
asphalt paving, shoulders, pavement marking, and traffic 
control on Riverside Drive from 4 Mile Road to 9 Mile Road, 
Chippewa County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
   3.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Payne & Dolan Inc.                  $    572,308.58     Same       1 ** 
 
LETTING OF DECEMBER 04, 2009              ENG. EST.        LOW BID 
PROPOSAL 0912042                    $    307,165.00  $    313,344.53 
PROJECT  ARU 50458-106735-2 
LOCAL AGRMT. 09-5574                               % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - MAY 28, 2010                            2.01 % 
 
1.85 mi of microsurfacing, hot mix asphalt base repairs, 
aggregate shoulders, and concrete sidewalk ramps on 
Washington Street from Baker Road to M-29 (23 Mile Road) 
in the city of New Baltimore, Macomb County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
   0.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Pavement Maintenance Systems, LLC   $    313,344.53     Same       1 ** 
 
LETTING OF SEPTEMBER 18, 2009             ENG. EST.        LOW BID 
PROPOSAL 0909629                     $  1,355,532.00  $  1,222,703.92 
PROJECT  ARU 81406-107463, ETC 
LOCAL AGRMT. 09-5543                               % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - SEPTEMBER 01, 2010                     -9.80 % 
 
13.52 mi of hot mix asphalt cold milling, overlay, 



shoulders, and aggregate shoulder construction 
on Huron River Drive from Zeeb Road to Tubbs 
Road and at various locations on Ann Arbor Road, 
Pinckney Road, Geddes Road, Leforge Road, Miller 
Road, North Territorial Road, and State Road, 
Washtenaw County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
   5.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Cadillac Asphalt, L.L.C.            $  1,222,703.92     Same       1 ** 
 
LETTING OF NOVEMBER 06, 2009              ENG. EST.        LOW BID 
PROPOSAL 0911025                      $  102,049.00    $   73,268.83 
PROJECT  ARU 81406-107636 
LOCAL AGRMT. 09-5536                               % OVER/UNDER EST. 
START DATE - JUNE 01, 2010 
COMPLETION DATE - JULY 09, 2010                         -28.20 % 
 
2.68 mi of crack sealing, pavement repair, resealing 
longitudinal joints, and traffic control on Jackson Road 
from Honey Creek to Wagner Road and on Zeeb Road 
from Park Road to I-94, Washtenaw County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Doan Construction Co.               $     73,268.83     Same       1 ** 
 
LETTING OF DECEMBER 04, 2009              ENG. EST.        LOW BID 
PROPOSAL 0912002                      $  4,834,970.69  $  4,277,285.48 
PROJECT  ARU 82544-104616 
LOCAL AGRMT. 09-5625                               % OVER/UNDER EST. 
START DATE - APRIL 15, 2010 
COMPLETION DATE - 120 working days                      -11.53 % 
 
1.36 mi of concrete pavement road reconstruction, storm 
sewer, drainage structures, concrete sidewalk, guardrail, 
culvert crossings, and pavement markings on Canton Center 
Road from Palmer Road to Cherry Hill Road, Wayne County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
  10.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Site Development, Inc.              $  4,277,285.48     Same       1 ** 
 
LETTING OF DECEMBER 04, 2009              ENG. EST.        LOW BID 
PROPOSAL 0912006                      $  1,281,429.50   $   854,326.93 
PROJECT  STL 47555-104515, ETC 
LOCAL AGRMT. 09-5657                               % OVER/UNDER EST. 
START DATE - MAY 10, 2010 
COMPLETION DATE - 60 calendar days                      -33.33 % 
 



2.06 mi of cold milling hot mix asphalt, crushing and 
shaping, resurfacing, pavement repairs, concrete curb and 
gutter, and aggregate shoulders on Old US-23 Highway from 
Dean Road northerly to Center Road and from Faussett Road 
northerly to Dean Road, Livingston County. 
 
Portions of this project are funded with American Recovery 
and Reinvestment Act funds. 
 
  10.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Cadillac Asphalt, L.L.C.            $    854,326.93     Same       1 ** 
 
LETTING OF DECEMBER 04, 2009              ENG. EST.        LOW BID 
PROPOSAL 0912009                    $    659,162.00  $    615,054.00 
PROJECT  ARUL 11400-106904-2 
LOCAL AGRMT. 09-5671                               % OVER/UNDER EST. 
START DATE - MAY 01, 2010 
COMPLETION DATE - 25 working days                        -6.69 % 
 
8.06 mi of single course microsurfacing on Pipestone Road 
from Townline Road to East Nickerson Avenue, on Nickerson 
Avenue from Pipestone Road westerly, on Sodus Parkway from 
Pipestone Road to Naomi Road, and on Red Arrow Highway from 
the north city limits of Bridgeman to the south village 
limits of Stevensville, Berrien County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
   0.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Pavement Maintenance Systems, LLC   $    615,054.00     Same       1 ** 
 
LETTING OF DECEMBER 04, 2009              ENG. EST.        LOW BID 
PROPOSAL 0912010                    $    523,939.50  $    521,315.45 
PROJECT  ARL 42555-53192 
LOCAL AGRMT. 09-5645                               % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - JULY 01, 2010                          -0.50 % 
 
3.50 mi of hot mix asphalt paving and approaches, shoulders, 
sign replacement, pavement marking, and traffic control on 
Eagle Harbor Road from US-41 northerly, Keweenaw County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
   0.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Payne & Dolan Inc.                  $    521,315.45     Same       1 ** 
 
LETTING OF DECEMBER 04, 2009              ENG. EST.        LOW BID 
PROPOSAL 0912012                    $    517,418.20  $    507,772.00 
PROJECT  ARU 41401-106268 
LOCAL AGRMT. 09-5615                               % OVER/UNDER EST. 
START DATE - JUNE 14, 2010 



COMPLETION DATE - JULY 30, 2010                          -1.86 % 
 
1.48 mi of road resurfacing including cold milling, base 
crushing and shaping, hot mix asphalt paving, concrete 
sidewalk ramps, and pavement markings on Leonard 
Street from East Beltline (M-44) to Crahen Avenue, Kent 
County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
   0.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Rieth-Riley Construction Co., Inc.  $    507,772.00     Same       1 ** 
 
LETTING OF DECEMBER 04, 2009              ENG. EST.        LOW BID 
PROPOSAL 0912054                    $    216,687.92  $    208,676.57 
PROJECT  ARL 67133-106412 
LOCAL AGRMT. 09-5693                               % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - JULY 01, 2010                          -3.70 % 
 
3.84 mi of hot mix asphalt resurfacing, aggregate shoulders, 
and pavement marking on River Road from the west Evart 
Township line to 85th Avenue, Osceola County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
   0.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Rieth-Riley Construction Co., Inc.  $    208,676.57     Same       1 ** 
 
LETTING OF NOVEMBER 06, 2009              ENG. EST.        LOW BID 
PROPOSAL 0911008                     $  5,935,722.42  $  4,657,393.91 
PROJECT  ARUL 73404-105998, ETC 
LOCAL AGRMT. 09-5587                               % OVER/UNDER EST. 
START DATE - APRIL 19, 2010 
COMPLETION DATE - SEPTEMBER 18, 2012                    -21.54 % 
 
0.98 mi of concrete reconstruction, storm and sanitary 
sewer, watermain, earth work, signal upgrade, decorative 
sidewalk, street lights, and landscaping on  East Genesee 
Avenue from Franklin Street to Janes Street in the city of 
Saginaw, Saginaw County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
   5.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Pamar Enterprises, Inc.             $  4,657,393.91     Same       1 ** 
 
LETTING OF NOVEMBER 06, 2009              ENG. EST.        LOW BID 
PROPOSAL 0911015                     $  1,211,359.30  $  1,199,843.12 
PROJECT  ARL 29001-82650 
LOCAL AGRMT. 09-5553                               % OVER/UNDER EST. 



START DATE - MAY 17, 2010 
COMPLETION DATE - AUGUST 13, 2010                        -0.95 % 
 
4.05 mi of hot mix asphalt resurfacing, base crushing and 
shaping, aggregate shoulders, culverts, guardrail, and slope 
restoration on Lumberjack Road from M-46 northerly to North 
County Line Road, Gratiot County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
  10.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
D. J. McQuestion & Sons, Inc.       $  1,199,843.12     Same       1 ** 
 
LETTING OF OCTOBER 16, 2009               ENG. EST.        LOW BID 
PROPOSAL 0910601                     $ 32,468,546.94   $ 32,440,535.18 
PROJECT  ARUL 09011-48271, ETC 
LOCAL AGRMT.                                       % OVER/UNDER EST. 
START DATE - MARCH 01, 2010 
COMPLETION DATE - SEPTEMBER 19, 2013                     -0.09 % 
 
4.49 mi of hot mix asphalt and concrete reconstruction and 
widening including watermain, sanitary and storm sewer, 
bridge deck and structure replacements on 6 bridges, 
signal, arch and box culvert replacements, intersection 
improvements, guardrail, and safety improvements on M-84 
from south of Delta Road northerly to M-13 and on I-75 from 
south of M-84 northerly to north of Hotchkiss Road, Bay 
County.  This project includes two 5 year materials and 
workmanship pavement warranties and a 2 year bridge painting 
warranty. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
  10.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
C. A. Hull Co., Inc.                $ 32,440,535.18     Same       1 ** 
 
LETTING OF NOVEMBER 06, 2009              ENG. EST.        LOW BID 
PROPOSAL 0911042                     $  2,123,003.79  $  1,769,912.33 
PROJECT  AR  56021-105611 
LOCAL AGRMT.                                       % OVER/UNDER EST. 
START DATE - APRIL 26, 2010 
COMPLETION DATE - JULY 15, 2010                         -16.63 % 
 
4.16 mi of hot mix asphalt cold milling and overlay, joint 
repairs, shoulder upgrades behind the existing curb and 
gutter, sidewalk ramp upgrades, and other miscellaneous 
work on M-20 from west of Meridian Road easterly to east 
of Vance Road, Midland County. 
 
A 2010 highway preventive maintenance project. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
   5.00 % DBE participation required 



 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Central Asphalt, Inc.               $  1,769,912.33     Same       1 ** 
 
LETTING OF DECEMBER 04, 2009              ENG. EST.        LOW BID 
PROPOSAL 0912017                    $    677,753.49  $    635,361.65 
PROJECT  AR  61072-106098 
LOCAL AGRMT. 09-5677                               % OVER/UNDER EST. 
START DATE - APRIL 05, 2010 
COMPLETION DATE - SEPTEMBER 13, 2010                     -6.25 % 
 
5.04 mi of cable median barrier installation and guardrail 
improvements on US-31 from north of Airline Road northerly 
to north of Marquette Avenue in the cities of Muskegon and 
Norton Shores, Muskegon County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
   3.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
J. Ranck Electric, Inc.             $    635,361.65     Same       1 ** 
 
LETTING OF DECEMBER 04, 2009              ENG. EST.        LOW BID 
PROPOSAL 0912031                    $    378,873.28  $    298,266.73 
PROJECT  ARUL 29433-107596 
LOCAL AGRMT. 09-5690                               % OVER/UNDER EST. 
START DATE - MAY 17, 2010 
COMPLETION DATE - AUGUST 13, 2010                       -21.28 % 
 
0.76 mi of hot mix asphalt resurfacing, base crushing and 
shaping, aggregate shoulders, culverts, guardrail, and slope 
restoration on Riverside Drive from the St. Louis north city 
limit northerly to McGregor Road, Gratiot County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
   0.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Wonsey Tree Service, Inc.           $    298,266.73     Same       1 ** 
 
LETTING OF DECEMBER 04, 2009              ENG. EST.        LOW BID 
PROPOSAL 0912045                    $ 13,209,098.65  $  9,485,621.46 
PROJECT  AR  50061-106207 
LOCAL AGRMT. 09-5679, 09-5680, 09-5681            % OVER/UNDER EST. 
START DATE - APRIL 15, 2010 
COMPLETION DATE - OCTOBER 01, 2013                      -28.19 % 
 
9.13 mi of concrete barrier and shoulder, landscaping, and 
slope restoration on I-696 from I-75 to east of Hayes Street 
in the cities of Roseville, Center Line, and Madison 
Heights, Macomb and Oakland Counties 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
  10.00 % DBE participation required 



 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Dan's Excavating, Inc.              $  9,485,621.46     Same       1 ** 
 
LETTING OF DECEMBER 04, 2009              ENG. EST.        LOW BID 
PROPOSAL 0912049                     $  1,137,662.75  $  1,223,290.66 
PROJECT  AR  44031-106317 
LOCAL AGRMT.                                       % OVER/UNDER EST. 
START DATE - AUGUST 02, 2010 
COMPLETION DATE - SEPTEMBER 18, 2010                      7.53 % 
 
6.20 mi of hot mix asphalt cold milling and resurfacing with 
joint repairs on M-53 from the southern Lapeer County line 
northerly to the northern village limit of Almont and from 
the northern village limit northerly to just south of I-69, 
Lapeer County.  This project includes a 3 year materials 
and workmanship pavement warranty. 
 
A 2010 highway preventive maintenance project. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
   5.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Ajax Paving Industries, Inc.        $  1,223,290.66     Same       1 ** 
 
LETTING OF DECEMBER 04, 2009              ENG. EST.        LOW BID 
PROPOSAL 0912053                    $    354,221.60  $    284,866.06 
PROJECT  ARU 41401-106403, ETC 
LOCAL AGRMT. 09-5701                               % OVER/UNDER EST. 
START DATE - APRIL 19, 2010 
COMPLETION DATE - MAY 17, 2010                          -19.58 % 
 
1.20 mi of hot mix asphalt resurfacing including cold 
milling hot mix asphalt paving, concrete sidewalk and 
ramps, street lighting conduit, and pavement markings 
on Lake Drive from Cherry Street to Fuller Avenue and 
from Fuller Avenue to Carlton Avenue in the city of Grand 
Rapids, Kent County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
   0.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
C L Trucking & Excavating, LLC      $    284,866.06     Same       1 ** 
 
LETTING OF DECEMBER 04, 2009              ENG. EST.        LOW BID 
PROPOSAL 0912054                    $    216,687.92  $    208,676.57 
PROJECT  ARL 67133-106412 
LOCAL AGRMT. 09-5693                               % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - JULY 01, 2010                          -3.70 % 
 
3.84 mi of hot mix asphalt resurfacing, aggregate shoulders, 
and pavement marking on River Road from the west Evart 
Township line to 85th Avenue, Osceola County. 



 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
   0.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Rieth-Riley Construction Co., Inc.  $    208,676.57     Same       1 ** 
 
LETTING OF DECEMBER 04, 2009              ENG. EST.        LOW BID 
PROPOSAL 0912055                     $  2,337,711.99  $  1,687,381.12 
PROJECT  ARE 82131-89390 
LOCAL AGRMT. 09-5700                               % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - NOVEMBER 15, 2012                     -27.82 % 
 
0.90 mi of decorative concrete sidewalk, storm sewer, 
decorative lighting, pedestrian signal work, landscaping, 
and streetscape amenities on Kirby Street from Cass Avenue 
easterly to John R Street and on John R Street from Kirby 
Street southerly to Canfield Avenue in the city of Detroit, 
Wayne County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
  10.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
J. Ranck Electric, Inc.             $  1,687,381.12     Same       1 ** 
 
LETTING OF JULY 22, 2009                  ENG. EST.        LOW BID 
PROPOSAL 0907604                    $    215,866.80  $    180,732.55 
PROJECT  ARL 80159-106922 
LOCAL AGRMT. 09-5362                               % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - 20 working days                       -16.28 % 
 
0.50 mi of hot mix asphalt cold milling and 
resurfacing, sidewalk ramp upgrading, and pavement 
markings on West Main Street from the city limits of 
Hartford to Center Street, Van Buren County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Rieth-Riley Construction Co., Inc.  $    180,732.55     Same       1 ** 
 
LETTING OF NOVEMBER 06, 2009              ENG. EST.        LOW BID 
PROPOSAL 0911013                     $  1,603,292.85  $  1,351,463.06 
PROJECT  ARU 82457-106835 
LOCAL AGRMT. 09-5602                               % OVER/UNDER EST. 
START DATE - APRIL 15, 2010 
COMPLETION DATE - 50 working days                       -15.71 % 
 
1.50 mi of hot mix asphalt road resurfacing, cold 
milling, paving, concrete sidewalk ramps, guardrail, and 
pavement markings on Middle Belt Road from Smith 
Road to Van Born Road in the city of Romulus, Wayne County. 



 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
   5.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Ajax Paving Industries, Inc.        $  1,351,463.06     Same       1 ** 
 
LETTING OF NOVEMBER 06, 2009              ENG. EST.        LOW BID 
PROPOSAL 0911029                     $  1,293,625.77  $  1,371,995.81 
PROJECT  ARU 63459-104717 
LOCAL AGRMT. 09-5639                               % OVER/UNDER EST. 
START DATE - APRIL 15, 2010 
COMPLETION DATE - JULY 02, 2010                           6.06 % 
 
1.01 mi of concrete pavement cracking, seating, and cold 
milling, hot mix asphalt resurfacing, concrete curb and 
gutter, ADA ramps, and traffic signal upgrades on John R 
Road from 14 Mile Road northerly to Maple Road in the city 
of Troy, Oakland County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
   5.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Ajax Paving Industries, Inc.        $  1,371,995.81     Same       1 ** 
 
LETTING OF NOVEMBER 06, 2009              ENG. EST.        LOW BID 
PROPOSAL 0911225                     $  2,974,331.70  $  2,619,886.21 
PROJECT  ARU 50458-106727, ETC 
LOCAL AGRMT. 09-5584                               % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - JULY 31, 2010                         -11.92 % 
 
2.29 mi of hot mix asphalt cold milling and overlay, 
concrete pavement repairs, aggregate shoulder, guardrail, 
and earthwork on 14 Mile Road from Mound Road to Van Dyke 
Avenue (M-53) and from Gratiot Avenue to Harper Avenue in 
the cities of Sterling Heights and Warren, Macomb County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
   5.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Ajax Paving Industries, Inc.        $  2,619,886.21     Same       1 ** 
_______________________________________________________________________ 
 
LETTING OF DECEMBER 04, 2009              ENG. EST.        LOW BID 
PROPOSAL 0912004                     $  1,998,630.00  $  1,715,000.95 
PROJECT  ARUL 73404-102257 
LOCAL AGRMT. 09-5653                              % OVER/UNDER EST. 
START DATE - APRIL 26, 2010 
COMPLETION DATE - OCTOBER 23, 2010                      -14.19 % 
 
0.51 mi of hot mix asphalt reconstruction, concrete 



pavement, curb and gutter, storm and sanitary sewer, 
watermain, and earthwork on North Woodbridge Street 
from Houghton Avenue to Davenport Avenue in the city 
of Saginaw, Saginaw County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
   5.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Geiersbach Construction, Inc.       $  1,715,000.95     Same       1 ** 
 
LETTING OF DECEMBER 04, 2009              ENG. EST.        LOW BID 
PROPOSAL 0912015                    $    173,478.00  $    153,414.67 
PROJECT  ARUL 11400-107113 
LOCAL AGRMT. 09-5582                               % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - AUGUST 15, 2010                       -11.57 % 
 
0.41 mi of pavement, curb, and gutter removal, storm 
sewer, cold milling, hot mix asphalt surfacing, curb and 
gutter, sidewalk, and traffic control on East Saint Joseph 
Avenue from M-140 to Lewis Street, Berrien County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
   0.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Peters Construction Co.             $    153,414.67     Same       1 ** 
 
LETTING OF DECEMBER 04, 2009              ENG. EST.        LOW BID 
PROPOSAL 0912016                     $  7,271,513.91  $  7,298,303.07 
PROJECT  AR  30071-100288, ETC 
LOCAL AGRMT.                                       % OVER/UNDER EST. 
START DATE - APRIL 15, 2010 
COMPLETION DATE - NOVEMBER 15, 2010                       0.37 % 
 
21.65 mi of hot mix asphalt cold milling with multiple 
course and single course resurfacing, paver placed surface 
seal, guardrail, drainage, and traffic signal upgrades, and 
ultra-thin overlay on US-127 from the Ohio state line 
northerly to M-34 and from M-34 northerly to Church Road, 
and on M-34 from US-127 easterly to M-156 in the city of 
Hudson, Hillsdale and Lenawee Counties. This project 
includes a 2 year pavement performance warranty, a 3 
year pavement performance warranty, and a 3 year 
materials and workmanship pavement warranty. 
 
Portions of this project are funded with American Recovery 
and Reinvestment Act funds. 
 
   5.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Michigan Paving and Materials Comp  $  7,298,303.07    Same       1 ** 
 
LETTING OF JANUARY 08, 2010               ENG. EST.        LOW BID 



PROPOSAL 1001020                    $    853,294.30  $    616,819.23 
PROJECT  ARUL 38409-106188 
LOCAL AGRMT. 09-5611                               % OVER/UNDER EST. 
START DATE - MAY 03, 2010 
COMPLETION DATE - 50 calendar days                      -27.71 % 
 
1.25 mi of hot mix asphalt cold milling and resurfacing, 
rubblized pavement, concrete curb and gutter, and pavement 
marking on Springport Road from Shirley Drive to Airport 
Road, Jackson County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
  0.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Michigan Paving and Materials Comp  $    616,819.23     Same       1 ** 
 
LETTING OF JANUARY 08, 2010               ENG. EST.        LOW BID 
PROPOSAL 1001025                    $    397,861.57  $    351,325.81 
PROJECT  ARL 79157-106266 
LOCAL AGRMT. 09-5685                               % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - AUGUST 28, 2010                       -11.70 % 
 
Bridge removal and replacement along with approach work 
including guardrail placement on Cass City Road over Allen 
Drain east of Kirk Road, Tuscola County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
  0.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
S-L and H Contractors Incorporated  $    351,325.81     Same       1 ** 
 
LETTING OF DECEMBER 04, 2009              ENG. EST.        LOW BID 
PROPOSAL 0912033                    $    129,653.00  $    117,159.19 
PROJECT  ARUL 11411-107129 
LOCAL AGRMT. 09-5689                               % OVER/UNDER EST. 
START DATE - MAY 01, 2010 
COMPLETION DATE - JUNE 18, 2010                          -9.64 % 
 
0.88 mi of hot mix asphalt cold milling and resurfacing, 
concrete curb and gutter, ADA ramps, and concrete sidewalk 
on East Main Street from the west village limits to the east 
village limits of Eau Claire, Berrien County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
   0.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Rieth-Riley Construction Co., Inc.  $    117,159.19     Same       1 ** 
 
LETTING OF JANUARY 08, 2010               ENG. EST.        LOW BID 
PROPOSAL 1001031                    $    151,104.00  $    138,524.70 



PROJECT  ARL 11021-106488 
LOCAL AGRMT. 09-5567                               % OVER/UNDER EST. 
START DATE - APRIL 15, 2010 
COMPLETION DATE - JUNE 04, 2010                          -8.32 % 
 
0.21 mi of hot mix asphalt resurfacing, sewer, watermain, 
and traffic control on Hills Road from the village limits to 
1st Street in the village of Baroda, Berrien County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
  0.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Northern Construction Services, Co. $    138,524.70     Same       1 ** 
 
LETTING OF JANUARY 08, 2010               ENG. EST.        LOW BID 
PROPOSAL 1001039                    $    166,127.00  $    148,003.60 
PROJECT  ARUL 35465-107128 
LOCAL AGRMT. 09-5713                               % OVER/UNDER EST. 
START DATE - MAY 03, 2010 
COMPLETION DATE - JULY 23, 2010                         -10.91 % 
 
0.72 mi of hot mix asphalt cold milling and resurfacing on 
North Skeel Avenue from F-41 to Arrow Street, Iosco 
County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
  0.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Pyramid Paving and Contracting Co.  $    148,003.60     Same       1 ** 
 
LETTING OF JANUARY 08, 2010               ENG. EST.        LOW BID 
PROPOSAL 1001023                    $    579,870.80  $    599,392.69 
PROJECT  ARU 82400-106827 
LOCAL AGRMT. 09-5728                               % OVER/UNDER EST. 
START DATE - APRIL 15, 2010 
COMPLETION DATE - SEPTEMBER 15, 2010                      3.37 % 
 
1.05 mi of hot mix asphalt road resurfacing including cold 
milling, hot mix asphalt paving, concrete curb, gutter, and 
sidewalk ramps, guardrail, and pavement markings on Huron 
River Drive from Hannan Road to Goddard Road in the city of 
Romulus, Wayne County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
   3.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Barrett Paving Materials Inc.       $    599,392.69     Same       1 ** 
 
 
 
LETTING OF NOVEMBER 06, 2009              ENG. EST.        LOW BID 



PROPOSAL 0911009                     $  4,212,921.35  $  3,963,391.51 
PROJECT  ARU 82400-107105 
LOCAL AGRMT. 09-5570                               % OVER/UNDER EST. 
START DATE - APRIL 15, 2010 
COMPLETION DATE - NOVEMBER 02, 2010                      -5.92 % 
 
6.53 mi of hot mix asphalt cold milling and resurfacing on 
Seven Mile Road from John R Street to I-75 Service Road, on 
Conner Avenue from McNichols Road to Harper Avenue, on East 
Vernor Highway from Mt. Elliott Street to Van Dyke Street, 
on Mack Avenue from Conner Street to Alter Road, on St. Jean 
Street from Mack Avenue to Jefferson Avenue, and on Warren 
Avenue from Conner Street to Alter Road in the city of 
Detroit, Wayne County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
   5.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Cadillac Asphalt, L.L.C.            $  3,963,391.51     Same       1 ** 
 
LETTING OF NOVEMBER 06, 2009              ENG. EST.        LOW BID 
PROPOSAL 0911010                     $  3,708,334.10  $  3,424,692.43 
PROJECT  ARU 82400-107116 
LOCAL AGRMT. 09-5569                               % OVER/UNDER EST. 
START DATE - APRIL 15, 2010 
COMPLETION DATE - NOVEMBER 02, 2010                      -7.65 % 
 
7.27 mi of cold milling hot mix asphalt pavement and 
resurfacing on Meyers Road from Joy Road to Plymouth 
Road, on Burt Road from Plymouth Road to Fenkell Street, 
on Southfield Service Drive SB from Grand River Avenue to 
Lyndon Street, on Meyers Road from Davison Street to J. C. 
Lodge Freeway, on Southfield Service Drive NB from 
Schoolcraft Street to Lyndon Street, on J. C. Lodge Service 
Freeway from Wyoming Street to Puritan Street, and on 
Livernois Avenue from Fenkell Street to McNichols Avenue 
in the city of Detroit, Wayne County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
   5.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Cadillac Asphalt, L.L.C.            $  3,424,692.43     Same       1 ** 
 
LETTING OF FEBRUARY 05, 2010              ENG. EST.        LOW BID 
PROPOSAL 1002006                     $    289,651.00  $    227,082.82 
PROJECT  ARU 11410-107352, ETC 
LOCAL AGRMT. 09-5777                               % OVER/UNDER EST. 
START DATE - APRIL 26, 2010 
COMPLETION DATE - 15 working days                        -21.60 % 
 
1.21 mi of hot mix asphalt cold milling and resurfacing, 
concrete curb, gutter, sidewalk, and ADA ramps on East 
Main Street from Maple Street to 17th Street and on Lake 
Street from North 5th Street to 11th Street in the city of 
Niles, Berrien County. 



 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
  0.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Rieth-Riley Construction Co., Inc.  $    227,082.82     Same       1 ** 
 
LETTING OF FEBRUARY 05, 2010              ENG. EST.        LOW BID 
PROPOSAL 1002023                    $    310,062.07  $    276,536.30 
PROJECT  ARL 22043-103217 
LOCAL AGRMT. 09-5770                               % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - AUGUST 28, 2010                       -10.81 % 
 
1.50 mi of hot mix asphalt crushing and shaping, shoulders, 
hot mix asphalt, pavement marking, and traffic control on 
County Road 569 from Sturgeon River southerly, Dickinson 
County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
  0.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Bacco Construction Company          $    276,536.30     Same       1 ** 
 
LETTING OF FEBRUARY 05, 2010              ENG. EST.        LOW BID 
PROPOSAL 1002031                    $    289,088.62  $    287,189.34 
PROJECT  ARL 79026-39297 
LOCAL AGRMT. 09-5803                               % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - AUGUST 31, 2010                        -0.66 % 
 
2.04 mi of hot mix asphalt resurfacing, aggregate shoulders, 
and pavement marking on Irish Road from Willard Road 
northerly to Birch Run Road, Tuscola County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
  0.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Saginaw Asphalt Paving Co.          $    287,189.34     Same       1 ** 
 
LETTING OF NOVEMBER 06, 2009              ENG. EST.        LOW BID 
PROPOSAL 0911002                       $  269,804.20    $  217,192.78 
PROJECT  AR  70063-106156 
LOCAL AGRMT.                                       % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - AUGUST 13, 2010                       -19.50 % 
 
Substructure repairs, pin and hanger replacement, structural 
steel repairs, fascia beam, and zone painting on I-96 
eastbound over M-11 westbound, Ottawa County. 
 
This project is funded with American Recovery and 



Reinvestment Act funds. 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
J. Slagter & Son Construction Co.   $    217,192.78     Same       1 ** 
 
LETTING OF NOVEMBER 06, 2009              ENG. EST.        LOW BID 
PROPOSAL 0911032                      $  161,543.14    $  158,471.84 
PROJECT  ARU 81406-106801 
LOCAL AGRMT. 09-5649                               % OVER/UNDER EST. 
START DATE - MARCH 15, 2010 
COMPLETION DATE - 90 calendar days                       -1.90 % 
 
Signal interconnect on Packard Road from Eisenhower Road to 
East Stadium Road in the city of Ann Arbor, Washtenaw 
County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Rauhorn Electric, Inc.              $    158,471.84     Same       1 ** 
 
LETTING OF JANUARY 08, 2010               ENG. EST.        LOW BID 
PROPOSAL 1001017                     $  1,382,613.25  $  1,121,585.99 
PROJECT  ARUL 44448-105945 
LOCAL AGRMT. 09-5432                               % OVER/UNDER EST. 
START DATE - APRIL 05, 2010 
COMPLETION DATE - AUGUST 13, 2010                       -18.88 % 
 
0.30 mi of pavement removal, hot mix asphalt pavement, storm 
sewer, sanitary, watermain, street lighting, concrete curb 
and gutter, and earthwork on North Saginaw Street south of 
Nepessing Street to Oregon Street in the city of Lapeer, 
Lapeer County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
   5.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
DiPonio Contracting, Inc.           $  1,121,585.99     Same       1 ** 
 
LETTING OF JANUARY 08, 2010               ENG. EST.        LOW BID 
PROPOSAL 1001027                    $    304,821.00  $    286,537.72 
PROJECT  ARUL 61407-106704 
LOCAL AGRMT. 09-5659                               % OVER/UNDER EST. 
START DATE - APRIL 22, 2010 
COMPLETION DATE - MAY 28, 2010                           -6.00 % 
 
0.59 mi of hot mix asphalt surfacing including cold milling, 
pavement interlayer, concrete curb and gutter, sidewalk 
ramps, and pavement markings on Ruddiman Drive from 
Center Street northeasterly to Whitehall Road in the city 
of North Muskegon, Muskegon County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 



  0.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Michigan Paving and Materials Comp  $    286,537.72     Same       1 ** 
 
LETTING OF JANUARY 08, 2010               ENG. EST.        LOW BID 
PROPOSAL 1001032                    $    145,503.22  $    139,777.00 
PROJECT  ARUL 62421-106592 
LOCAL AGRMT. 09-5723                               % OVER/UNDER EST. 
START DATE - APRIL 15, 2010 
COMPLETION DATE - JUNE 11, 2010                          -3.94 % 
 
0.47 mi of cold milling hot mix asphalt paving, resurfacing, 
concrete sidewalk ramps, and pavement markings on 
North Stone Road from north of Main Street to 44th 
Street in the city of Fremont, Newaygo County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
  0.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Michigan Paving and Materials Comp  $    139,777.00     Same       1 ** 
 
LETTING OF JANUARY 08, 2010               ENG. EST.        LOW BID 
PROPOSAL 1001038                    $    217,331.50  $    152,204.07 
PROJECT  ARUL 77475-106785 
LOCAL AGRMT. 09-5724                               % OVER/UNDER EST. 
START DATE - MAY 03, 2010 
COMPLETION DATE - JULY 31, 2010                         -29.97 % 
 
0.12 mi of hot mix asphalt reconstruction, concrete curb 
and gutter, and earthwork on Scott Avenue from Poplar 
Street to Stone Street in the city of Port Huron, St. Clair 
County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
  0.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Boddy Construction Company, Inc.    $    152,204.07     Same       1 ** 
 
LETTING OF JANUARY 08, 2010               ENG. EST.        LOW BID 
PROPOSAL 1001058                    $    242,977.85  $    210,632.58 
PROJECT  ARL 55109-107138 
LOCAL AGRMT. 09-5761                               % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - SEPTEMBER 03, 2010                    -13.31 % 
 
1.20 mi of hot mix asphalt crushing and shaping, shoulders, 
hot mix asphalt paving, pavement markings, and traffic 
control on County Road 581 from west of River Road to County 
Road 577, Menominee County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 



  0.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Payne & Dolan Inc.                  $    210,632.58     Same       1 ** 
 
LETTING OF JANUARY 08, 2010               ENG. EST.        LOW BID 
PROPOSAL 1001061                     $  2,361,500.25  $  1,694,914.65 
PROJECT  ARE 39082-102072 
LOCAL AGRMT. 09-5726                               % OVER/UNDER EST. 
START DATE - APRIL 01, 2010 
COMPLETION DATE - OCTOBER 31, 2012                      -28.23 % 
 
5.82 mi of hot mix asphalt paving for a non-motorized 
path, grading, aggregate base, wooden boardwalk, and 
retaining walls from the intersection of Riverview Drive and 
Mosel Avenue northerly along the Kalamazoo River and on 
Westnedge Avenue ending on D Avenue east of the Kalamazoo 
River in the city of Parchment, Kalamazoo County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
   7.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
L.J. Construction, Inc.             $  1,694,914.65     Same       1 ** 
 
LETTING OF JANUARY 08, 2010               ENG. EST.        LOW BID 
PROPOSAL 1001069                     $  1,732,146.51  $  1,656,331.55 
PROJECT  ARUL 11400-106004, ETC 
LOCAL AGRMT. 09-5769                               % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - OCTOBER 01, 2010                       -4.38 % 
 
0.59 mi of hot mix asphalt cold milling and resurfacing, 
streetscape, traffic signals, watermain, and pavement 
markings on Lake Street from Red Arrow Highway easterly 
to Church Street in the city of Bridgman, Berrien County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
   5.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Northern Construction Services, Co. $  1,656,331.55     Same       1 ** 
 
LETTING OF FEBRUARY 05, 2010              ENG. EST.        LOW BID 
PROPOSAL 1002051                     $    307,485.85  $    256,058.07 
PROJECT  ARL 65129-102483 
LOCAL AGRMT. 09-5780                               % OVER/UNDER EST. 
START DATE - JULY 19, 2010 
COMPLETION DATE - AUGUST 27, 2010                       -16.73 % 
 
5.49 mi of hot mix asphalt ultra-thin overlay, aggregate 
shoulders, and pavement marking on State Road from 
Fairview Road northeasterly to M-33, Ogemaw County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 



 
  0.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Pyramid Paving and Contracting Co.  $    256,058.07     Same       1 ** 
 
LETTING OF FEBRUARY 05, 2010              ENG. EST.        LOW BID 
PROPOSAL 1002058                    $    537,745.80  $    269,965.83 
PROJECT  ARE 81081-106013 
LOCAL AGRMT. 09-5791                               % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - MAY 28, 2010                          -49.80 % 
 
Freighthouse restoration with steel structural 
reinforcement, concrete foundations, brick repair, 
sheet metal roofing, and demolition at the Ypsilanti 
Freighthouse at 100 Market Plaza in the city of 
Ypsilanti, Washtenaw County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
  0.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Envision Builders, Inc.             $    269,965.83     Same       1 ** 
 
LETTING OF FEBRUARY 05, 2010              ENG. EST.        LOW BID 
PROPOSAL 1002064                    $    590,209.40  $    523,219.62 
PROJECT  ARU 25402-106185 
LOCAL AGRMT. 09-5809                               % OVER/UNDER EST. 
START DATE - JUNE 21, 2010 
COMPLETION DATE - SEPTEMBER 17, 2010                    -11.35 % 
 
0.79 mi of cold milling hot mix asphalt and resurfacing, 
bridge deck overlay, concrete bridge approach, guardrail, 
and earthwork on Elms Road from south of Potter Road 
to Flushing Road, Genesee County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
   4.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Ace Asphalt & Paving Company        $    523,219.62     Same       1 ** 
 
LETTING OF JANUARY 08, 2010               ENG. EST.        LOW BID 
PROPOSAL 1001012                     $  3,469,883.00  $  2,862,542.19 
PROJECT  ARU 50458-106729 
LOCAL AGRMT. 09-5731                               % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - JULY 31, 2010                         -17.50 % 
 
9.80 mi of concrete pavement, curb, and gutter repairs 
at 6 locations countywide, Macomb County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 



   5.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Florence Cement Company             $  2,862,542.19     Same       1 ** 
 
LETTING OF JANUARY 08, 2010               ENG. EST.        LOW BID 
PROPOSAL 1001037                    $    455,438.75  $    443,138.14 
PROJECT  ARU 82400-106829 
LOCAL AGRMT. 09-5678                               % OVER/UNDER EST. 
START DATE - APRIL 19, 2010 
COMPLETION DATE - JULY 01, 2010                          -2.70 % 
 
0.54 mi of hot mix asphalt road rehabilitation including 
cold milling, concrete base repairs, concrete pavement 
and sidewalk, hot mix asphalt paving, guardrail replacement, 
and pavement markings on Newburgh Road from Michigan 
Avenue (US-12) to Glenwood Road in the city of Wayne, 
Wayne County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
   3.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Florence Cement Company             $    443,138.14     Same       1 ** 
 
LETTING OF FEBRUARY 05, 2010              ENG. EST.        LOW BID 
PROPOSAL 1002013                    $    674,245.00  $    578,829.80 
PROJECT  ARUL 23439-107204 
LOCAL AGRMT. 09-5766                               % OVER/UNDER EST. 
START DATE - JUNE 14, 2010 
COMPLETION DATE - AUGUST 27, 2010                       -14.15 % 
 
0.22 mi of reconstruction including curb and gutter, 
sidewalk improvements, drainage improvements, and utility 
improvements on East Main Street from Hartel Road (M-100) 
to East Dawn Court in the city of Potterville, Eaton County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
  0.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
C & D Hughes, Inc.                  $    578,829.80     Same       1 ** 
 
LETTING OF FEBRUARY 05, 2010              ENG. EST.        LOW BID 
PROPOSAL 1002025                    $    260,488.60  $    219,517.15 
PROJECT  ARUL 61407-106705 
LOCAL AGRMT. 09-5773                               % OVER/UNDER EST. 
START DATE - APRIL 26, 2010 
COMPLETION DATE - JUNE 11, 2010                         -15.73 % 
 
0.45 mi of hot mix asphalt cold milling and resurfacing, 
concrete curb, gutter, and sidewalk ramps, and pavement 
markings on East Sherman Boulevard from Peck Street to 
Riordan Street in the city of Muskegon Heights, Muskegon 
County. 
 



This project is funded with American Recovery and 
Reinvestment Act funds. 
 
  0.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Rieth-Riley Construction Co., Inc.  $    219,517.15     Same       1 ** 
 
LETTING OF FEBRUARY 05, 2010              ENG. EST.        LOW BID 
PROPOSAL 1002026                    $    215,893.48  $    187,541.91 
PROJECT  ARUL 37424-106582 
LOCAL AGRMT. 09-5795                               % OVER/UNDER EST. 
START DATE - APRIL 15, 2010 
COMPLETION DATE - MAY 28, 2010                          -13.13 % 
 
0.94 mi of hot mix asphalt overlay, aggregate shoulder, 
base repair, and earthwork on Mission Road from Millbrook 
Road to Deerfield Road, Isabella County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
  0.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
The Isabella Corporation            $    187,541.91     Same       1 ** 
 
LETTING OF FEBRUARY 05, 2010              ENG. EST.        LOW BID 
PROPOSAL 1002027                    $  2,159,901.20  $  1,749,855.34 
PROJECT  ARUL 03414-105974 
LOCAL AGRMT. 09-5743                               % OVER/UNDER EST. 
START DATE - MAY 29, 2010 
COMPLETION DATE - SEPTEMBER 15, 2010                    -18.98 % 
 
1.00 mi of road reconstruction including hot mix asphalt 
paving, storm sewer, watermain, sanitary sewer, concrete 
curb, gutter, and sidewalk, and pavement markings on 40th 
Street from Washington Avenue to Lincoln Avenue in the 
city of Holland, Allegan County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
  10.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Connan, Inc.                        $  1,749,855.34     Same       1 ** 
 
LETTING OF FEBRUARY 05, 2010              ENG. EST.        LOW BID 
PROPOSAL 1002049                     $  1,480,731.75  $  1,273,963.32 
PROJECT  ARU 82457-106814, ETC 
LOCAL AGRMT. 09-5759                              % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - OCTOBER 31, 2010                      -13.96 % 
 
1.14 mi of hot mix asphalt road resurfacing including 
cold milling, drainage structure adjustment, concrete 
pavement repair, curb, gutter, and sidewalk ramps, hot 
mix asphalt paving, and pavement markings on Miller 
Road from Warren Avenue to Tireman Road, on Southfield 



Service Drive southbound from Hubbard Road to Executive 
Drive and from Michigan Avenue to Hubbard Road in the city 
of Dearborn, Wayne County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
  10.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Florence Cement Company             $  1,273,963.32     Same       1 ** 
 
LETTING OF AUGUST 06, 2009                ENG. EST.        LOW BID 
PROPOSAL 0908032                    $  1,535,029.13  $  1,246,655.89 
PROJECT  AR1 45021-81722 
LOCAL AGRMT.                                       % OVER/UNDER EST. 
START DATE - APRIL 20, 2010 
COMPLETION DATE - JULY 09, 2010                         -18.79 % 
 
1.54 mi of constructing a passing relief lane, hot mix 
asphalt crushing and shaping, surfacing, safety and drainage 
improvements on M-72 from west of Cedar Run Road easterly 
to east of County Road 651 (South Cedar Road), Leelanau 
County. This project includes two 5 year materials and 
workmanship pavement warranties. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
   5.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Elmer's Crane & Dozer, Inc.         $  1,246,655.89     Same       1 ** 
 
LETTING OF FEBRUARY 05, 2010              ENG. EST.        LOW BID 
PROPOSAL 1002015                    $    506,519.00  $    458,073.34 
PROJECT  ARL 18016-102953 
LOCAL AGRMT. 09-5768                               % OVER/UNDER EST. 
START DATE - APRIL 12, 2010 
COMPLETION DATE - JUNE 11, 2010                          -9.56 % 
 
2.00 mi of hot mix asphalt resurfacing, base crushing and 
shaping, aggregate shoulders, guardrail improvements, slope 
restoration, and pavement markings on Beaverton Road from 
Clare Avenue easterly to Cornwell Avenue, Clare County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
  0.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Rieth-Riley Construction Co., Inc.  $    458,073.34     Same       1 ** 
 
LETTING OF FEBRUARY 05, 2010              ENG. EST.        LOW BID 
PROPOSAL 1002050                    $    741,291.57  $    628,570.84 
PROJECT  ARU 25402-106192 
LOCAL AGRMT. 09-5808                               % OVER/UNDER EST. 
START DATE - MAY 01, 2010 
COMPLETION DATE - JUNE 30, 2010                         -15.21 % 



 
1.01 mi of hot mix asphalt cold milling and resurfacing, 
concrete and hot mix asphalt base course repair, joint and 
crack repair, sidewalk ramps, aggregate shoulder, and 
earthwork on Davison Road from Genesee Road to Belsay 
Road in the city of Burton, Genesee County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
   4.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Cadillac Asphalt, L.L.C.            $    628,570.84     Same       1 ** 
 
LETTING OF JANUARY 08, 2010               ENG. EST.        LOW BID 
PROPOSAL 1001036                    $    587,722.00  $    352,683.65 
PROJECT  ARU 82457-106822, ETC 
LOCAL AGRMT. 09-5729                               % OVER/UNDER EST. 
START DATE - JUNE 15, 2010 
COMPLETION DATE - AUGUST 31, 2010                       -39.99 % 
 
0.67 mi of hot mix asphalt road resurfacing including 
cold milling, concrete curb, gutter, and sidewalk ramps, 
hot mix asphalt paving, and pavement markings on Fisher 
Road from Lakeshore Drive to Grosse Pointe Boulevard 
and on Jefferson Avenue from Fisher Road to Lakeshore Drive 
in the city of Grosse Pointe Farms, Wayne County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
   3.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Barrett Paving Materials Inc.       $    352,683.65    Same       1 ** 
 
LETTING OF JANUARY 08, 2010               ENG. EST.        LOW BID 
PROPOSAL 1001059                    $    177,281.65  $    196,581.79 
PROJECT  ARL 36071-106934 
LOCAL AGRMT. 09-5735                               % OVER/UNDER EST. 
START DATE - JULY 05, 2010 
COMPLETION DATE - AUGUST 13, 2010                        10.89 % 
 
0.61 mi of hot mix asphalt crushing and shaping, aggregate 
base, culvert, and sewer on Lay Avenue/Franklin Street from 
Genesee Street to River Avenue in the city of Iron River, 
Iron County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
  0.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Northeast Asphalt, Inc.             $    196,581.79     Same       1 ** 
 
LETTING OF FEBRUARY 05, 2010              ENG. EST.        LOW BID 
PROPOSAL 1002012                    $    764,446.25  $    599,979.15 
PROJECT  ARU 63459-104706 



LOCAL AGRMT. 09-5775                               % OVER/UNDER EST. 
START DATE - JULY 05, 2010 
COMPLETION DATE - OCTOBER 01, 2010                      -21.51 % 
 
0.54 mi of concrete pavement repair, miscellaneous concrete 
curb and gutter, and ADA ramps on Joslyn Avenue from Walton 
Boulevard northerly to the Pontiac north city limits, 
Oakland County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
   5.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Di Lisio Contracting, Inc.          $    599,979.15     Same       1 ** 
 
LETTING OF FEBRUARY 05, 2010              ENG. EST.        LOW BID 
PROPOSAL 1002015                    $    506,519.00  $    458,073.34 
PROJECT  ARL 18016-102953 
LOCAL AGRMT. 09-5768                               % OVER/UNDER EST. 
START DATE - APRIL 12, 2010 
COMPLETION DATE - JUNE 11, 2010                          -9.56 % 
 
2.00 mi of hot mix asphalt resurfacing, base crushing and 
shaping, aggregate shoulders, guardrail improvements, slope 
restoration, and pavement markings on Beaverton Road from 
Clare Avenue easterly to Cornwell Avenue, Clare County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
  0.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Rieth-Riley Construction Co., Inc.  $    458,073.34     Same       1 ** 
 
LETTING OF FEBRUARY 05, 2010              ENG. EST.        LOW BID 
PROPOSAL 1002016                    $    488,434.17  $    428,671.16 
PROJECT  ARL 71141-106365 
LOCAL AGRMT. 09-5755                               % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - JULY 16, 2010                         -12.24 % 
 
1.42 mi of hot mix asphalt resurfacing, base crushing and 
shaping, aggregate base and shoulders, culverts, and 
slope restoration on East Heythaler Highway from County 
Road 451 easterly to US-23, Presque Isle County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
  0.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Bolen Asphalt Paving, Inc.          $    428,671.16    Same       1 ** 
 
LETTING OF FEBRUARY 05, 2010              ENG. EST.        LOW BID 
PROPOSAL 1002017                    $    466,880.00  $    363,270.00 
PROJECT  ARL 34044-89861 



LOCAL AGRMT. 09-5776                               % OVER/UNDER EST. 
START DATE - MAY 04, 2010 
COMPLETION DATE - JUNE 12, 2010                         -22.19 % 
 
0.79 mi of hot mix asphalt surfacing including crushing and 
shaping, drainage structure cover, concrete driveway, 
sidewalk ramp, and pavement marking on Mill Street from 
Bridge Street easterly to the east village limits of 
Saranac, Ionia County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
  0.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Rieth-Riley Construction Co., Inc.  $    363,270.00     Same       1 ** 
 
LETTING OF FEBRUARY 05, 2010              ENG. EST.        LOW BID 
PROPOSAL 1002019                    $    272,097.00  $    241,532.75 
PROJECT  ARU 63459-104709 
LOCAL AGRMT. 09-5783                               % OVER/UNDER EST. 
START DATE - MAY 17, 2010 
COMPLETION DATE - JULY 02, 2010                         -11.23 % 
 
0.32 mi of hot mix asphalt cold milling and resurfacing, 
concrete cold milling, pavement repairs, curb and gutter, 
sidewalk, and ADA ramps on Wayne Street from Pike 
Street northerly to Lafayette Street in the city of Pontiac, 
Oakland County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
  0.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Cadillac Asphalt, L.L.C.            $    241,532.75     Same       1 ** 
 
LETTING OF FEBRUARY 05, 2010              ENG. EST.        LOW BID 
PROPOSAL 1002030                    $    701,470.00  $    579,289.67 
PROJECT  ARU 82400-106828 
LOCAL AGRMT. 09-5727                               % OVER/UNDER EST. 
START DATE - APRIL 19, 2010 
COMPLETION DATE - SEPTEMBER 15, 2010                    -17.42 % 
 
1.08 mi of hot mix asphalt road rehabilitation including 
base crushing and shaping, drainage improvements, concrete 
curb, gutter, and sidewalk ramps, hot mix asphalt paving, 
and pavement markings on Shook Road from Goddard Road 
to Wick Road in the city of Romulus, Wayne County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
   3.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Al's Asphalt Paving Co.             $    579,289.67    Same       1 ** 
LETTING OF FEBRUARY 05, 2010              ENG. EST.        LOW BID 



PROPOSAL 1002050                    $    741,291.57  $    628,570.84 
PROJECT  ARU 25402-106192 
LOCAL AGRMT. 09-5808                               % OVER/UNDER EST. 
START DATE - MAY 01, 2010 
COMPLETION DATE - JUNE 30, 2010                         -15.21 % 
 
1.01 mi of hot mix asphalt cold milling and resurfacing, 
concrete and hot mix asphalt base course repair, joint and 
crack repair, sidewalk ramps, aggregate shoulder, and 
earthwork on Davison Road from Genesee Road to Belsay 
Road in the city of Burton, Genesee County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
   4.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Cadillac Asphalt, L.L.C.            $    628,570.84     Same       1 ** 
 
LETTING OF FEBRUARY 05, 2010              ENG. EST.        LOW BID 
PROPOSAL 1002054                    $     32,815.30  $     25,886.00 
PROJECT  ARL 65129-107344 
LOCAL AGRMT. 09-5781                               % OVER/UNDER EST. 
START DATE - JULY 19, 2010 
COMPLETION DATE - AUGUST 27, 2010                       -21.12 % 
 
0.40 mi of hot mix asphalt ultra-thin overlay, aggregate 
shoulders, and pavement marking on Sage Lake Road 
from the south village limit northerly to Harrison Street 
in the village of Prescott, Ogemaw County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
  0.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Bolen Asphalt Paving, Inc.          $     25,886.00     Same       1 ** 
 
LETTING OF FEBRUARY 05, 2010              ENG. EST.        LOW BID 
PROPOSAL 1002063                    $  1,759,902.30  $  1,726,002.84 
PROJECT  ARE 82400-106023 
LOCAL AGRMT. 09-5792                               % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - SEPTEMBER 30, 2012                     -1.93 % 
 
0.40 mi of concrete decorative and scored sidewalks, 
decorative streetlights, ornamental fence, traffic signals, 
irrigation system, bike racks, trash receptacles, and trees 
on Monroe Street from Saint Antoine Street easterly to 
Randolph Street and on Brush Street from Lafayette Street 
northerly to Gratiot Avenue in the city of Detroit, Wayne 
County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
   9.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 



 
Warren Contractors & Development,   $  1,726,002.84     Same       1 ** 
 
LETTING OF FEBRUARY 05, 2010              ENG. EST.        LOW BID 
PROPOSAL 1002076                     $  3,242,467.20  $  3,277,406.76 
PROJECT  AR  41063-75078    , ETC 
LOCAL AGRMT. 09-5786, 09-5787                      % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - AUGUST 16, 2010                         1.08 % 
 
1.85 mi of hot mix asphalt cold milling, pavement repairs, 
overlay, signal upgrades, ADA ramps, sidewalks, and 
pedestrian bridge on M-11 east of Division Avenue to west 
of Kalamazoo Avenue in the cities of Grand Rapids and 
Wyoming, Kent County. This project includes a 5 year 
materials and workmanship pavement warranty. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
  10.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
C & D Hughes, Inc.                  $  3,277,406.76     Same       1 ** 
 
LETTING OF MARCH 05, 2010                 ENG. EST.        LOW BID 
PROPOSAL 1003003                     $  1,134,415.30  $  1,141,514.03 
PROJECT  ARU 82400-106851 
LOCAL AGRMT. 10-5045                               % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - MAY 02, 2011                            0.63 % 
 
Bridge rehabilitation including superstructure replacement 
on Larned Street over Dequindre Cut in the city of Detroit, 
Wayne County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
   5.00 % DBE participation required 
 
         BIDDER                    AS-SUBMITTED        AS-CHECKED 
 
Brencal Contractors, Inc.      $  1,141,794.03  $  1,141,514.03    1 ** 
 
LETTING OF MARCH 05, 2010                 ENG. EST.        LOW BID 
PROPOSAL 1003009                    $    445,255.99  $    386,307.80 
PROJECT  ARU 50458-106736 
LOCAL AGRMT. 10-5049                               % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - JUNE 15, 2010                         -13.24 % 
 
0.50 mi of cold milling concrete pavement, hot mix asphalt 
resurfacing, concrete base course repairs, joint and crack 
repairs, concrete approaches, and earthwork on Calahan Road 
from 12 Mile Road to Common Road in the city of Roseville, 
Macomb County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
   4.00 % DBE participation required 



 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Florence Cement Company             $    386,307.80    Same       1 ** 
 
LETTING OF MARCH 05, 2010                 ENG. EST.        LOW BID 
PROPOSAL 1003019                    $    221,089.50  $    198,423.07 
PROJECT  ARUL 13427-107514 
LOCAL AGRMT. 10-5055                               % OVER/UNDER EST. 
START DATE - JUNE 21, 2010 
COMPLETION DATE - 20 working days                       -10.25 % 
 
0.49 mi of hot mix asphalt cold milling and resurfacing, 
concrete curb and gutter, sidewalk, and ADA ramps on 
Watson Street from North Eaton Street to North Maple 
Street in the city of Albion, Calhoun County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Eastlund Concrete Construction      $    198,423.07     Same       1 ** 
 
LETTING OF MARCH 05, 2010                 ENG. EST.        LOW BID 
PROPOSAL 1003021                    $    124,592.55  $    119,882.14 
PROJECT  ARUL 37424-106584 
LOCAL AGRMT. 10-5030                               % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - JUNE 25, 2010                          -3.78 % 
 
0.94 mi of hot mix asphalt overlay, cold milling, and 
aggregate shoulders on Broomfield Road from Whiteville 
Road to Lincoln Road, Isabella County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Central Asphalt, Inc.               $    119,882.14     Same       1 ** 
 
LETTING OF MARCH 05, 2010                 ENG. EST.        LOW BID 
PROPOSAL 1003055                     $  1,092,824.25  $  1,087,590.86 
PROJECT  ARUL 70414-105973 
LOCAL AGRMT. 10-5092                               % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - JULY 16, 2010                          -0.48 % 
 
0.32 mi of hot mix asphalt surfacing including storm 
sewer, concrete curb and gutter, sidewalk, culvert, 
watermain, removal of culvert and installation of a 3-sided 
precast arch culvert, and pavement markings on 104th 
Avenue from I-196BL northerly to Paw Paw Drive and at 
104th Avenue over Noordeloos Creek in the city of Zeeland, 
Ottawa County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
   3.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 



 
Milbocker and Sons, Inc.            $  1,087,590.86     Same       1 ** 
 
 
LETTING OF FEBRUARY 05, 2010              ENG. EST.        LOW BID 
PROPOSAL 1002024                    $    296,971.27  $    266,423.57 
PROJECT  ARUL 77475-106786 
LOCAL AGRMT. 09-5796                               % OVER/UNDER EST. 
START DATE - APRIL 15, 2010 
COMPLETION DATE - JULY 02, 2010                         -10.29 % 
 
0.25 mi of cold milling and hot mix asphalt resurfacing, 
concrete base course repairs, storm sewer, and earthwork 
on Fred W. Moore Highway from the west city limits of St. 
Clair to Carney Drive, St. Clair County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
  0.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Florence Cement Company             $    266,423.57          Same   1**    
 
 
LETTING OF FEBRUARY 05, 2010              ENG. EST.        LOW BID 
PROPOSAL 1002053                    $    203,517.00  $    175,748.20 
PROJECT  ARUL 69486-107418 
LOCAL AGRMT. 09-5789                               % OVER/UNDER EST. 
START DATE - APRIL 26, 2010 
COMPLETION DATE - JUNE 04, 2010                         -13.64 % 
 
0.35 mi of base crushing and shaping, trenching, culverts, 
aggregate base, hot mix asphalt paving, and pavement 
markings on Meecher Road from Anna Drive to Buddy 
Avenue, Otsego County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
  0.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
D. J. McQuestion & Sons, Inc.       $    175,748.20          Same   1** 
 
 
LETTING OF FEBRUARY 05, 2010              ENG. EST.        LOW BID 
PROPOSAL 1002009                     $  1,278,392.00  $  1,461,310.75 
PROJECT  ARU 63459-106766 
LOCAL AGRMT. 09-5801                               % OVER/UNDER EST. 
START DATE - MAY 15, 2010 
COMPLETION DATE - SEPTEMBER 30, 2010                     14.31 % 
 
1.00 mi of cold milling concrete pavement, concrete 
pavement repairs, hot mix asphalt separator layer, concrete 
overlay, concrete sidewalk, ADA ramps, and pedestrian 
signals on Twelve Mile Road from Evergreen Road easterly to 
Southfield Road in the cities of Lathrup Village and 
Southfield, Oakland County. 
 
This project is funded with American Recovery and 



Reinvestment Act funds. 
 
  10.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Florence Cement Company             $  1,461,310.75          Same   1**  
   
 
 
LETTING OF MARCH 05, 2010                 ENG. EST.        LOW BID 
PROPOSAL 1003030                    $    647,316.00  $    590,415.25 
PROJECT  ARU 41401-106417 
LOCAL AGRMT. 10-5065                               % OVER/UNDER EST. 
START DATE - MAY 03, 2010 
COMPLETION DATE - JUNE 19, 2010                          -8.79 % 
 
0.82 mi of hot mix asphalt road resurfacing, road 
widening, concrete curb, gutter, sidewalk and ramps, 
hydrant relocation, storm sewer improvements, hot mix 
asphalt paving, street lighting, and pavement markings 
on East Paris Avenue from Sparks Drive to Burton Street 
in the cities of Grand Rapids and Kentwood, Kent County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
   3.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Michigan Paving and Materials Comp  $    590,415.25          Same   1**       
        
 
 
LETTING OF FEBRUARY 05, 2010              ENG. EST.        LOW BID 
PROPOSAL 1002011                    $    907,753.25  $    794,454.79 
PROJECT  AR  41900-106148 
LOCAL AGRMT. 09-5785                               % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - JUNE 30, 2010                         -12.48 % 
 
0.62 mi of hot mix asphalt surfacing including cold 
milling, drainage structure reconstruct, concrete 
pavement, and pavement markings on John J. 
Oostema Boulevard from Patterson Avenue easterly 
to Gateway Drive, Kent County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
   5.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Michigan Paving and Materials Comp  $    794,454.79          Same  1 ** 
       
 
 
LETTING OF FEBRUARY 05, 2010              ENG. EST.        LOW BID 
PROPOSAL 1002032                    $    221,327.00  $    176,798.37 
PROJECT  ARU 82400-106774 
LOCAL AGRMT. 09-5760                               % OVER/UNDER EST. 



START DATE - APRIL 15, 2010 
COMPLETION DATE - JULY 02, 2010                         -20.12 % 
 
0.21 mi of hot mix asphalt cold milling and resurfacing, 
concrete base repair, drainage structure adjustment, and 
concrete sidewalk and ramps on Oak Street from Third Street 
to Jefferson Avenue in the city of Wyandotte, Wayne County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
  0.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Al's Asphalt Paving Co.             $    176,798.37          Same  1 ** 
  
 
 
LETTING OF MARCH 05, 2010                 ENG. EST.        LOW BID 
PROPOSAL 1003024                    $     97,666.00  $     77,715.65 
PROJECT  ARUL 19453-107106 
LOCAL AGRMT. 10-5016                               % OVER/UNDER EST. 
START DATE - JUNE 14, 2010 
COMPLETION DATE - JULY 02, 2010                         -20.43 % 
 
0.20 mi of hot mix asphalt pavement removal, aggregate base, 
and hot mix asphalt pavement on North Lansing Street from 
US-127BR to Walker Road, Clinton County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Michigan Paving and Materials Comp  $     77,715.65          Same  1 ** 
 
 
 
LETTING OF MARCH 05, 2010                 ENG. EST.        LOW BID 
PROPOSAL 1003036                    $    144,779.60  $    141,740.32 
PROJECT  ARUL 17467-106595 
LOCAL AGRMT. 10-5017                               % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - JULY 30, 2010                          -2.10 % 
 
0.58 mi of hot mix asphalt cold milling and resurfacing, 
minor surface drainage correction, shoulders, and pavement 
markings on Water Tower Drive from M-80 to Kincheloe Road, 
Chippewa County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Rieth-Riley Construction Co., Inc.  $    141,740.32          Same  1 ** 
      
 
 
 
 
LETTING OF MARCH 05, 2010                 ENG. EST.        LOW BID 



PROPOSAL 1003042                    $    592,105.20  $    569,560.55 
PROJECT  ARU 41401-106416 
LOCAL AGRMT. 10-5083                               % OVER/UNDER EST. 
START DATE - MAY 03, 2010 
COMPLETION DATE - JUNE 11, 2010                          -3.81 % 
 
0.71 mi of cold milling hot mix asphalt surface, ultra 
thin concrete, sidewalk ADA ramp, and pavement markings 
on Barden Drive from East Paris Avenue to Broadmoor Avenue 
(M-37) and on East Paris Avenue from 52nd Street to Barden 
Drive in the city of Kentwood, Kent County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Kamminga & Roodvoets, Inc.          $    569,560.55          Same  1 ** 
       
 
 
LETTING OF MARCH 05, 2010                 ENG. EST.        LOW BID 
PROPOSAL 1003057                    $    555,264.70  $    475,887.50 
PROJECT  ARUL 03414-105976 
LOCAL AGRMT. 10-5095                               % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - JULY 01, 2010                         -14.30 % 
 
2.78 mi of hot mix asphalt resurfacing, cold milling, and 
pavement markings on 136th Avenue from Blue Star Highway 
to 58th Street, Allegan County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
   5.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Rieth-Riley Construction Co., Inc.  $    475,887.50          Same  1 ** 
 
        
 
LETTING OF MARCH 05, 2010                 ENG. EST.        LOW BID 
PROPOSAL 1003076                    $    452,336.45  $    445,767.33 
PROJECT  ARL 31049-106078 
LOCAL AGRMT. 10-5068                               % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - SEPTEMBER 24, 2010                     -1.45 % 
 
1.60 mi of hot mix asphalt crushing, shaping, and 
resurfacing, drainage, and traffic control on Pike River 
Road from Chassell/Painesdale Road to Lower Worham 
Road, Houghton County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Bacco Construction Company          $    445,767.33          Same  1 ** 
 
 



LETTING OF MARCH 05, 2010                 ENG. EST.        LOW BID 
PROPOSAL 1003093                    $    326,259.50  $    315,289.75 
PROJECT  ARUL 11400-107685 
LOCAL AGRMT. 10-5115                               % OVER/UNDER EST. 
START DATE - APRIL 15, 2010 
COMPLETION DATE - JUNE 04, 2010                          -3.36 % 
 
0.23 mi of cold milling hot mix asphalt and resurfacing, 
storm sewer, concrete pavement, sidewalk ramps, fire 
hydrant, signing, and pavement markings on Broad Street 
from Lake Boulevard to State Street and from Main Street 
to Wayne Street in the city of St. Joseph, Berrien County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Northern Construction Services, Co. $    315,289.75          Same  1 ** 
      
 
 
   LETTING OF NOVEMBER 06, 2009              ENG. EST.        LOW BID 
PROPOSAL 0911017                      $  830,536.00    $  713,037.90 
PROJECT  STH 11555-89970, ETC 
LOCAL AGRMT. 09-5606                               % OVER/UNDER EST. 
START DATE - JULY 05, 2010 
COMPLETION DATE - 50 working days                       -14.15 % 
 
1.45 mi of hot mix asphalt resurfacing including storm 
sewer, aggregate base, and gravel shoulders on Cleveland 
Avenue from Rockey Weed Road southerly to south 
of Rockey Weed Road, Berrien County.  
 
Portions of this project are funded with American Recovery 
and Reinvestment Act funds. 
 
   5.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Langlois & Sons Excavating, Inc.    $    713,037.90          Same  1 ** 
 
 
 
LETTING OF NOVEMBER 06, 2009              ENG. EST.        LOW BID 
PROPOSAL 0911033                      $  952,962.25    $  866,883.75 
PROJECT  ARL 64555-83683 
LOCAL AGRMT. 09-5630                               % OVER/UNDER EST. 
START DATE - APRIL 01, 2010 
COMPLETION DATE - MAY 28, 2010                           -9.03 % 
 
3.05 mi of hot mix asphalt resurfacing, roadway grading, 
base crushing and shaping, turf establishment, and pavement 
marking on Shelby Road from 40th Avenue easterly to 64th 
Avenue, Oceana County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
   5.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 



 
Rieth-Riley Construction Co., Inc.  $    866,883.75          Same  1 ** 
       
 
LETTING OF JANUARY 08, 2010               ENG. EST.        LOW BID 
PROPOSAL 1001011                     $  3,507,908.40  $  2,812,277.89 
PROJECT  ARL 21041-106944 
LOCAL AGRMT. 09-5566                               % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - OCTOBER 31, 2010                      -19.83 % 
 
11.25 mi of hot mix asphalt base crushing, shaping, and 
surfacing, paved and aggregate shoulders, pavement markings, 
and traffic control on County 513 T Road from US-2 to south 
of County Road K-16, Delta County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
   5.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Payne & Dolan Inc.                  $  2,812,277.89          Same  1 ** 
    
 
LETTING OF JANUARY 08, 2010               ENG. EST.        LOW BID 
PROPOSAL 1001022                    $    585,422.05  $    573,479.76 
PROJECT  ARL 76155-106564 
LOCAL AGRMT. 09-5705                               % OVER/UNDER EST. 
START DATE - APRIL 05, 2010 
COMPLETION DATE - MAY 29, 2010                           -2.04 % 
 
2.65 mi of hot mix asphalt resurfacing, aggregate shoulders, 
slope restoration, and pavement marking on Delaney Road 
from M-52 northerly to M-21, Shiawassee County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
   4.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Rieth-Riley Construction Co., Inc.  $    573,479.76          Same  1 ** 
        
 
LETTING OF JANUARY 08, 2010               ENG. EST.        LOW BID 
PROPOSAL 1001026                    $    361,584.00  $    285,936.23 
PROJECT  ARL 16031-51725 
LOCAL AGRMT. 09-5691                               % OVER/UNDER EST. 
START DATE - APRIL 26, 2010 
COMPLETION DATE - MAY 27, 2010                          -20.92 % 
 
0.35 mi of hot mix asphalt resurfacing, cold milling, 
concrete curb, gutter, and sidewalks, and pavement 
markings on Central Avenue from Nicolet Street easterly 
to Huron Avenue in the village of Mackinaw City, Cheboygan 
County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 



  0.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Rieth-Riley Construction Co., Inc.  $    285,936.23          Same  1 ** 
      
 
LETTING OF JANUARY 08, 2010               ENG. EST.        LOW BID 
PROPOSAL 1001028                    $    286,541.75  $    269,133.94 
PROJECT  ARUL 70407-106753 
LOCAL AGRMT. 09-5620                               % OVER/UNDER EST. 
START DATE - APRIL 12, 2010 
COMPLETION DATE - JUNE 25, 2010                          -6.08 % 
 
0.27 mi of road resurfacing including concrete curb, 
gutter, sidewalk, and ramps, cold milling, hot mix 
asphalt paving, and pavement markings on Jackson 
Street from Savidge Street to Exchange Street and on 
Exchange Street from Jackson Street to Division Street 
in the village of Spring Lake, Ottawa County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
  0.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
 
Jack Dykstra Excavating, Inc.       $    269,133.94          Same  1 ** 
 
 
 
LETTING OF JANUARY 08, 2010               ENG. EST.        LOW BID 
PROPOSAL 1001029                    $    260,193.16  $    239,755.99 
PROJECT  ARL 10019-106506, ETC 
LOCAL AGRMT. 09-5704                               % OVER/UNDER EST. 
START DATE - JULY 06, 2010 
COMPLETION DATE - JULY 30, 2010                          -7.85 % 
 
8.36 mi of single chip seal, guardrail approach terminals, 
permanent traffic signs, and pavement marking on River Road 
from M-22 easterly to the Benzonia west village limit and on 
Lake Michigan Road from Platte River easterly to M-22, 
Benzie County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
  0.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Michigan Pavement Solutions LLC       $  239,755.99          Same  1 ** 
  
 
LETTING OF JANUARY 08, 2010               ENG. EST.        LOW BID 
PROPOSAL 1001040                    $    198,099.07  $    180,227.57 
PROJECT  ARL 10019-108674 
LOCAL AGRMT. 09-5741                               % OVER/UNDER EST. 
START DATE - JULY 06, 2010 
COMPLETION DATE - JULY 30, 2010                          -9.02 % 
 



6.22 mi of single chip sealing and pavement marking on North 
Manistee County Line Road (CR 602) from US-31 easterly to 
Kurick Road, Benzie County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
  0.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Michigan Pavement Solutions LLC       $  180,227.57          Same  1 ** 
   
 
LETTING OF JANUARY 08, 2010               ENG. EST.        LOW BID 
PROPOSAL 1001047                     $  4,438,024.64  $  4,658,493.32 
PROJECT  ARU 82400-107132 
LOCAL AGRMT. 09-5739                               % OVER/UNDER EST. 
START DATE - APRIL 15, 2010 
COMPLETION DATE - NOVEMBER 02, 2010                       4.97 % 
 
9.57 mi of hot mix asphalt resurfacing including cold 
milling hot mix asphalt surface, drainage structures, 
concrete curb, sidewalk, and sidewalk ramps, and 
pavement markings at 14 locations throughout the 
city of Detroit, Wayne County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
   5.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Ajax Paving Industries, Inc.        $  4,658,493.32          Same  1 ** 
 
 
 
LETTING OF JANUARY 08, 2010               ENG. EST.        LOW BID 
PROPOSAL 1001057                    $    325,019.61  $    268,149.11 
PROJECT  ARL 55109-105938 
LOCAL AGRMT. 09-5732                               % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - SEPTEMBER 03, 2010                    -17.50 % 
 
1.80 mi of hot mix asphalt crushing and shaping, shoulders, 
hot mix asphalt paving, pavement markings, and traffic 
control on County Road 352 from County Road 577 to 
Hallfrisch Road, Menominee County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
  0.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Payne & Dolan Inc.                  $    268,149.11          Same  1 ** 
       
 
 
 
LETTING OF JANUARY 08, 2010               ENG. EST.        LOW BID 



PROPOSAL 1001063                    $    435,880.75  $    427,505.50 
PROJECT  ARUL 04425-107242 
LOCAL AGRMT. 09-5764                               % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - JUNE 30, 2010                          -1.92 % 
 
1.56 mi of hot mix asphalt base crushing, shaping, 
repaving, and drainage improvements on Ford Avenue from 
east of the east city limits to the east city limits and on 
Misery Bay Road from the east city limits to west of the 
east city limits of Alpena, Alpena County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
   2.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Cordes Excavating, Inc.             $    427,505.50          Same  1 ** 
 
 
LETTING OF JANUARY 14, 2010               ENG. EST.        LOW BID 
PROPOSAL 1001701                    $ 52,103,662.07  $ 43,892,297.00 
PROJECT  ARL 38103-105785 
LOCAL AGRMT.                                       % OVER/UNDER EST. 
START DATE - MARCH 15, 2010 
COMPLETION DATE - MAY 02, 2012                          -15.76 % 
 
9.34 mi of concrete reconstruction on eastbound I-94 and 
3.60 mi of concrete reconstruction with 5.74 mi of hot mix 
asphalt resurfacing on westbound I-94. Also includes bridge 
reconstruction and rehabilitation, ramp reconstruction and 
resurfacing, drainage improvements, weigh station 
reconstruction, guardrail upgrades, pavement markings, and 
signs on I-94 from east of Sargent Road to the Washtenaw 
County line, Jackson County.  This is a Design-Build 
project. Warranty bonds are required, see Book 1, Section 
21. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
   8.00 % DBE participation required 
 
         BIDDER                         AS-SUBMITTED      AS-CHECKED 
 
Interstate Highway Construction, I  $ 43,892,297.00          Same  1 ** 
      
 
LETTING OF FEBRUARY 05, 2010              ENG. EST.        LOW BID 
PROPOSAL 1002018                    $    431,873.00  $    360,465.80 
PROJECT  ARL 35069-106924 
LOCAL AGRMT. 09-5754                               % OVER/UNDER EST. 
START DATE - MAY 03, 2010 
COMPLETION DATE - JUNE 25, 2010                         -16.53 % 
 
2.39 mi of hot mix asphalt resurfacing, base crushing and 
shaping, trenching, aggregate shoulders, guardrail, pavement 
marking, and slope restoration on Rollway Road from M-65 
northerly to Liberty Road, Iosco County. 
 
This project is funded with American Recovery and 



Reinvestment Act funds. 
 
  0.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Pyramid Paving and Contracting Co.  $    360,465.80          Same  1 ** 
    
 
LETTING OF FEBRUARY 05, 2010              ENG. EST.        LOW BID 
PROPOSAL 1002021                    $    132,250.45  $    134,603.11 
PROJECT  ARUL 23403-107228 
LOCAL AGRMT. 09-5765                               % OVER/UNDER EST. 
START DATE - JUNE 14, 2010 
COMPLETION DATE - 17 calendar days                        1.78 % 
 
0.57 mi of hot mix asphalt road reconstruction and addition 
of center left turn lane on State Street from west of Miller 
Street to east of the Eaton Rapids city limits, Eaton 
County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
  0.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Goretski's Construction Company     $    134,603.11          Same  1 ** 
  
 
LETTING OF FEBRUARY 05, 2010              ENG. EST.        LOW BID 
PROPOSAL 1002045                     $  2,332,299.69  $  1,957,781.85 
PROJECT  AR  41027-106428 
LOCAL AGRMT.                                       % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - AUGUST 01, 2011                       -16.06 % 
 
0.77 mi of structure replacement, bridge approach work, 
guardrail upgrades, grading, and slope restoration on I-196 
under Diamond Avenue in the city of Grand Rapids, Kent 
County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
   5.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Walter Toebe Construction Company   $  1,957,781.85          Same  1 ** 
   
 
LETTING OF FEBRUARY 19, 2010              ENG. EST.        LOW BID 
PROPOSAL 1002265                      $  7,723,854.70  $  6,991,777.70 
PROJECT  AR  63052-85538-2 
LOCAL AGRMT. 09-5367                               % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - NOVEMBER 01, 2010                      -9.48 % 
 
1.75 mi of concrete reconstruction, full depth concrete 
patching, median crossovers, commercial drive approach, 
concrete curb and gutter, drainage, traffic signals, signs, 



and ADA ramps on US-24 (Telegraph Road) from Old Telegraph 
Road to Square Lake Road including the connector (slip) 
ramp in the city of Pontiac, Oakland County. This project 
includes a 5 year materials and workmanship pavement 
warranty. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
  10.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Stante Excavating Co., Inc.         $  6,991,777.70          Same  1 ** 
      
 
LETTING OF MARCH 05, 2010                 ENG. EST.        LOW BID 
PROPOSAL 1003007                    $    569,368.00  $    451,875.02 
PROJECT  ARL 74151-105551 
LOCAL AGRMT. 10-5038                               % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - JULY 16, 2010                         -20.64 % 
 
Removal and replacement of superstructure, minor 
approach work, hot mix asphalt paving, and guardrail 
placement on Frenchline Road over Elk Creek, Sanilac County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
J. Slagter & Son Construction Co.   $    451,875.02          Same  1 ** 
     
 
LETTING OF MARCH 05, 2010                 ENG. EST.        LOW BID 
PROPOSAL 1003013                    $    374,651.04  $    360,868.66 
PROJECT  ARL 32063-106259 
LOCAL AGRMT. 10-5031                               % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - SEPTEMBER 15, 2010                     -3.68 % 
 
2.28 mi of hot mix asphalt resurfacing, cold milling, 
aggregate shoulders, and pavement marking on Atwater 
Road from the Ubly east village limit easterly to Verona 
Road, Huron County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Saginaw Asphalt Paving Co.          $    360,868.66          Same  1 ** 
        
 
LETTING OF MARCH 05, 2010                 ENG. EST.        LOW BID 
PROPOSAL 1003032                    $    380,489.20  $    313,919.15 
PROJECT  ARUL 17419-107092 
LOCAL AGRMT. 10-5050                               % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - JULY 15, 2010                         -17.50 % 
 
0.84 mi of hot mix asphalt base crushing and shaping, 



shoulder aggregate, culvert replacement, and pavement 
marking on Oak Street from West 4th Avenue to West 
20th Avenue in the city of Sault Ste. Marie, Chippewa 
County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Payne & Dolan Inc.                  $    313,919.15          Same  1 ** 
  
 
LETTING OF MARCH 05, 2010                 ENG. EST.        LOW BID 
PROPOSAL 1003040                     $  2,231,132.85  $  1,986,619.09 
PROJECT  ARU 63459-104624, ETC 
LOCAL AGRMT. 10-5077                               % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - AUGUST 30, 2010                       -10.96 % 
 
2.73 mi of concrete pavement cracking, seating, and 
repairs, cold milling hot mix asphalt and concrete, hot mix 
asphalt overlay, concrete curb, gutter, sidewalk, and ADA 
ramps on Middlebelt Road from 8 Mile Road northerly to 10 
Mile Road and from 10 Mile Road northerly to 11 Mile Road 
in the city of Farmington Hills, Oakland County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
   8.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Ajax Paving Industries, Inc.        $  1,986,619.09          Same  1 ** 
   
 
LETTING OF MARCH 05, 2010                 ENG. EST.        LOW BID 
PROPOSAL 1003043                    $    381,661.05  $    293,922.18 
PROJECT  ARL 74151-106452 
LOCAL AGRMT. 10-5062                               % OVER/UNDER EST. 
START DATE - MAY 30, 2010 
COMPLETION DATE - JULY 31, 2010                         -22.99 % 
 
0.64 mi of hot mix asphalt road reconstruction, roadway 
grading, aggregate base, subbase, culverts, and slope 
restoration on Campbell Road from Miller Road northerly to 
Industrial Drive in the city of Sandusky, Sanilac County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Teltow Contracting, Inc.            $    293,922.18          Same  1 ** 
   
 
 
LETTING OF MARCH 05, 2010                 ENG. EST.        LOW BID 
PROPOSAL 1003078                    $    171,983.57  $    162,368.32 
PROJECT  ARU 81406-107421 
LOCAL AGRMT. 10-5094                               % OVER/UNDER EST. 
START DATE - JUNE 14, 2010 



COMPLETION DATE - JULY 26, 2010                          -5.59 % 
 
0.18 mi of hot mix asphalt cold milling and resurfacing, 
shoulder widening, concrete sidewalk ramps, and 
pavement marking on Dexter-Ann Arbor Road from 
Kensington Street southeasterly to Huron View Court 
in the city of Dexter, Washtenaw County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Ajax Paving Industries, Inc.        $    162,368.32          Same  1 ** 
        
 
LETTING OF MARCH 05, 2010                 ENG. EST.        LOW BID 
PROPOSAL 1003087                    $    343,490.50  $    294,747.28 
PROJECT  ARU 58460-106744 
LOCAL AGRMT. 10-5017                               % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - JULY 16, 2010                         -14.19 % 
 
Rehabilitation of culvert on Sterns Road at Springbrook 
Drain, Monroe County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
C & D Hughes, Inc.                  $    294,747.28          Same  1 ** 
   
 
LETTING OF MARCH 05, 2010                 ENG. EST.        LOW BID 
PROPOSAL 1003093                    $    326,259.50  $    315,289.75 
PROJECT  ARUL 11400-107685 
LOCAL AGRMT. 10-5115                               % OVER/UNDER EST. 
START DATE - APRIL 15, 2010 
COMPLETION DATE - JUNE 04, 2010                          -3.36 % 
 
0.23 mi of cold milling hot mix asphalt and resurfacing, 
storm sewer, concrete pavement, sidewalk ramps, fire 
hydrant, signing, and pavement markings on Broad Street 
from Lake Boulevard to State Street and from Main Street 
to Wayne Street in the city of St. Joseph, Berrien County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Northern Construction Services, Co. $    315,289.75          Same  1 ** 
     
 
LETTING OF MARCH 05, 2010                 ENG. EST.        LOW BID 
PROPOSAL 1003094                     $  7,547,533.02  $  7,145,013.93 
PROJECT  AR  82062-80905, ETC 
LOCAL AGRMT. 10-5096                               % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - OCTOBER 15, 2010                       -5.33 % 
 
2.26 mi of cold milling and overlay of roadway including ADA 



sidewalk ramps, structure adjustments, curb repair, and 
signal removal on US-12 (Michigan Avenue) from Livernois 
Avenue easterly to Rosa Parks Boulevard in the city of 
Detroit, Wayne County. This project includes a 5 year 
materials and workmanship pavement warranty. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
  10.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Ajax Paving Industries, Inc.        $  7,145,013.93          Same  1 ** 
      
 
LETTING OF MARCH 05, 2010                 ENG. EST.        LOW BID 
PROPOSAL 1003100                    $    550,123.03  $    420,743.18 
PROJECT  AR  41029-106154 
LOCAL AGRMT.                                       % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - JULY 01, 2010                         -23.52 % 
 
Substructure repair, deck patching, pin and hanger 
replacement, joint replacement, fascia beam, and zone 
painting on 44th Street over I-196 in the city of 
Grandville, Kent County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
J. Slagter & Son Construction Co.   $    420,743.18          Same  1 ** 
      
 
LETTING OF MARCH 05, 2010                 ENG. EST.        LOW BID 
PROPOSAL 1003102                     $  1,130,400.00  $  1,174,480.06 
PROJECT  ARU 82457-107213 
LOCAL AGRMT. 10-5066                               % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - 40 working days                         3.90 % 
 
0.99 mi of hot mix asphalt road resurfacing including 
cold milling, paving, pavement rehabilitation, concrete 
pavement repair, curb and gutter repair, sidewalk and 
ramps, and pavement markings on Five Mile Road from 
Greenfield Road to Schaefer Road in the city of Detroit, 
Wayne County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
   5.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Barrett Paving Materials Inc.       $  1,174,480.06          Same  1 ** 
       
 
 
 
LETTING OF MARCH 05, 2010                 ENG. EST.        LOW BID 



PROPOSAL 1003016                    $    326,320.75  $    274,196.91 
PROJECT  ARUL 39405-108128 
LOCAL AGRMT. 09-5782                               % OVER/UNDER EST. 
START DATE - APRIL 12, 2010 
COMPLETION DATE - JULY 02, 2010                         -15.97 % 
 
Intersection realignment including pavement removal, hot 
mix asphalt resurfacing, concrete curb and gutter, concrete 
sidewalk, ADA ramps, and drainage improvements on Texas 
Drive at 8th Street, Kalamazoo County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Peters Construction Co.             $    274,196.91          Same  1 ** 
  
 
LETTING OF MARCH 05, 2010                 ENG. EST.        LOW BID 
PROPOSAL 1003059                    $    244,621.75  $    209,900.90 
PROJECT  ARUL 54436-107508 
LOCAL AGRMT. 10-5022                               % OVER/UNDER EST. 
START DATE - JULY 12, 2010 
COMPLETION DATE - AUGUST 20, 2010                       -14.19 % 
 
1.42 mi of hot mix asphalt cold milling and overlay on 
Bronson Avenue from Maple Street to Milton Avenue, on 
Bjornson Street from Maple Street to Milton Avenue, and on 
Fourth Avenue from Madison Avenue to Baldwin Street in the 
city of Big Rapids, Mecosta County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Rieth-Riley Construction Co., Inc.  $    209,900.90          Same  1 ** 
 
 
LETTING OF MARCH 05, 2010                 ENG. EST.        LOW BID 
PROPOSAL 1003015                    $    328,227.03  $    247,413.80 
PROJECT  ARL 27053-106555 
LOCAL AGRMT. 09-5746                               % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - OCTOBER 15, 2010                      -24.62 % 
 
1.61 mi of hot mix asphalt base crushing and shaping, 
culvert replacement, hot mix asphalt paving, ditching, 
and shoulder work on Camp Ojibway Road from M-64 
to Camp Ojibway, Gogebic County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Northeast Asphalt, Inc.             $    247,413.80          Same  1 ** 
    
 
LETTING OF MARCH 05, 2010                 ENG. EST.        LOW BID 
PROPOSAL 1003099                    $    843,135.70  $    807,225.65 
PROJECT  AR  70081-105474 



LOCAL AGRMT.                                       % OVER/UNDER EST. 
START DATE - MAY 03, 2010 
COMPLETION DATE - SEPTEMBER 20, 2010                     -4.26 % 
 
3.59 mi of hot mix asphalt cold milling and resurfacing on 
M-104 (Cleveland Avenue) from east of 144th Avenue easterly 
to I-96, Ottawa County. This project includes a 3 year 
materials and workmanship pavement warranty. 
 
A 2010 highway preventive maintenance project 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Michigan Paving and Materials Comp  $    807,225.65          Same  1 ** 
        
 
LETTING OF MARCH 05, 2010                 ENG. EST.        LOW BID 
PROPOSAL 1003028                     $  1,021,710.30  $    810,022.20 
PROJECT  ARU 33400-108262 
LOCAL AGRMT. 10-5051                               % OVER/UNDER EST. 
START DATE - JUNE 14, 2010 
COMPLETION DATE - AUGUST 27, 2010                       -20.72 % 
 
1.05 mi of road reconstruction with sand subbase, aggregate 
base, curb and gutter, sanitary sewer, concrete driveways, 
sidewalk ramps, hot mix asphalt cold milling, and pavement 
on West Holmes Road from Waverly Road to Pleasant Grove 
Road in the city of Lansing, Ingham County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
   4.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Rieth-Riley Construction Co., Inc.  $    810,022.20          Same  1 ** 
      
 
LETTING OF FEBRUARY 05, 2010              ENG. EST.        LOW BID 
PROPOSAL 1002077                     $  2,018,062.57  $  1,900,077.07 
PROJECT  AR  80072-45533 
LOCAL AGRMT. 09-5124                               % OVER/UNDER EST. 
START DATE - APRIL 19, 2010 
COMPLETION DATE - APRIL 30, 2011                         -5.85 % 
 
1.46 mi of hot mix asphalt cold milling and resurfacing, 
curb and gutter replacement, pavement repairs, storm sewer 
replacement, guardrail upgrade, traffic signal upgrade, 
sidewalk construction, and non-freeway signing upgrade on 
M-40 from St. Joseph Avenue to Power Plant Road in the 
village of Paw Paw, Van Buren County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
   5.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 



Michigan Paving and Materials Comp  $  1,900,077.07          Same  1 ** 
       
 
LETTING OF MARCH 05, 2010                 ENG. EST.        LOW BID 
PROPOSAL 1003020                    $    175,376.00  $    162,037.20 
PROJECT  ARUL 12435-107095 
LOCAL AGRMT. 10-5053                               % OVER/UNDER EST. 
START DATE - MAY 03, 2010  
COMPLETION DATE - 10 working days                        -7.61 % 
 
0.29 mi of hot mix asphalt base crushing, shaping, and 
resurfacing, aggregate shoulders, and ADA ramps on North 
Michigan Avenue from Smith Street to Seeley Street in the 
city of Coldwater, Branch County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Michigan Paving and Materials Comp  $    162,037.20          Same  1 ** 
      
 
LETTING OF MARCH 05, 2010                 ENG. EST.        LOW BID 
PROPOSAL 1003067                    $    139,991.80  $    130,981.50 
PROJECT  ARL 52103-105794 
LOCAL AGRMT. 10-5070                               % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - OCTOBER 01, 2010                       -6.44 % 
 
0.92 mi of machine grading, shoulders, hot mix asphalt 
pavement, pavement marking, and traffic control on County 
Road 545 from US-41 southerly, Marquette County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Bacco Construction Company          $    130,981.50          Same  1 ** 
        
 
LETTING OF MARCH 05, 2010                 ENG. EST.        LOW BID 
PROPOSAL 1003088                    $    141,107.75  $    134,935.25 
PROJECT  ARUL 34470-107371 
LOCAL AGRMT. 10-5010                               % OVER/UNDER EST. 
START DATE - JULY 06, 2010 
COMPLETION DATE - JULY 30, 2010                          -4.37 % 
 
0.47 mi of hot mix asphalt cold milling and resurfacing, 
concrete curb, gutter, sidewalk, and ramps, and pavement 
markings on Alderman Street from Washington Street to 
Main Street and on Hall Street from M-44 (East State Street) 
to Center Street in the city of Belding, Ionia County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Rieth-Riley Construction Co., Inc.  $    134,935.25          Same  1 ** 
   
 



LETTING OF MARCH 05, 2010                 ENG. EST.        LOW BID 
PROPOSAL 1003027                     $  1,341,817.75  $  1,130,593.40 
PROJECT  ARU 63459-106769 
LOCAL AGRMT. 10-5076                               % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - AUGUST 01, 2010                       -15.74 % 
 
1.11 mi of hot mix asphalt cold milling, joint and crack 
repairs, hot mix asphalt overlay, concrete curb and gutter, 
drainage improvements, ADA ramps, and pedestrian signal 
upgrades on Opdyke Road from South Boulevard northerly to 
Auburn Road in the cities of Pontiac and Auburn Hills, 
Oakland County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
  10.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Ajax Paving Industries, Inc.        $  1,130,593.40          Same  1 ** 
        
 
LETTING OF MARCH 05, 2010                 ENG. EST.        LOW BID 
PROPOSAL 1003061                    $     75,000.00  $     64,448.70 
PROJECT  ARL 27053-106557 
LOCAL AGRMT. 10-5046                               % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - AUGUST 20, 2010                       -14.07 % 
 
0.31 mi of hot mix asphalt base crushing and shaping, 
ditching, shoulder aggregate, culvert replacements, and 
restoration on Johnson Road from Eli Avenue southeasterly 
in the city of Bessemer, Gogebic County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Angelo Luppino, Inc.                $     64,448.70          Same  1 ** 
        
 
LETTING OF MARCH 05, 2010                 ENG. EST.        LOW BID 
PROPOSAL 1003058                    $    358,281.90  $    341,985.15 
PROJECT  ARUL 51438-107259 
LOCAL AGRMT. 10-5063                               % OVER/UNDER EST. 
START DATE - MAY 14, 2010 
COMPLETION DATE - JULY 02, 2010                          -4.55 % 
 
0.37 mi of hot mix asphalt cold milling and resurfacing, 
concrete curb, gutter, sidewalk, and ramps, and pavement 
markings on Main Street from 15th Street to 13th Street, 
on 13th Street from Main Street to Vine Street, and on Vine 
Street from 13th Street to 10th Street in the city of 
Manistee, Manistee County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 



Rieth-Riley Construction Co., Inc.  $    341,985.15          Same  1 ** 
    
 
LETTING OF MARCH 05, 2010                 ENG. EST.        LOW BID 
PROPOSAL 1003041                    $    896,686.75  $    631,177.23 
PROJECT  ARL 50099-106723 
LOCAL AGRMT. 10-5074                               % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - SEPTEMBER 16, 2011                    -29.61 % 
 
0.38 mi of hot mix asphalt road reconstruction, concrete 
curb, gutter, and sidewalks, drainage, watermain, pavement 
markings, and slope restoration on Fulton Street from Main 
Street northerly to Armada Center Road in the village of 
Armada, Macomb County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
   3.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
D.L.F., Inc.                        $    631,177.23          Same  1 **  
_______________________________________________________________________ 
 
LETTING OF MARCH 05, 2010                 ENG. EST.        LOW BID 
PROPOSAL 1003063                     $  5,358,513.22  $  4,893,180.51 
PROJECT  AR  17072-79550-2, ETC 
LOCAL AGRMT.                                       % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - OCTOBER 15, 2010                       -8.68 % 
 
7.24 mi of hot mix asphalt crushing, shaping, and 
resurfacing, guardrail and culvert safety upgrades, 
bridge reconstruction and related approach work, and 
permanent pavement markings on M-129 from south of 
M-80 northerly to north of 10 Mile Road and on M-129 
over South Branch of Charlotte River, Chippewa 
County.  This project includes two 5 year materials and 
workmanship pavement warranties. 
 
Portions of this project are funded with American Recovery 
and Reinvestment Act funds. 
 
   3.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Payne & Dolan Inc.                  $  4,893,180.51          Same  1 ** 
 
 
LETTING OF MARCH 05, 2010                 ENG. EST.        LOW BID 
PROPOSAL 1003084                     $  1,765,691.50  $  1,628,085.79 
PROJECT  ARU 41401-104914 
LOCAL AGRMT. 10-5056                               % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - AUGUST 15, 2010                        -7.79 % 
 
1.02 mi of road reconstruction including widening, 
concrete curb, gutter, sidewalk, and ramps, storm 
sewer, hot mix asphalt paving, and pavement markings 
on West River Drive from west of Jupiter Avenue to east 



of Verta Avenue, Kent County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
   5.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Dykema Excavators, Inc.             $  1,628,085.79          Same  1 ** 
  
 
LETTING OF MARCH 05, 2010                 ENG. EST.        LOW BID 
PROPOSAL 1003008                    $    494,191.50  $    381,426.64 
PROJECT  ARUL 78434-89578 
LOCAL AGRMT. 10-5054                               % OVER/UNDER EST. 
START DATE - APRIL 27, 2010 
COMPLETION DATE - MAY 28, 2010                          -22.82 % 
 
0.75 mi of hot mix asphalt base crushing, shaping, cold 
milling, and overlay, and aggregate shoulders on North 
Centerville Road from West Lafayette Road to Haines 
Boulevard in the city of Sturgis, St. Joseph County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Michigan Paving and Materials Comp  $    381,426.64          Same  1 ** 
        
 
LETTING OF MARCH 05, 2010                 ENG. EST.        LOW BID 
PROPOSAL 1003060                    $    136,645.03  $    134,623.39 
PROJECT  ARU 41401-107056 
LOCAL AGRMT. 10-5072                               % OVER/UNDER EST. 
START DATE - APRIL 15, 2010 
COMPLETION DATE - MAY 28, 2010                           -1.48 % 
 
0.27 mi of hot mix asphalt cold milling and resurfacing, 
concrete sidewalk ramps, and pavement markings on 
Main Street from Division Street to Courtland Street in 
the city of Rockford, Kent County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Michigan Paving and Materials Comp  $    134,623.39          Same  1 ** 
       
 
LETTING OF MARCH 05, 2010                 ENG. EST.        LOW BID 
PROPOSAL 1003023                    $    239,977.00  $    173,847.64 
PROJECT  ARUL 81161-108705 
LOCAL AGRMT. 10-5024                              % OVER/UNDER EST. 
START DATE - JUNE 14, 2010 
COMPLETION DATE - JULY 30, 2010                         -27.56 % 
 
0.35 mi of hot mix asphalt cold milling, resurfacing, and 
installation of ADA sidewalk ramps on Marvin Street from 
County Street to Michigan Avenue in the city of Milan, 
Washtenaw County. 



 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Nagle Paving Company                $    173,847.64          Same  1 ** 
    
 
LETTING OF MARCH 05, 2010                 ENG. EST.        LOW BID 
PROPOSAL 1003090                     $  2,551,760.51  $  2,122,582.00 
PROJECT  ARE 25402-106146, ETC 
LOCAL AGRMT. 10-5119                               % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - SEPTEMBER 15, 2011                    -16.82 % 
 
2.69 mi of hot mix asphalt non-motorized pathway, concrete 
sidewalk, curb, and gutter, aggregate base, storm sewer, 
sanitary sewer, and watermain on Sunset Drive from Ballenger 
Highway to the Flint River in the city of Flint, Genesee 
County. 
 
Portions of this project are funded with American Recovery 
and Reinvestment Act funds. 
 
   7.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Zito Construction                   $  2,122,582.00          Same  1 ** 
       
 
LETTING OF MARCH 05, 2010                 ENG. EST.        LOW BID 
PROPOSAL 1003035                    $    217,157.87  $    147,498.06 
PROJECT  ARL 78149-106965 
LOCAL AGRMT. 10-5033                               % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - NOVEMBER 01, 2010                     -32.08 % 
 
239.00 mi of pavement markings on various roads countywide, 
Saint Joseph County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Michigan Pavement Markings, LLC     $    147,498.06          Same  1 ** 
       
 
LETTING OF MARCH 05, 2010                 ENG. EST.        LOW BID 
PROPOSAL 1003026                     $  1,748,103.00  $  1,263,659.58 
PROJECT  ARU 63522-104705 
LOCAL AGRMT. 10-5071                               % OVER/UNDER EST. 
START DATE - MAY 31, 2010 
COMPLETION DATE - AUGUST 25, 2010                       -27.71 % 
 
1.26 mi of miscellaneous concrete pavement and repairs, 
joint resealing, diamond grinding, concrete curb, gutter, 
sidewalk, and ADA ramps on Centerpoint Parkway from 
South Boulevard to Opdyke Road in the city of Pontiac, 
Oakland County. 
 



This project is funded with American Recovery and 
Reinvestment Act funds. 
 
   5.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Florence Cement Company             $  1,263,659.58          Same  1 ** 
       
 
LETTING OF MARCH 05, 2010                 ENG. EST.        LOW BID 
PROPOSAL 1003092                    $    907,712.00  $    828,335.76 
PROJECT  ARE 80900-106021 
LOCAL AGRMT. 10-5084                               % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - AUGUST 31, 2010                        -8.74 % 
 
18.60 mi of limestone trail resurfacing, hot mix asphalt 
paving, grading, and pavement marking on Kal-Haven State 
Trail from 10th Street westerly to 44th Street in the 
village of Bloomingdale, Kalamazoo and Van Buren Counties. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
   3.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Hoffman Bros., Inc.                 $    828,335.76          Same  1 ** 
       
 
LETTING OF MARCH 05, 2010                 ENG. EST.        LOW BID 
PROPOSAL 1003014                    $    368,508.52  $    394,555.77 
PROJECT  ARL 05009-108353 
LOCAL AGRMT. 10-5064                               % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - JUNE 30, 2010                           7.07 % 
 
8.15 mi of hot mix asphalt ultra-thin overlay, traffic sign 
replacements, and pavement markings on East Torch Lake 
Drive/Alden Highway/Comfort Road from the south county line 
northerly to M-88, Antrim County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Rieth-Riley Construction Co., Inc.  $    394,555.77          Same  1 ** 
       
 
LETTING OF MARCH 05, 2010                 ENG. EST.        LOW BID 
PROPOSAL 1003031                    $    392,398.00  $    339,066.60 
PROJECT  ARL 53105-108363 
LOCAL AGRMT. 10-5032                               % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - AUGUST 31, 2010                       -13.59 % 
 
18.21 mi of single chip seal resurfacing at 5 
locations countywide, Mason County. 
 
This project is funded with American Recovery and 



Reinvestment Act funds. 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Highway Maintenance and Construction $   339,066.60          Same  1 ** 
      
 
LETTING OF MARCH 05, 2010                 ENG. EST.        LOW BID 
PROPOSAL 1003077                    $    289,055.50  $    264,382.59 
PROJECT  ARUL 77412-108671 
LOCAL AGRMT. 10-5100                               % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - AUGUST 20, 2010                        -8.54 % 
 
0.17 mi of hot mix asphalt cold milling and resurfacing, 
aggregate shoulders, replacement of existing concrete box 
culvert, guardrail, and earth work on Ravenswood Road from 
Michigan Avenue to Huffman Drain in the city of Marysville, 
St. Clair County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
S.A. Torello Demolition, Inc.       $    264,382.59          Same  1 ** 
     
 
LETTING OF MARCH 05, 2010                 ENG. EST.        LOW BID 
PROPOSAL 1003038                    $    125,767.85  $    101,667.07 
PROJECT  ARUL 33403-107208 
LOCAL AGRMT. 09-5737                               % OVER/UNDER EST. 
START DATE - MAY 10, 2010 
COMPLETION DATE - 21 calendar days                      -19.16 % 
 
0.20 mi of hot mix asphalt cold milling, resurfacing, and 
drainage work on North Williamston Road from the I-96 
westbound entrance ramp northerly in the city of 
Williamston, Ingham County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Rieth-Riley Construction Co., Inc.  $    101,667.07          Same  1 ** 
       
 
LETTING OF MARCH 05, 2010                 ENG. EST.        LOW BID 
PROPOSAL 1003095                    $    159,987.50  $    149,609.51 
PROJECT  ARUL 30440-107261 
LOCAL AGRMT. 10-5117                               % OVER/UNDER EST. 
START DATE - JUNE 11, 2010 
COMPLETION DATE - JULY 24, 2010                          -6.49 % 
 
1.15 mi of hot mix asphalt cold milling and resurfacing, 
aggregate base, curb and gutter, and driveway approaches 
on East Fayette Street from Hillsdale Street to Oak Street 
in the city of Hillsdale, Hillsdale County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 



         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Nashville Construction Company      $    149,609.51          Same  1 ** 
       
 
LETTING OF APRIL 02, 2010                 ENG. EST.        LOW BID 
PROPOSAL 1004048                     $  2,780,682.33  $  2,232,926.79 
PROJECT  AR  48042-106251, ETC 
LOCAL AGRMT.                                       % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - SEPTEMBER 03, 2010                    -19.70 % 
 
16.74 mi of hot mix asphalt shoulder paving, shoulder 
corrugations milled, guardrail, clearing, and slope 
restoration on M-28 from County Road 393 easterly to 
the Luce/Chippewa county line and from the 
Luce/Chippewa county line easterly to M-123 near 
Eckerman, Luce and Chippewa Counties. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
   5.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Bacco Construction Company          $  2,232,926.79          Same  1 ** 
  
 
LETTING OF APRIL 02, 2010                 ENG. EST.        LOW BID 
PROPOSAL 1004039                     $  1,901,854.92  $  1,777,869.25 
PROJECT  ARL 49097-89944, ETC 
LOCAL AGRMT. 10-5156                               % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - JULY 15, 2010                          -6.52 % 
 
13.10 mi of trenching, cold milling, hot mix asphalt 
paving, base crushing, and shaping, culvert replacement, 
pavement markings, and traffic control on Mackinac Trail 
north of M-134 northerly, on Hiawatha Trail from west 
of Black River Road easterly, and on Borgstrom Road from 
US-2 to Highway 40, Mackinac County. 
 
Portions of this project are funded with American 
Recovery and Reinvestment Act funds. 
 
   3.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Rieth-Riley Construction Co., Inc.  $  1,777,869.25          Same  1 ** 
       
 
LETTING OF APRIL 02, 2010                 ENG. EST.        LOW BID 
PROPOSAL 1004076                    $    227,163.97  $    200,061.42 
PROJECT  ARL 17033-89927 
LOCAL AGRMT. 10-5183                               % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - OCTOBER 29, 2010                      -11.93 % 
 
0.56 mi of cold milling, hot mix asphalt paving, and traffic 
control on H-40 (Main Street and Albert Street) from H-63 
westerly to south of South Street, Chippewa County. 



 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Rieth-Riley Construction Co., Inc.  $    200,061.42          Same  1 ** 
       
 
LETTING OF APRIL 02, 2010                 ENG. EST.        LOW BID 
PROPOSAL 1004047                     $  2,732,238.31  $  2,323,815.48 
PROJECT  AR  07013-103756 
LOCAL AGRMT.                                       % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - OCTOBER 22, 2010                      -14.95 % 
 
1.62 mi of roadway realignment and hot mix asphalt 
reconstruction on US-41 from south of Jurmu Road 
northerly to north of Kelsey Creek, Baraga County. 
This project includes a 5 year materials and 
workmanship pavement warranty. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
   3.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
M.J.O. Contracting, Inc.            $  2,323,815.48          Same  1 ** 
    
 
LETTING OF APRIL 02, 2010                 ENG. EST.        LOW BID 
PROPOSAL 1004079                    $    115,178.15  $     92,666.55 
PROJECT  ARUL 31437-107102 
LOCAL AGRMT. 10-5121                               % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - OCTOBER 15, 2010                      -19.55 % 
 
0.15 mi of hot mix asphalt road reconstruction, ditching, 
subbase, hot mix asphalt paving, and pavement markings 
on Campus Drive from Poplar Street to Elevation Street 
in the city of Hancock, Houghton County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
M.J.O. Contracting, Inc.            $     92,666.55          Same  1 ** 
   
 
LETTING OF APRIL 02, 2010                 ENG. EST.        LOW BID 
PROPOSAL 1004035                    $    348,305.00  $    263,561.60 
PROJECT  ARU 41401-106461, ETC 
LOCAL AGRMT. 10-5120                               % OVER/UNDER EST. 
START DATE - 10 days after award   
COMPLETION DATE - JULY 01, 2010                         -24.33 % 
 
0.72 mi of hot mix asphalt road resurfacing including cold 
milling, concrete overlay, concrete sidewalk ramps, hot 
mix asphalt paving, and pavement markings on Scribner 
Avenue from the US-131 northbound on ramp to Webster 



Street and on Turner Avenue from Leonard Street to 6th 
Street in the city of Grand Rapids, Kent County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Nagel Construction, Inc.            $    263,561.60          Same  1 ** 
  
 
LETTING OF APRIL 02, 2010                 ENG. EST.        LOW BID 
PROPOSAL 1004072                    $    327,487.40  $    186,891.80 
PROJECT  ARL 80159-106919 
LOCAL AGRMT. 10-5145                               % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - AUGUST 30, 2010                       -42.93 % 
 
Removal of existing structure and construction of a timber 
bridge, channel and foundation excavation, structure 
backfill, and placement of riprap on County Road 653 over 
North Branch Paw Paw River, Van Buren County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Davis Construction, Inc.            $    186,891.80          Same  1 ** 
    
 
LETTING OF APRIL 02, 2010                 ENG. EST.        LOW BID 
PROPOSAL 1004003                    $    122,807.65  $    141,521.60 
PROJECT  AR  66022-106236 
LOCAL AGRMT.                                       % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - JULY 30, 2010                          15.24 % 
 
Storm sewer, culvert, and slotted drain crossings on M-28 
east of Bruce Crossing and at the intersection of US-2 and 
Ridgeview Drive in the village of Ewen and city of Iron 
Mountain, Ontonagon and Dickinson Counties. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
   0.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Smith Paving, Inc.                  $    141,521.60          Same  1 ** 
       
 
LETTING OF APRIL 02, 2010                 ENG. EST.        LOW BID 
PROPOSAL 1004028                    $    811,625.54  $    581,980.80 
PROJECT  ARL 36041-89617, ETC 
LOCAL AGRMT. 10-5075                               % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - JUNE 30, 2010                         -28.29 % 
 
4.01 mi of machine grading, shoulders, aggregate base, hot 
mix asphalt paving, pavement marking, and traffic control on 
County Road 651 (Sunset Lake Road) from Bates Lake Road to 



Sunset Shore Road, from Sunset Shore Road to Demboski Road, 
and from West Sunset Lake Road to Noren Road, Iron County. 
 
Portions of this project are funded with American Recovery 
and Reinvestment Act funds. 
 
   3.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Bacco Construction Company          $    581,980.80          Same  1 ** 
       
 
LETTING OF APRIL 02, 2010                 ENG. EST.        LOW BID 
PROPOSAL 1004074                    $    295,394.75  $    242,556.90 
PROJECT  ARUL 08447-108598 
LOCAL AGRMT. 10-5127                               % OVER/UNDER EST. 
START DATE - JULY 06, 2010 
COMPLETION DATE - AUGUST 27, 2010                       -17.89 % 
 
0.14 mi of roadway reconstruction including pavement 
removal, earth excavation, subbase, aggregate base, storm 
sewer, drainage structures, hot mix asphalt resurfacing, 
concrete sidewalk, curb and gutter, ADA ramps, and 
watermain on South Jefferson Street from Grand Street 
northerly to Green Street in the city of Hastings, Barry 
County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Kentwood Excavating, Inc.           $    242,556.90          Same  1 ** 
      
 
LETTING OF APRIL 02, 2010                 ENG. EST.        LOW BID 
PROPOSAL 1004097                      $  2,906,772.58  $  3,181,795.00 
PROJECT  AR  34061-59565, ETC 
LOCAL AGRMT.                                       % OVER/UNDER EST. 
START DATE - JUNE 07, 2010 
COMPLETION DATE - SEPTEMBER 30, 2010                      9.46 % 
 
4.98 mi of hot mix asphalt cold milling and resurfacing, 
joint repairs, drainage improvements, and railing repairs 
on M-21 from the west Ionia County line easterly to west 
of Hawley Highway and over Toles Creek, Ionia County. 
 
Portions of this project are funded with American 
Recovery and Reinvestment Act funds. 
 
   5.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Rieth-Riley Construction Co., Inc.  $  3,181,795.00          Same  1 ** 
       
 
LETTING OF APRIL 02, 2010                 ENG. EST.        LOW BID 
PROPOSAL 1004075                    $    257,035.70  $    249,780.90 
PROJECT  ARL 60119-107027 
LOCAL AGRMT. 10-5136                               % OVER/UNDER EST. 
START DATE - 10 days after award 



COMPLETION DATE - AUGUST 15, 2010                        -2.82 % 
 
2.82 mi of hot mix asphalt resurfacing and wedging, 
aggregate shoulders, pavement marking, and permanent 
signing on County Road 624 from Ess Lake Drive easterly 
to west of County Road 459, Montmorency County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Bolen Asphalt Paving, Inc.          $    249,780.90          Same  1 ** 
      
 
LETTING OF JANUARY 08, 2010               ENG. EST.        LOW BID 
PROPOSAL 1001033                    $    103,779.00  $     79,258.40 
PROJECT  ARUL 72487-108069 
LOCAL AGRMT. 09-5706                               % OVER/UNDER EST. 
START DATE - MAY 15, 2010 
COMPLETION DATE - JULY 15, 2010                         -23.63 % 
 
2.29 mi of hot mix asphalt shoulders and pavement marking on 
Old 27 (North Harrison Road) from Mary Road northerly to 
Yeager Road (CR 300), Roscommon County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
  0.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Rieth-Riley Construction Co., Inc.  $     79,258.40          Same  1 ** 
      
 
LETTING OF MARCH 05, 2010                 ENG. EST.        LOW BID 
PROPOSAL 1003054                     $  1,227,612.90  $  1,096,469.92 
PROJECT  ARU 82457-106838 
LOCAL AGRMT. 10-5067                               % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - 40 working days                       -10.68 % 
 
1.05 mi of hot mix asphalt cold milling and resurfacing, 
pavement rehabilitation, concrete pavement and curb repair, 
sidewalk and ramps, and pavement markings on Van Born 
Road from Telegraph Road to Monroe Road, Wayne County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
   5.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Ajax Paving Industries, Inc.        $  1,096,469.92          Same  1 ** 
   
 
PROPOSAL 1003017                    $    302,287.38  $    281,068.36 
PROJECT  ARUL 13411-106899, ETC 
LOCAL AGRMT. 10-5029                               % OVER/UNDER EST. 
START DATE - MAY 03, 2010 
COMPLETION DATE -   45 working days                      -7.02 % 



 
1.32 mi of hot mix asphalt cold milling and resurfacing, 
concrete curb and gutter, sidewalk repairs, and ADA ramps 
on Meachem Avenue from Capital Avenue SW northerly 
to Upton Avenue and on Riverside Drive from Columbia 
Avenue (M-96) northerly to south of Burnham Street in the 
city of Battle Creek, Calhoun County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
   5.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Michigan Paving and Materials Comp  $    281,068.36          Same  1 ** 
      
 
LETTING OF MARCH 05, 2010                 ENG. EST.        LOW BID 
PROPOSAL 1003018                    $    300,000.00  $    220,819.00 
PROJECT  ARUL 09408-102254 
LOCAL AGRMT. 10-5048                               % OVER/UNDER EST. 
START DATE - JUNE 14, 2010 
COMPLETION DATE - JULY 30, 2010                         -26.39 % 
 
0.39 mi of hot mix asphalt cold milling and resurfacing, 
concrete pavement, minor work on railroad crossing, and 
earthwork on Borton Avenue from Caroline Street to 
Scheurmann Street in the city of Essexville, Bay County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
A. J. Rehmus & Son, Inc.            $    220,819.00          Same  1 ** 
     
 
LETTING OF APRIL 02, 2010                 ENG. EST.        LOW BID 
PROPOSAL 1004090                    $    398,933.40  $    298,356.29 
PROJECT  ARU 25402-106202 
LOCAL AGRMT. 10-5149                               % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - SEPTEMBER 01, 2010                    -25.21 % 
 
0.33 mi of hot mix asphalt surfacing including cold milling, 
pavement repair, concrete curb and gutter repair, sidewalk 
ADA ramps, and pavement markings on Perry Road from 
Terrace Drive easterly to the east city limits of Grand 
Blanc, Genesee County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Ace Asphalt & Paving Company        $    298,356.29          Same  1 ** 
   
 
LETTING OF APRIL 02, 2010                 ENG. EST.        LOW BID 
PROPOSAL 1004043                    $    301,005.00  $    274,738.00 
PROJECT  ARL 48095-106645 
LOCAL AGRMT. 10-5130                               % OVER/UNDER EST. 



START DATE - 10 days after award 
COMPLETION DATE - OCTOBER 08, 2010                       -8.73 % 
 
2.20 mi of shoulders, hot mix asphalt resurfacing, pavement 
marking, and traffic control on County Road 405 from North 
County Road 402 to Dollarville Road, Luce County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Rieth-Riley Construction Co., Inc.  $    274,738.00          Same  1 ** 
      
 
LETTING OF APRIL 02, 2010                 ENG. EST.        LOW BID 
PROPOSAL 1004025                     $  1,826,131.75  $  1,495,977.23 
PROJECT  ARUL 09408-106948, ETC 
LOCAL AGRMT. 10-5146, 10-5147                      % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - AUGUST 13, 2010                       -18.08 % 
 
3.23 mi of concrete patching, panel and joint repair, and 
signal upgrades on Wilder Road from I-75 to M-13 and from 
M-13 to Patterson Road, on Truman Parkway from Saginaw 
River to Woodside Avenue, on Woodside Avenue from Truman 
Parkway to McEwan Street, and on Marquette Avenue from 
Transit Street to Truman Parkway in the city of Bay City, 
Bay County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
   6.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Tony Angelo Cement Construction Co. $  1,495,977.23          Same  1 ** 
     
 
LETTING OF APRIL 02, 2010                 ENG. EST.        LOW BID 
PROPOSAL 1004020                      $  2,901,019.03  $  2,882,688.54 
PROJECT  STH 70823-75540, ETC 
LOCAL AGRMT.                                       % OVER/UNDER EST. 
START DATE - MAY 10, 2010 
COMPLETION DATE - JULY 30, 2010                          -0.63 % 
 
4.02 mi of hot mix asphalt cold milling, resurfacing 
mainline, trenching shoulders, concrete joint and crack 
repairs, modernization of two signals with ADA sidewalk ramp 
relocations and upgrades, and intersection improvements 
of plaza, school avenue intersections, and median crossovers 
on M-121 from east of 40th Avenue to east of Rush Creek and 
at the 32nd Avenue and 36th Street intersection in the city 
of Hudsonville, Ottawa County. 
 
Portions of this project are funded with American Recovery 
and Reinvestment Act funds. 
 
   7.00 % DBE participation required 
 
         BIDDER                        AS-SUBMITTED        AS-CHECKED 
 



Nagel Construction, Inc.             $  2,882,688.54          Same 1 ** 
      
 
LETTING OF APRIL 02, 2010                 ENG. EST.        LOW BID 
PROPOSAL 1004042                    $    558,957.40  $    427,854.22 
PROJECT  ARUL 41490-89600 
LOCAL AGRMT. 10-5123                               % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - JUNE 18, 2010                         -23.46 % 
 
0.61 mi of hot mix asphalt road reconstruction, pavement 
removal, concrete curb, gutter, sidewalk, and ramps, storm 
sewer improvements, hot mix asphalt paving, and pavement 
markings on Bowes Road from west of Valley Vista Street 
to West Street in the city of Lowell, Kent County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
   5.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Weick Bros., Inc.                   $    427,854.22          Same  1 ** 
       
 
LETTING OF APRIL 02, 2010                 ENG. EST.        LOW BID 
PROPOSAL 1004036                    $    204,563.00  $    177,658.50 
PROJECT  ARUL 53432-107058 
LOCAL AGRMT. 10-5151                               % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - JUNE 25, 2010                         -13.15 % 
 
0.15 mi of road reconstruction including pavement removal, 
hot mix asphalt pavement, concrete curb, gutter, and 
sidewalk, storm water drainage improvements, and pavement 
markings on South Williams Street from Ludington Avenue to 
Filer Street in the city of Ludington, Mason County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Hallack Contracting, Inc.           $    177,658.50          Same  1 ** 
   
 
LETTING OF APRIL 02, 2010                 ENG. EST.        LOW BID 
PROPOSAL 1004086                    $    671,462.50  $    529,360.60 
PROJECT  ARUL 03495-84475 
LOCAL AGRMT. 10-5150                              % OVER/UNDER EST. 
START DATE - MAY 03, 2010 
COMPLETION DATE - JUNE 15, 2010                         -21.16 % 
 
0.99 mi of hot mix asphalt surfacing including cold 
milling, sidewalk ADA ramps, and pavement markings 
on Main Street from 102nd Street northerly to north of 
Second Avenue in the city of Plainwell, Allegan County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
  10.00 % DBE participation required 



 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Michigan Paving and Materials Comp  $    529,360.60          Same  1 ** 
       
 
LETTING OF APRIL 02, 2010                 ENG. EST.        LOW BID 
PROPOSAL 1004054                    $    170,044.23  $    156,280.70 
PROJECT  AR  17043-106242 
LOCAL AGRMT.                                       % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - JUNE 25, 2010                          -8.09 % 
 
24.00 mi of guardrail replacement and upgrading on M-48 
from east of M-129 southeasterly to north of M-134, 
Chippewa County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Snowden, Inc.                       $    156,280.70          Same  1 ** 
       
 
LETTING OF APRIL 02, 2010                 ENG. EST.        LOW BID 
PROPOSAL 1004053                    $    605,244.63  $    492,296.65 
PROJECT  AR  66051-106247 
LOCAL AGRMT.                                       % OVER/UNDER EST. 
START DATE - JULY 12, 2010 
COMPLETION DATE - SEPTEMBER 17, 2010                    -18.66 % 
 
31.35 mi of guardrail replacement on M-26 from US-45 to the 
Houghton County line and on US-141 from US-2 northerly to 
Basilio Road, Ontonagon and Iron Counties. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Snowden, Inc.                       $    492,296.65          Same  1 ** 
 
 
LETTING OF APRIL 02, 2010                 ENG. EST.        LOW BID 
PROPOSAL 1004045                    $     72,480.00  $     67,817.00 
PROJECT  ARL 57113-107484 
LOCAL AGRMT. 10-5134                               % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - JUNE 25, 2010                          -6.43 % 
 
1.17 mi of hot mix asphalt overlay on Lucas Road (Fahrney 
Road and Bosscher Road) from the Manistee River bridge 
northerly to County Line Road, Missaukee County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Rieth-Riley Construction Co., Inc.  $     67,817.00          Same  1 ** 
      
 



LETTING OF APRIL 02, 2010                 ENG. EST.        LOW BID 
PROPOSAL 1004027                    $    966,431.05  $    799,590.00 
PROJECT  ARL 41081-108833 
LOCAL AGRMT. 10-5148                               % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - JULY 30, 2010                         -17.26 % 
 
 
2.75 mi of hot mix asphalt surfacing, crushing and shaping, 
modified, cold milling, aggregate shoulder, guardrail, and 
pavement markings on Cannonsburg Road from Myers Lake 
Avenue to Giles Avenue, Kent County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
   5.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Rieth-Riley Construction Co., Inc.  $    799,590.00          Same  1 ** 
     
 
LETTING OF APRIL 02, 2010                 ENG. EST.        LOW BID 
PROPOSAL 1004024                    $     50,951.76  $     51,421.25 
PROJECT  AR  31012-106222 
LOCAL AGRMT.                                       % OVER/UNDER EST. 
START DATE - AUGUST 16, 2010 
COMPLETION DATE - 10 working days                         0.92 % 
 
0.26 mi of guardrail replacement and hot mix asphalt 
maintenance strip replacement on M-26 from Calverley Street 
to Canal Road in the city of Houghton, Houghton County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Snowden, Inc.                       $     51,421.25          Same  1 ** 
      
 
LETTING OF APRIL 02, 2010                 ENG. EST.        LOW BID 
PROPOSAL 1004002                    $    446,117.33  $    390,433.40 
PROJECT  AR  02021-106215 
LOCAL AGRMT.                                       % OVER/UNDER EST. 
START DATE - JUNE 01, 2010 
COMPLETION DATE - AUGUST 27, 2010                       -12.48 % 
 
13.21 mi of guardrail replacement and upgrading on M-94 
from west of Slapneck Creek northeasterly to the 
intersection of M-94 and M-28, Alger County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Snowden, Inc.                       $    390,433.40          Same  1 ** 
     
 
 
LETTING OF MARCH 05, 2010                 ENG. EST.        LOW BID 



PROPOSAL 1003085                     $    641,646.00  $    478,602.27 
PROJECT  ARU 50458-106724, ETC 
LOCAL AGRMT. 10-5106                               % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - JUNE 01, 2010                         -25.41 % 
 
0.59 mi of hot mix asphalt cold milling and resurfacing, 
concrete pavement repairs, concrete curb and gutter 
replacement, and earthwork on Rathbone Avenue from 
Dickinson Street to Avery Street and on South Main Street 
from Robertson Street to Terry Street in the city of Mount 
Clemens, Macomb County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
James P Contracting, Inc.           $    478,602.27          Same  1 ** 
 
 
LETTING OF APRIL 02, 2010                 ENG. EST.        LOW BID 
PROPOSAL 1004069                    $    498,045.00  $    447,849.10 
PROJECT  ARUL 79481-89556 
LOCAL AGRMT. 10-5173                               % OVER/UNDER EST. 
START DATE - JULY 01, 2010 
COMPLETION DATE - SEPTEMBER 30, 2010                    -10.08 % 
 
0.94 mi of hot mix asphalt cold milling, overlay, ADA 
ramps, structure adjustments, and pavement markings 
on Hooper Street from M-81 to Gilford Road in the city 
of Caro, Tuscola County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Pyramid Paving and Contracting Co.  $    447,849.10          Same  1 ** 
       
 
LETTING OF APRIL 02, 2010                 ENG. EST.        LOW BID 
PROPOSAL 1004070                    $    437,345.70  $    382,088.15 
PROJECT  ARU 77475-106787 
LOCAL AGRMT. 10-5129                               % OVER/UNDER EST. 
START DATE - MAY 10, 2010 
COMPLETION DATE - JULY 31, 2010                         -12.63 % 
 
0.35 mi of hot mix asphalt road reconstruction including 
pavement removal, drainage improvements, concrete curb 
and gutter, hot mix asphalt paving, guardrail replacement, 
and pavement markings on St. Clair Highway from Oak 
Street to Palmer Street in the city of St. Clair, St. Clair 
County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Teltow Contracting, Inc.            $    382,088.15          Same  1 ** 
   
 



LETTING OF APRIL 02, 2010                 ENG. EST.        LOW BID 
PROPOSAL 1004041                    $    772,548.50  $    633,574.42 
PROJECT  ARU 81406-106805 
LOCAL AGRMT. 10-5116                               % OVER/UNDER EST. 
START DATE - JUNE 07, 2010 
COMPLETION DATE - AUGUST 20, 2010                       -17.99 % 
 
0.33 mi of full-depth reconstruction of hot mix asphalt 
pavement, concrete curb and gutter, watermain installation, 
earth grading, storm sewer, and restoration on Mansfield 
Street from Westmoorland Street to Congress Street in the 
city of Ypsilanti, Washtenaw County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
   3.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Pamar Enterprises, Inc.             $    633,574.42          Same  1 ** 
       
 
LETTING OF APRIL 02, 2010                 ENG. EST.        LOW BID 
PROPOSAL 1004023                    $    946,865.72  $    761,833.20 
PROJECT  ARE 18900-106173 
LOCAL AGRMT. 10-5086                               % OVER/UNDER EST. 
START DATE - JUNE 01, 2010 
COMPLETION DATE - JULY 21, 2010                         -19.54 % 
 
6.99 mi of hot mix asphalt paving of motorized path, 
trenching, drainage, and miscellaneous improvements on 
Pere Marquette Rail Trail from Mystic Lake easterly to west 
of the city of Farwell, Clare County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
   5.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Crawford Contracting, Inc.          $    761,833.20          Same  1 ** 
       
 
LETTING OF APRIL 02, 2010                 ENG. EST.        LOW BID 
PROPOSAL 1004065                    $    902,972.50  $    778,685.74 
PROJECT  ARL 06555-89719 
LOCAL AGRMT. 10-5175                               % OVER/UNDER EST. 
START DATE - JUNE 07, 2010 
COMPLETION DATE - JULY 23, 2010                         -13.76 % 
 
3.01 mi of hot mix asphalt resurfacing, base crushing and 
shaping, biaxial geogrid, precast concrete box culvert, 
guardrail, and slope restoration on Turner Road from Herr 
Road easterly to Tonkey Road, Arenac County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
   3.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 



 
Rieth-Riley Construction Co., Inc.  $    778,685.74          Same  1 ** 
    
 
LETTING OF APRIL 02, 2010                 ENG. EST.        LOW BID 
PROPOSAL 1004034                    $    417,026.04  $    364,985.30 
PROJECT  ARL 83165-107615 
LOCAL AGRMT. 10-5157                               % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - AUGUST 01, 2010                       -12.48 % 
 
17.37 mi of single chip and fog sealing on No. 9 Road from 
M-115 northerly to No. 2 Road and on No. 29 Road and No. 
31 Road from No. 20 Road northerly to No. 2 Road, Wexford 
County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Fahrner Asphalt Sealers, L.L.C.     $    364,985.30          Same  1 ** 
      
 
LETTING OF APRIL 02, 2010                 ENG. EST.        LOW BID 
PROPOSAL 1004009                    $    436,325.50  $    372,056.95 
PROJECT  ARUL 58416-106742 
LOCAL AGRMT. 10-5122                               % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - JULY 31, 2010                         -14.73 % 
 
0.32 mi of road reconstruction of existing bituminous 
over concrete pavement with new concrete and integral curb 
over stone base on LaPlaisance Road from Sixth Street to 
Jones Avenue in the city of Monroe, Monroe County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Sera Excavating, L.L.C.             $    372,056.95          Same  1 ** 
   
 
LETTING OF APRIL 02, 2010                 ENG. EST.        LOW BID 
PROPOSAL 1004006                      $  1,403,506.50  $  1,097,994.76 
PROJECT  ARL 63459-107485, ETC 
LOCAL AGRMT. 10-5125                               % OVER/UNDER EST. 
START DATE - JUNE 22, 2010 
COMPLETION DATE - AUGUST 25, 2010                       -21.77 % 
 
6.89 mi of hot mix asphalt cold milling, resurfacing, and 
aggregate shoulders on Clyde Road from west of Strathcona 
Drive to Milford Road, on Grange Hall Road from Dixie 
Highway to Jossman Road and from the west Holly village 
limits to North Holly Road, and on Romeo Road from 
Rochester Road to Dequindre Road, Oakland County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
   3.00 % DBE participation required 
 



         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Ace Asphalt & Paving Company        $  1,097,994.76          Same  1 ** 
    
 
LETTING OF APRIL 02, 2010                 ENG. EST.        LOW BID 
PROPOSAL 1004092                    $    230,327.45  $    212,788.40 
PROJECT  ARL 09017-108708 
LOCAL AGRMT. 10-5218                               % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - SEPTEMBER 03, 2010                     -7.61 % 
 
1.00 mi of hot mix asphalt cold milling, crushing and 
shaping, culvert replacement, ditching, and hot mix asphalt 
shoulders on Seven Mile Road from Hotchkiss Road to Salzburg 
Road, Bay County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Saginaw Asphalt Paving Co.          $    212,788.40          Same  1 ** 
     
 
LETTING OF APRIL 02, 2010                 ENG. EST.        LOW BID 
PROPOSAL 1004063                     $  1,353,744.15  $  1,124,801.71 
PROJECT  ARU 63459-106767 
LOCAL AGRMT. 10-5172                               % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - NOVEMBER 12, 2010                     -16.91 % 
 
0.60 mi of rehabilitation and widening including pavement 
removal, earth excavation, aggregate base, cold milling hot 
mix asphalt and concrete, concrete pavement cracking, 
seating, and repairs, hot mix asphalt resurfacing, concrete 
sidewalk, curb, gutter, and ADA ramps, guardrail upgrades, 
pedestrian signals, and miscellaneous bridge repair work on 
Cooley Lake Road from Hiller Road to Cass Elizabeth Road, 
Oakland County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
  10.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Cadillac Asphalt, L.L.C.            $  1,124,801.71          Same  1 ** 
   
 
LETTING OF APRIL 02, 2010                 ENG. EST.        LOW BID 
PROPOSAL 1004067                    $    551,467.00  $    497,563.40 
PROJECT  ARL 15029-107126 
LOCAL AGRMT. 10-5176                               % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - JULY 02, 2010                          -9.77 % 
 
2.51 mi of hot mix asphalt resurfacing, machine grading, 
aggregate shoulders, pavement marking, and slope restoration 
on Peninsula Road from Advance Road northerly to Reich Road, 
Charlevoix County. 
 



This project is funded with American Recovery and 
Reinvestment Act funds. 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Payne & Dolan Inc.                  $    497,563.40          Same  1 ** 
      
 
LETTING OF APRIL 02, 2010                 ENG. EST.        LOW BID 
PROPOSAL 1004078                    $    200,486.35  $    141,491.19 
PROJECT  ARL 58460-106748 
LOCAL AGRMT. 10-5202                               % OVER/UNDER EST. 
START DATE - AUGUST 02, 2010 
COMPLETION DATE - AUGUST 23, 2010                       -29.43 % 
 
1.88 mi of hot mix asphalt cold milling, ultra-thin overlay, 
and pavement markings on Luna Pier Road from M-125 
to I-75, Monroe County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Ajax Paving Industries, Inc.        $    141,491.19          Same  1 ** 
  
 
LETTING OF APRIL 02, 2010                 ENG. EST.        LOW BID 
PROPOSAL 1004056                     $  1,139,783.35  $    972,055.22 
PROJECT  ARU 63457-109548 
LOCAL AGRMT. 10-5196                               % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - AUGUST 20, 2010                       -14.72 % 
 
1.01 mi of concrete pavement cold milling, cracking and 
seating, and pavement repairs, hot mix asphalt resurfacing, 
concrete pavement, curb, gutter, and sidewalk, ADA ramps, 
and pedestrian signals on Orchard Lake Road from 12 Mile 
Road northerly to 13 Mile Road in the city of Farmington 
Hills, Oakland County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
   5.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Ajax Paving Industries, Inc.        $    972,055.22          Same  1 ** 
       
 
LETTING OF MARCH 05, 2010                 ENG. EST.        LOW BID 
PROPOSAL 1003091                     $  2,164,197.80  $  2,066,313.87 
PROJECT  ARU 63459-106779 
LOCAL AGRMT. 10-5111                               % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - OCTOBER 15, 2010                       -4.52 % 
 
2.14 mi of hot mix asphalt surfacing including aggregate 
base, storm sewer, concrete pavement, curb, and gutter, 
guardrail, and pavement markings on Inkster Road from 
Nine Mile Road northerly to Eleven Mile Road in the city 
of Southfield, Oakland County. 



 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
   6.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Ajax Paving Industries, Inc.        $  2,066,313.87          Same  1 ** 
    
 
LETTING OF MARCH 05, 2010                 ENG. EST.        LOW BID 
PROPOSAL 1003029                    $    798,364.68  $    824,878.73 
PROJECT  ARU 81400-109109, ETC 
LOCAL AGRMT. 10-5052                               % OVER/UNDER EST. 
START DATE - JUNE 01, 2010 
COMPLETION DATE - SEPTEMBER 30, 2010                      3.32 % 
 
6.15 mi of hot mix asphalt pavement overlay with gravel 
shoulder restoration on Ellsworth Road from Maple Road to 
State Road, on Ann Arbor-Saline Road from Textile Road 
to Pleasant Lake Road, on Huron River Drive from Wagner 
Road to Maple Road, on Textile Road from Carpenter Road 
to Munger Road, and from Whittaker Road to Mohawk Avenue, 
Washtenaw County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Barrett Paving Materials Inc.       $    824,878.73          Same  1 ** 
      
 
LETTING OF APRIL 15, 2010                  ENG. EST.        BEST VALUE 
PROPOSAL 1004701                      $  2,470,000.00   $  2,327,000.00 
PROJECT  AR  84913-105799 
LOCAL AGRMT.                                        % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - SEPTEMBER 01, 2011                      -5.79 % 
 
Design and installation of 9 dynamic message signs, ITS 
conduit, fiber optic cable, handholes, and related 
infrastructure at 3 locations each on I-96, I-196, and M-6 
in the cities of Grand Rapids and Kentwood and the townships 
of Byron, Gaines, Grand Rapids, and Saugatuck, Kent and 
Allegan Counties. 
 
This is a Design-Build project which will be awarded based 
on Best Value.  See Instructions to Proposers found in the 
proposal. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
   
  0.00 % DBE participation required 
 
 
 
                           AS CHECKED     TECHNICAL   PROPOSAL   BEST  VALUE 
         BIDDER                BIDS         SCORE    PRICE SCORE   SCORE 
 
J. Ranck Electric, Inc.  $  2,327,000.00      85         70         155   1 ** 
 



NOTE: The Best Value selection is based on the technical and price 
proposals  
       (Proposal Price Score) using the follow equation: 
        Proposal Price Score = [Low Bid/Bid] x 70 
        Best Value Score = Technical score + Proposal Price Score  
(highest score is selected firm) 
 
LETTING OF MARCH 05, 2010                 ENG. EST.        LOW BID 
PROPOSAL 1003096                    $    930,007.85  $    945,577.27 
PROJECT  ARU 82457-106806 
LOCAL AGRMT. 10-5109                               % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - 80 working days                         1.67 % 
 
0.20 mi of road reconstruction including concrete pavement, 
drainage improvements, hot mix asphalt paving, traffic 
signal improvements, and concrete sidewalk ramps at the 
Warren Road and Lilley Road intersection, Wayne County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
   3.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
San Marino Excavating, Inc.         $    945,577.27          Same  1 ** 
      
 
LETTING OF APRIL 02, 2010                 ENG. EST.        LOW BID 
PROPOSAL 1004064                     $  1,124,592.00  $    988,924.25 
PROJECT  ARU 63459-106775 
LOCAL AGRMT. 10-5194                               % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - SEPTEMBER 01, 2010                    -12.06 % 
 
0.94 mi of pavement removal, earth excavation, aggregate 
base, culvert, sewer, and drainage structure work, hot 
mix asphalt cold milling and resurfacing, concrete curb, 
gutter, sidewalk, and ADA ramps, and pedestrian signal 
upgrades on White Lake Road from Clement Road to Dixie 
Highway, Oakland County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
   8.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Cadillac Asphalt, L.L.C.            $    988,924.25          Same  1 ** 
  
 
LETTING OF APRIL 02, 2010                 ENG. EST.        LOW BID 
PROPOSAL 1004040                    $    875,067.05  $    799,806.02 
PROJECT  ARU 50458-104518 
LOCAL AGRMT. 10-5102                               % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - AUGUST 28, 2010                        -8.60 % 
 
0.53 mi of hot mix asphalt cold milling and resurfacing, 
concrete curb and gutter replacement, concrete pavement 
repairs, storm sewer, irrigation system restoration, and 



earthwork on Hayes Road from Nine Mile Road to Stephens 
Road in the city of Eastpointe, Macomb County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
  10.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Al's Asphalt Paving Co.             $    799,806.02          Same  1 ** 
  
 
LETTING OF APRIL 02, 2010                 ENG. EST.        LOW BID 
PROPOSAL 1004001                     $  1,049,483.00  $    924,982.64 
PROJECT  ARU 82457-106852 
LOCAL AGRMT. 10-5103                               % OVER/UNDER EST. 
START DATE - JULY 15, 2010 
COMPLETION DATE - 75 working days                       -11.86 % 
 
Replacement of bridge superstructure with minor approach 
work including bridge approach paving and guardrail 
placement on Goddard Extension over Merriman Road, 
Wayne County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
   5.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
C. A. Hull Co., Inc.                $    924,982.64          Same  1 ** 
   
 
LETTING OF APRIL 02, 2010                 ENG. EST.        LOW BID 
PROPOSAL 1004055                    $     96,120.53  $    112,780.84 
PROJECT  ARU 58071-107762 
LOCAL AGRMT.                                       % OVER/UNDER EST. 
START DATE - JULY 06, 2010 
COMPLETION DATE - SEPTEMBER 02, 2010                     17.33 % 
 
1.43 mi of hot mix asphalt intermittent pavement repairs 
and shoulder widening on M-125 from the Ohio state line 
northerly to Sterns Road, Monroe County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
   0.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Ajax Paving Industries, Inc.        $    112,780.84          Same  1 ** 
   
 
LETTING OF APRIL 02, 2010                 ENG. EST.        LOW BID 
PROPOSAL 1004046                    $     31,622.00  $     30,818.54 
PROJECT  ARL 40079-109244 
LOCAL AGRMT. 10-5133                               % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - JUNE 11, 2010                          -2.54 % 
 



0.50 mi of hot mix asphalt overlay on County Road 612 from 
Darke Road westerly, Kalkaska County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Rieth-Riley Construction Co., Inc.  $     30,818.54          Same  1 ** 
    
 
LETTING OF APRIL 02, 2010                 ENG. EST.        LOW BID 
PROPOSAL 1004018                    $    280,929.85  $    250,678.31 
PROJECT  ARUL 76421-107586 
LOCAL AGRMT. 10-5082                               % OVER/UNDER EST. 
START DATE - JUNE 14, 2010 
COMPLETION DATE - 40 working days                       -10.77 % 
 
0.15 mi of hot mix asphalt reconstruction including 
aggregate base, storm sewer, concrete curb and gutter, 
watermain, and pavement markings on North Shiawassee 
Street from south of St. Mary Street northerly to Walnut 
Street in the city of Corunna, Shiawassee County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Jack Fick Excavating, Inc.          $    250,678.31          Same  1 ** 
       
 
LETTING OF APRIL 02, 2010                 ENG. EST.        LOW BID 
PROPOSAL 1004077                    $    222,456.50  $    198,529.28 
PROJECT  ARL 82457-109117 
LOCAL AGRMT. 10-5153                               % OVER/UNDER EST. 
START DATE - JULY 15, 2010 
COMPLETION DATE - 25 working days                       -10.76 % 
 
0.27 mi of hot mix asphalt road resurfacing, storm sewer, 
guardrail upgrades, and pavement markings on Judd Road 
at Haggerty Road, Wayne County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Al's Asphalt Paving Co.             $    198,529.28          Same  1 ** 
   
 
LETTING OF APRIL 02, 2010                 ENG. EST.        LOW BID 
PROPOSAL 1004073                    $    318,073.60  $    297,011.96 
PROJECT  ARUL 38409-90127 
LOCAL AGRMT. 10-5204                               % OVER/UNDER EST. 
START DATE - AUGUST 02, 2010 
COMPLETION DATE - 25 working days                        -6.62 % 
 
0.25 mi of hot mix asphalt surface removal and paving on 
West Argyle Street from West Avenue to Wisner Street in 
the city of Jackson, Jackson County. 
 
This project is funded with American Recovery and 



Reinvestment Act funds. 
 
         BIDDER                        AS-SUBMITTED        AS-CHECKED 
 
Rieth-Riley Construction Co., Inc.   $    297,011.96          Same 1 ** 
 
 
LETTING OF APRIL 02, 2010                 ENG. EST.        LOW BID 
PROPOSAL 1004071                    $    364,459.75  $    343,759.76 
PROJECT  ARU 81406-106812 
LOCAL AGRMT. 10-5167                               % OVER/UNDER EST. 
START DATE - MAY 24, 2010 
COMPLETION DATE - AUGUST 27, 2010                        -5.68 % 
 
0.13 mi of full depth reconstruction, hot mix asphalt 
pavement, concrete curb and gutter,  watermain 
modifications, earth grading, storm sewer, and restoration 
on College Place from West Cross Street to Forest Avenue 
in the city of Ypsilanti, Washtenaw County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Al's Asphalt Paving Co.             $    343,759.76          Same  1 ** 
    
 
LETTING OF APRIL 02, 2010                 ENG. EST.        LOW BID 
PROPOSAL 1004026                     $  1,543,138.50  $  1,581,842.97 
PROJECT  ARU 33544-106394 
LOCAL AGRMT. 10-5093                               % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - SEPTEMBER 03, 2010                      2.51 % 
 
1.37 mi of road and bridge rehabilitation including hot 
mix asphalt cold milling and resurfacing, drainage 
improvements, curb and gutter, pavement markings, and 
slope restoration on North Waverly Road from Willow Road 
to Grand River Avenue, Ingham County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
   5.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
C. A. Hull Co., Inc.                $  1,581,842.97          Same  1 ** 
    
 
 
LETTING OF APRIL 02, 2010                 ENG. EST.        LOW BID 
PROPOSAL 1004068                    $    537,566.50  $    546,506.53 
PROJECT  ARU 63459-106759 
LOCAL AGRMT. 10-5197                               % OVER/UNDER EST. 
START DATE - JUNE 21, 2010 
COMPLETION DATE - SEPTEMBER 01, 2010                      1.66 % 
 
0.50 mi of hot mix asphalt cold milling and resurfacing, 
concrete pavement cold milling, concrete curb, gutter, 
pavement repairs, sidewalk, and ADA ramps on Hilton 
Road from Nine Mile Road northerly to Woodward 



Heights Boulevard in the city of Ferndale, Oakland County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
   4.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Ajax Paving Industries, Inc.        $    546,506.53          Same  1 ** 
      
 
LETTING OF APRIL 02, 2010                 ENG. EST.        LOW BID 
PROPOSAL 1004095                    $     67,242.22  $     76,977.92 
PROJECT  ARUL 59441-109052 
LOCAL AGRMT. 10-5206                               % OVER/UNDER EST. 
START DATE - JUNE 14, 2010 
COMPLETION DATE - JULY 31, 2010                          14.48 % 
 
0.30 mi of hot mix asphalt surfacing including cold milling, 
sidewalk ADA ramps, permanent signs, and pavement 
markings on Hillcrest Street from north of M-57 northerly 
to Grove Street in the city of Greenville, Montcalm County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Rieth-Riley Construction Co., Inc.  $     76,977.92          Same  1 ** 
    
 
LETTING OF APRIL 02, 2010                 ENG. EST.        LOW BID 
PROPOSAL 1004066                    $    849,935.00  $    738,036.67 
PROJECT  ARU 63457-109547 
LOCAL AGRMT. 10-5195                               % OVER/UNDER EST. 
START DATE - JULY 06, 2010 
COMPLETION DATE - OCTOBER 29, 2010                      -13.17 % 
 
1.52 mi of concrete pavement repairs, miscellaneous concrete 
curb and gutter, concrete sidewalk, and ADA ramps on Walton 
Boulevard from Joslyn Avenue to the east city limits of 
Pontiac, Oakland County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
   5.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Florence Cement Company             $    738,036.67          Same  1 ** 
     
 
LETTING OF APRIL 02, 2010                 ENG. EST.        LOW BID 
PROPOSAL 1004038                    $    138,623.45  $    139,737.37 
PROJECT  ARUL 61407-106707 
LOCAL AGRMT. 10-5104                               % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - 10 working days                         0.80 % 
 
0.81 mi of hot mix asphalt road resurfacing including 
cold milling butt joints, hot mix asphalt paving, aggregate 



shoulders, and pavement markings on White Lake Drive 
from Whitehall Road to Hyde Park Road, Muskegon 
County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Michigan Paving and Materials Comp  $    139,737.37          Same  1 ** 
       
 
LETTING OF APRIL 02, 2010                 ENG. EST.        LOW BID 
PROPOSAL 1004019                    $    120,707.16  $    124,895.64 
PROJECT  ARUL 78434-107209 
LOCAL AGRMT. 10-5098                               % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - AUGUST 31, 2010                         3.47 % 
 
0.53 mi of hot-mix asphalt paving, reconstruction of gravel 
roadway, guardrail, and pavement markings on Big Hill 
Road from US-12 northerly to Lafayette Road, St. Joseph 
County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Rieth-Riley Construction Co., Inc.  $    124,895.64          Same  1 ** 
       
 
LETTING OF MAY 07, 2010                   ENG. EST.        LOW BID 
PROPOSAL 1005007                      $  1,256,312.95  $  1,133,897.38 
PROJECT  ARU 50458-104519 
LOCAL AGRMT. 10-5244                               % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - SEPTEMBER 18, 2010                     -9.74 % 
 
0.62 mi of concrete reconstruction, storm sewer, concrete 
sidewalk and ramps, and irrigation system restoration on 
Kelly Road southbound from Toepfer Road to 8 Mile Road 
in the city of Eastpointe, Macomb County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
     7.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Dan's Excavating, Inc.              $  1,133,897.38          Same  1 ** 
 
 
LETTING OF MAY 07, 2010                   ENG. EST.        LOW BID 
PROPOSAL 1005094                     $    385,259.00  $    356,217.35 
PROJECT  ARUL 22427-107195, ETC 
LOCAL AGRMT. 10-5211                               % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - SEPTEMBER 20, 2010                     -7.54 % 
 
0.60 mi of base crushing and shaping, concrete sidewalk 
ramps, hot mix asphalt paving, and pavement markings on 



Ludington Street from Kimberly Avenue to Carpenter Avenue, 
on North Kimberly Avenue from Fleshiem Street to Fairbanks 
Street, on Kent Street from Kimberly Avenue to Carpenter 
Avenue, on Fairbanks Street from Kimberly Avenue to 
Carpenter Avenue, and on Park Avenue from Millie Hill 
Estates Road to Third Street in the of city of Iron 
Mountain, Dickinson County. 
 
Portions of this project are funded with American 
Recovery and Reinvestment Act funds. 
 
     0.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Bacco Construction Company          $    356,217.35          Same  1 ** 
 
 
LETTING OF MAY 07, 2010                   ENG. EST.        LOW BID 
PROPOSAL 1005038                    $    873,995.00  $    603,210.17 
PROJECT  ARL 70555-90151 
LOCAL AGRMT. 10-5246                               % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - JULY 09, 2010                         -30.98 % 
 
2.70 mi of hot mix asphalt cold milling and resurfacing, 
aggregate shoulders, pavement marking, and slope 
restoration on 68th Avenue from Leonard Street northerly 
to the I-96 bridge, Ottawa County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
     0.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Rieth-Riley Construction Co., Inc.  $    603,210.17          Same  1 ** 
 
 
 
LETTING OF MAY 07, 2010                   ENG. EST.        LOW BID 
PROPOSAL 1005027                    $    246,397.60  $    175,945.07 
PROJECT  ARL 58400-109112, ETC 
LOCAL AGRMT. 10-5251                               % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - SEPTEMBER 07, 2010                    -28.59 % 
 
48.08 mi of overband crack fill at 32 locations, Monroe 
County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
     0.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Scodeller Construction, Inc.        $    175,945.07          Same  1 ** 
 
 
 
LETTING OF MAY 07, 2010                   ENG. EST.        LOW BID 



PROPOSAL 1005040                    $    747,301.00  $    608,947.24 
PROJECT  ARUL 55428-89612 
LOCAL AGRMT. 10-5203                               % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - AUGUST 15, 2010                       -18.51 % 
 
0.48 mi of road reconstruction including pavement removal, 
aggregate base, hot mix asphalt paving, storm sewer, 
concrete sidewalk and ramps, and pavement markings on 
14th Avenue from 1st Street to 13th Street in the city of 
Menominee, Menominee County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
     0.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Barley Trucking & Excavating, Inc.  $    608,947.24          Same  1 ** 
 
 
LETTING OF MAY 07, 2010                   ENG. EST.        LOW BID 
PROPOSAL 1005089                    $    863,526.45  $    754,652.84 
PROJECT  ARUL 38409-106505 
LOCAL AGRMT. 10-5302                               % OVER/UNDER EST. 
START DATE - JUNE 15, 2010 
COMPLETION DATE - 50 calendar days                      -12.61 % 
 
1.41 mi of hot mix asphalt cold milling and overlay on 
Spring Arbor Road from McCain Road to west of Robinson 
Road, Jackson County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
     5.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Rieth-Riley Construction Co., Inc.  $    754,652.84          Same  1 ** 
 
 
 
LETTING OF MAY 07, 2010                   ENG. EST.        LOW BID 
PROPOSAL 1005058                    $    168,615.00  $    124,298.13 
PROJECT  ARL 79157-109312 
LOCAL AGRMT. 10-5254                               % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - AUGUST 15, 2010                       -26.28 % 
 
0.50 mi of hot mix asphalt resurfacing, cold milling, 
sidewalk ramps, and pavement marking on Fulton Street 
from Mills Street northerly to Main Street in the village of 
Mayville, Tuscola County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
     0.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 



Pyramid Paving and Contracting Co.  $    124,298.13          Same  1 ** 
 
 
LETTING OF MAY 07, 2010                   ENG. EST.        LOW BID 
PROPOSAL 1005041                    $    474,445.48  $    430,450.37 
PROJECT  ARUL 78443-108735 
LOCAL AGRMT. 10-5232                               % OVER/UNDER EST. 
START DATE - JUNE 21, 2010 
COMPLETION DATE - OCTOBER 01, 2010                       -9.27 % 
 
0.19 mi of roadway reconstruction including pavement 
removal, machine grading, aggregate base, sanitary sewer, 
hot mix asphalt surfacing, concrete curb and gutter, ADA 
ramps, and watermain on Spring Street from Millard Street 
northerly to Michigan Avenue in the city of Three Rivers, 
St. Joseph County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
     3.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Hoffman Bros., Inc.                 $    430,450.37          Same  1 ** 
 
 
LETTING OF MAY 07, 2010                   ENG. EST.        LOW BID 
PROPOSAL 1005042                    $    454,266.30  $    360,102.38 
PROJECT  ARL 66131-108721 
LOCAL AGRMT. 10-5081                               % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - OCTOBER 15, 2010                      -20.73 % 
 
3.50 mi of shoulders, hot mix asphalt paving, pavement 
markings, and traffic control on East Shore Road 
from south of M-28 southerly, Ontonagon County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
     0.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Mathy Construction Company          $    360,102.38          Same  1 ** 
 
 
LETTING OF APRIL 02, 2010                 ENG. EST.        LOW BID 
PROPOSAL 1004037                    $    175,284.70  $    127,370.92 
PROJECT  ARUL 28420-107134 
LOCAL AGRMT. 10-5080                               % OVER/UNDER EST. 
START DATE - JULY 15, 2010 
COMPLETION DATE - SEPTEMBER 30, 2010                    -27.33 % 
 
Pavement markings, sign and signal upgrades, and LED 
conversion on various roads in the city of Traverse 
City, Grand Traverse County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 



 
Rauhorn Electric, Inc.              $    127,370.92          Same  1 ** 
 
 
LETTING OF APRIL 02, 2010                 ENG. EST.        LOW BID 
PROPOSAL 1004008                    $    622,395.60  $    671,268.88 
PROJECT  ARU 63459-106778 
LOCAL AGRMT. 10-5126                               % OVER/UNDER EST. 
START DATE - JUNE 21, 2010 
COMPLETION DATE - SEPTEMBER 30, 2010                      7.85 % 
 
0.48 mi of road reconstruction including aggregate base, 
sewer, drainage structures, hot mix asphalt resurfacing, 
concrete curb and gutter, and ADA ramps on Nine Mile 
Road from Dean Drive easterly to Pontiac Trail in the 
city of South Lyon, Oakland County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
  10.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
San Marino Excavating, Inc.         $    671,268.88          Same  1 ** 
 
 
LETTING OF APRIL 02, 2010                 ENG. EST.        LOW BID 
PROPOSAL 1004030                    $    230,351.00  $    212,120.40 
PROJECT  ARL 13555-108083 
LOCAL AGRMT. 10-5160                               % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - 20 working days                        -7.91 % 
 
1.03 mi of hot mix asphalt resurfacing including cold 
milling, aggregate shoulder, and pavement markings 
on N Drive North from 15 Mile Road easterly to 16 
Mile Road, Calhoun County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Michigan Paving and Materials Comp  $    212,120.40          Same  1 ** 
 
 
LETTING OF APRIL 02, 2010                 ENG. EST.        LOW BID 
PROPOSAL 1004005                    $    198,699.00  $    176,158.40 
PROJECT  ARUL 13411-106898 
LOCAL AGRMT. 10-5128                               % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - 20 working days                       -11.34 % 
 
0.66 mi of hot mix asphalt cold milling and resurfacing with 
hot mix asphalt curb on 6 1/2 Mile Road from B Drive North 
northerly to Christian Drive, Calhoun County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 



Michigan Paving and Materials Comp  $    176,158.40          Same  1 ** 
 
 
LETTING OF APRIL 02, 2010                 ENG. EST.        LOW BID 
PROPOSAL 1004029                    $    670,306.00  $    559,461.72 
PROJECT  ARUL 46462-89609 
LOCAL AGRMT. 10-5164                               % OVER/UNDER EST. 
START DATE - JUNE 14, 2010 
COMPLETION DATE - SEPTEMBER 03, 2010                    -16.54 % 
 
1.14 mi of hot mix asphalt base crushing, shaping, and 
surfacing, grading, and drainage on Sutton Road from 
Occidental Highway to Green Road, Lenawee County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
   3.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Slusarski Excavating & Paving, Inc. $    559,461.72          Same  1 ** 
 
 
LETTING OF MARCH 05, 2010                 ENG. EST.        LOW BID 
PROPOSAL 1003044                    $    149,995.45  $    128,899.12 
PROJECT  ARUL 50460-108597 
LOCAL AGRMT. 10-5073                               % OVER/UNDER EST. 
START DATE - JULY 30, 2010 
COMPLETION DATE - AUGUST 30, 2010                       -14.06 % 
 
0.49 mi of cold milling hot mix asphalt and resurfacing, 
hot mix asphalt overlay, brick paver sidewalk ramps, and 
earthwork on Division Street from M-19 to Grand Trunk 
Railroad in the city of Richmond, Macomb County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
James P Contracting, Inc.           $    128,899.12          Same  1 ** 
 
 
LETTING OF MARCH 05, 2010                 ENG. EST.        LOW BID 
PROPOSAL 1003033                    $    263,511.73  $    274,520.62 
PROJECT  ARU 81406-107419 
LOCAL AGRMT. 10-5015                               % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - 45 calendar days                        4.18 % 
 
9.80 mi of non-motorized expansion including pavement 
markings and signing at various segments along 34 streets 
in the city of Ann Arbor, Washtenaw County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
P.K. Contracting, Inc.              $    274,520.62          Same  1 ** 
 
 



LETTING OF APRIL 02, 2010                 ENG. EST.        LOW BID 
PROPOSAL 1004081                    $     59,513.00  $     71,318.80 
PROJECT  ARL 16031-106497 
LOCAL AGRMT. 10-5135                               % OVER/UNDER EST. 
START DATE - JUNE 14, 2010 
COMPLETION DATE - JULY 16, 2010                          19.84 % 
 
0.50 mi of hot mix asphalt cold milling, paving, and 
pavement markings on Western Avenue from the 
Cheboygan south city limits northerly to Lincoln Avenue 
in the city of Cheboygan, Cheboygan County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
   0.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Rieth-Riley Construction Co., Inc.  $     71,318.80          Same  1 ** 
 
 
LETTING OF APRIL 02, 2010                 ENG. EST.        LOW BID 
PROPOSAL 1004044                     $  1,609,773.15  $  1,284,985.47 
PROJECT  ARU 63459-106772 
LOCAL AGRMT. 10-5193                               % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - OCTOBER 15, 2010                      -20.18 % 
 
0.84 mi of roadway reconstruction including pavement 
removal, earth excavation, aggregate base, hot mix asphalt 
cold milling and resurfacing, culverts, sewers, drainage 
structures, concrete curb and gutter, guardrail, and 
sidewalk ramps on Ray Road from Lapeer Road (M-24) easterly 
to Oxford Road, Oakland County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
   7.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Stante Excavating Co., Inc.         $  1,284,985.47          Same  1 ** 
 
 
LETTING OF APRIL 02, 2010                 ENG. EST.        LOW BID 
PROPOSAL 1004080                    $     81,289.00  $     72,877.50 
PROJECT  ARL 20039-109084 
LOCAL AGRMT. 10-5199                               % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - JUNE 25, 2010                         -10.35 % 
 
0.45 mi of hot mix asphalt paving, aggregate base 
conditioning, and pavement marking on County Road 612 
east of Stephan Bridge Road and west of KP Road, 
Crawford County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 



Rieth-Riley Construction Co., Inc.  $     72,877.50          Same  1 ** 
 
 
 
LETTING OF APRIL 02, 2010                 ENG. EST.        LOW BID 
PROPOSAL 1004057                    $    743,652.77  $    687,914.70 
PROJECT  ARL 72555-89742 
LOCAL AGRMT. 10-5154                               % OVER/UNDER EST. 
START DATE - SEPTEMBER 08, 2010 
COMPLETION DATE - NOVEMBER 12, 2010                      -7.50 % 
 
1.87 mi of hot mix asphalt resurfacing, base crushing and 
shaping, storm sewer upgrade, concrete curb and gutter, 
pavement marking, permanent signing, and slope restoration 
on Old 76 (North St. Helen Road) from Artesia Beach Road 
northerly to Madison Street, Roscommon County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
   3.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Bolen Asphalt Paving, Inc.          $    687,914.70          Same  1 ** 
 
 
LETTING OF MAY 07, 2010                   ENG. EST.        LOW BID 
PROPOSAL 1005083                     $  3,037,718.75  $  2,652,118.25 
PROJECT  ARU 50458-106737, ETC 
LOCAL AGRMT. 10-5296                               % OVER/UNDER EST. 
START DATE - JUNE 14, 2010 
COMPLETION DATE - MAY 30, 2011                          -12.69 % 
 
1.13 mi of concrete pavement with integral curb, pavement 
removal, aggregate base, drainage improvements, sidewalk ADA 
ramps, permanent signing, and pavement markings on 9 Mile 
Road from Harper Avenue to Greater Mack Avenue and from 
Greater Mack Avenue to Jefferson Avenue in the city of Saint 
Clair Shores, Macomb County. 
 
Portions of this project are funded with American Recovery 
and Reinvestment Act funds. 
 
    10.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Pamar Enterprises, Inc.             $  2,652,118.25          Same  1 ** 
 
 
LETTING OF MAY 07, 2010                   ENG. EST.        LOW BID 
PROPOSAL 1005034                    $     44,799.98  $     36,182.09 
PROJECT  ARL 28114-109333 
LOCAL AGRMT. 10-5248                               % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - JULY 02, 2010                         -19.24 % 
 
45.04 mi of pavement markings at 15 locations countywide, 
Grand Traverse County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 



 
     0.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Michigan Pavement Markings, LLC     $     36,182.09          Same  1 ** 
 
 
LETTING OF MAY 07, 2010                   ENG. EST.        LOW BID 
PROPOSAL 1005012                    $     75,585.70  $     60,762.47 
PROJECT  ARL 58460-106749 
LOCAL AGRMT. 10-5192                               % OVER/UNDER EST. 
START DATE - AUGUST 09, 2010 
COMPLETION DATE - AUGUST 30, 2010                       -19.61 % 
 
0.50 mi of resurfacing with hot mix asphalt ultra-thin low 
volume overlay on North Dixie Highway from the Fermi 
Railroad crossing to Post Road, Monroe County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
     0.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Gerken Paving, Inc.                 $     60,762.47          Same  1 ** 
 
 
 
LETTING OF MAY 07, 2010                   ENG. EST.        LOW BID 
PROPOSAL 1005011                    $    108,201.55  $     83,790.08 
PROJECT  ARU 58460-109545 
LOCAL AGRMT. 10-5208                               % OVER/UNDER EST. 
START DATE - AUGUST 16, 2010 
COMPLETION DATE - SEPTEMBER 07, 2010                    -22.56 % 
 
0.35 mi of hot mix asphalt cold milling and surfacing 
on Smith Road at Jackman Road, Monroe County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
     0.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Gerken Paving, Inc.                 $     83,790.08          Same  1 ** 
 
 
LETTING OF MAY 07, 2010                   ENG. EST.        LOW BID 
PROPOSAL 1005051                    $    145,805.35  $    128,353.29 
PROJECT  ARU 58460-109544 
LOCAL AGRMT. 10-5243                               % OVER/UNDER EST. 
START DATE - AUGUST 23, 2010 
COMPLETION DATE - SEPTEMBER 13, 2010                    -11.97 % 
 
0.64 mi of hot mix asphalt surfacing and pavement markings 
on Lewis Avenue from Ann Arbor Railroad to Pickard Road, 
Monroe County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 



 
     0.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Gerken Paving, Inc.                 $    128,353.29          Same  1 ** 
 
 
LETTING OF MAY 07, 2010                   ENG. EST.        LOW BID 
PROPOSAL 1005019                     $    712,668.00  $    592,655.77 
PROJECT  ARUL 76482-89563, ETC 
LOCAL AGRMT. 10-5201                               % OVER/UNDER EST. 
START DATE - JUNE 14, 2010 
COMPLETION DATE - 90 calendar days                      -16.84 % 
 
0.52 mi of hot mix asphalt cold milling and resurfacing, 
watermain, sanitary sewer, storm sewer, and reconstruction 
of sidewalk ramps on Russell Street from East Main Street 
to Ann Arbor Street and on Main Street from Russell Street 
to Mercer Street in the city of Durand, Shiawassee County. 
 
Portions of this project are funded with American Recovery 
and Reinvestment Act funds. 
 
     0.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Perrin Construction Co., Inc.       $    592,655.77          Same  1 ** 
 
 
LETTING OF MAY 07, 2010                   ENG. EST.        LOW BID 
PROPOSAL 1005069                    $    573,305.00  $    423,422.72 
PROJECT  ARL 77475-106796 
LOCAL AGRMT. 10-5279                               % OVER/UNDER EST. 
START DATE - JULY 19, 2010 
COMPLETION DATE - OCTOBER 10, 2010                      -26.14 % 
 
0.78 mi of earth excavation, pavement removal, hot mix 
asphalt cold milling and surfacing, drainage improvements, 
and safety item upgrades on Gratiot Road from east of 
Bartlett Road easterly to Airport Road, St. Clair County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
     0.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Ace Asphalt & Paving Company        $    423,422.72          Same  1 ** 
 
 
LETTING OF MAY 07, 2010                   ENG. EST.        LOW BID 
PROPOSAL 1005008                    $    926,690.61  $    790,735.23 
PROJECT  ARUL 56415-89602 
LOCAL AGRMT. 10-5242                               % OVER/UNDER EST. 
START DATE - JUNE 14, 2010 
COMPLETION DATE - SEPTEMBER 03, 2010                    -14.67 % 
 
1.09 mi of cold milling hot mix asphalt and resurfacing, 
concrete joint, crack, curb, and gutter repairs, concrete 
sidewalk ramps, guardrail, and earthwork on North Saginaw 



Road from the Saginaw Bay Southern Railroad crossing to 
south of the Huron and Eastern Railroad and from Austin 
Street to James Savage Road in the city of Midland, Midland 
County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
     3.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Pyramid Paving and Contracting Co.  $    790,735.23          Same  1 ** 
 
 
 
LETTING OF MAY 07, 2010                   ENG. EST.        LOW BID 
PROPOSAL 1005266                    $    601,375.50  $    636,489.00 
PROJECT  ARUL 76421-105162 
LOCAL AGRMT. 10-5099                               % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - AUGUST 30, 2010                         5.84 % 
 
0.25 mi of concrete sidewalk reconstruction, brick 
sidewalks, landscaping, and storm sewer on Washington Street 
from Jerome Street to Mason Street in the city of Owosso, 
Shiawassee County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
     5.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Novak Construction                  $    636,489.00          Same  1 ** 
 
 
LETTING OF MAY 07, 2010                   ENG. EST.        LOW BID 
PROPOSAL 1005006                     $  1,501,144.80  $  1,326,841.50 
PROJECT  ARL 34021-77474 
LOCAL AGRMT. 10-5155                               % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - NOVEMBER 12, 2010                     -11.61 % 
 
1.02 mi of machine grading, aggregate base, drainage 
structure, hot mix asphalt paving, sewer, watermain, 
pavement markings, and traffic control on Jordan Lake Avenue 
from M-50 to the village limits of Lake Odessa, Ionia 
County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
    10.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Kentwood Excavating, Inc.           $  1,326,841.50          Same  1 ** 
 
 
LETTING OF MAY 07, 2010                   ENG. EST.        LOW BID 
PROPOSAL 1005030                    $    174,896.00  $    148,373.52 



PROJECT  ARU 82457-106799 
LOCAL AGRMT. 10-5205                               % OVER/UNDER EST. 
START DATE - JULY 15, 2010 
COMPLETION DATE - 30 working days                       -15.16 % 
 
0.11 mi of concrete pavement reconstruction including 
pavement removal, aggregate base, concrete pavement, 
sidewalk ramps, curb and gutter, and restoration on the 
Wayne Road ramps at Michigan Avenue in the city 
of Wayne, Wayne County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
     0.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Dan's Excavating, Inc.              $    148,373.52          Same  1 ** 
 
 
LETTING OF MAY 07, 2010                   ENG. EST.        LOW BID 
PROPOSAL 1005037                     $  1,113,090.00  $    929,572.30 
PROJECT  ARU 41401-106401 
LOCAL AGRMT. 10-5212                               % OVER/UNDER EST. 
START DATE - JUNE 15, 2010 
COMPLETION DATE - AUGUST 11, 2010                       -16.49 % 
 
1.37 mi of hot mix asphalt cold milling and resurfacing, 
paving, concrete ultra-thin overlay and sidewalk ramps, 
and pavement markings on Fuller Avenue from Knapp 
Street to Plainfield Avenue in the city of Grand Rapids, 
Kent County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
     5.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Michigan Paving and Materials Comp  $    929,572.30          Same  1 ** 
 
 
LETTING OF MAY 07, 2010                   ENG. EST.        LOW BID 
PROPOSAL 1005004                    $    968,981.00  $    892,642.90 
PROJECT  ARU 82457-109585 
LOCAL AGRMT. 10-5281                               % OVER/UNDER EST. 
START DATE - JULY 15, 2010 
COMPLETION DATE - 40 working days                        -7.88 % 
 
1.05 mi of concrete joint repair, hot mix asphalt cold 
milling and surfacing, concrete curb repair, and 
permanent pavement markings on Joy Road from Inkster 
Road to Beech Daly Road in the city of Dearborn Heights, 
Wayne County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
     6.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 



 
Cadillac Asphalt, L.L.C.            $    892,642.90          Same  1 ** 
 
 
LETTING OF MAY 07, 2010                   ENG. EST.        LOW BID 
PROPOSAL 1005061                    $    201,425.14  $    195,699.53 
PROJECT  ARUL 19453-107198, ETC 
LOCAL AGRMT. 10-5277                               % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - AUGUST 10, 2010                        -2.84 % 
 
0.37 mi of widening for center left turn lane including 
earth excavation, hot mix asphalt cold milling and 
surfacing, subbase, aggregate base, concrete curb and 
gutter, drainage improvements, sidewalk, and slope 
restoration on North Lansing Street from Lewis Street to 
Walker Road and from Lewis Street to Daisy Lane in the 
city of St. Johns, Clinton County. 
 
Portions of this project are funded with American 
Recovery and Reinvestment Act funds. 
 
     0.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Wonsey Tree Service, Inc.           $    195,699.53          Same  1 ** 
 
 
LETTING OF MAY 07, 2010                   ENG. EST.        LOW BID 
PROPOSAL 1005056                    $    230,078.80  $    191,913.79 
PROJECT  ARU 14400-106086 
LOCAL AGRMT. 10-5223                               % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - SEPTEMBER 10, 2010                    -16.59 % 
 
0.69 mi of hot mix asphalt cold milling and leveling course, 
trenching, aggregate shoulder, signing, and pavement 
markings on Gumwood Road from the Michigan/Indiana 
state line to Redfield Street, Cass County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
     0.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Northern Construction Services, Co. $    191,913.79          Same  1 ** 
 
 
 
LETTING OF MAY 07, 2010                   ENG. EST.        LOW BID 
PROPOSAL 1005036                     $  1,771,745.10  $  1,724,928.09 
PROJECT  ARUL 21566-106521 
LOCAL AGRMT. 10-5163                               % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - SEPTEMBER 24, 2010                     -2.64 % 
 
0.76 mi of road reconstruction, concrete curb and gutter, 
storm and sanitary sewer, watermain, hot mix asphalt 
paving, street lighting, and pavement markings on Stephenson 
Avenue from Ludington Street to 8th Avenue in the city of 



Escanaba, Delta County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
     5.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Kakuk Construction, Inc.            $  1,724,928.09          Same  1 ** 
 
 
LETTING OF MAY 07, 2010                   ENG. EST.        LOW BID 
PROPOSAL 1005033                    $     95,305.20  $     94,563.65 
PROJECT  ARUL 46444-107587 
LOCAL AGRMT. 10-5189                               % OVER/UNDER EST. 
START DATE - JUNE 01, 2010 
COMPLETION DATE - AUGUST 13, 2010                        -0.78 % 
 
0.27 mi of hot mix asphalt cold milling and surfacing, 
concrete curb and gutter removal and replacement, and 
concrete ADA sidewalk ramps on North Ottawa Street from 
M-50 to Evans Street in the city of Tecumseh, Lenawee 
County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
     0.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Barrett Paving Materials Inc.       $     94,563.65          Same  1 ** 
 
 
LETTING OF MAY 07, 2010                   ENG. EST.        LOW BID 
PROPOSAL 1005010                    $    182,435.20  $    157,551.37 
PROJECT  ARUL 46444-107117 
LOCAL AGRMT. 10-5187                               % OVER/UNDER EST. 
START DATE - JUNE 01, 2010 
COMPLETION DATE - AUGUST 13, 2010                       -13.64 % 
 
0.96 mi of hot mix asphalt cold milling and surfacing, 
concrete curb and gutter removal and replacement, and 
ADA sidewalk ramps on North Evan Street from south of 
Burt Street northerly to the northern city limits of 
Tecumseh, Lenawee County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
     0.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Barrett Paving Materials Inc.       $    157,551.37          Same  1 ** 
 
 
LETTING OF MAY 07, 2010                   ENG. EST.        LOW BID 
PROPOSAL 1005023                    $    430,911.05  $    335,321.66 
PROJECT  ARUL 37424-106583 
LOCAL AGRMT. 10-5186                               % OVER/UNDER EST. 
START DATE - JUNE 14, 2010 



COMPLETION DATE - SEPTEMBER 01, 2010                    -22.18 % 
 
0.23 mi of hot mix asphalt pavement removal and resurfacing 
including curb and gutter, subgrade undercutting, storm 
sewer, and catch basins on Michigan Street from 
Fancher Street to Mission Street in the city of 
Mt. Pleasant, Isabella County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
     0.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Malley Construction, Inc.           $    335,321.66          Same  1 ** 
 
 
LETTING OF MAY 21, 2010                   ENG. EST.        LOW BID 
PROPOSAL 1005613                    $    164,466.58  $    156,907.35 
PROJECT  ARUL 27430-106594 
LOCAL AGRMT. 10-5013                               % OVER/UNDER EST. 
START DATE - SEPTEMBER 01, 2010 
COMPLETION DATE - OCTOBER 15, 2010                       -4.60 % 
 
0.25 mi of hot mix asphalt cold milling and resurfacing, 
crown correction, miscellaneous curb and gutter replacement, 
and pavement markings on North Lake Street from Cloverland 
Drive (US-2) to Margaret Street in the city of Ironwood, 
Gogebic County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
     0.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Mathy Construction Company          $    156,907.35          Same   1** 
 
 
LETTING OF MAY 21, 2010                   ENG. EST.        LOW BID 
PROPOSAL 1005618                    $    768,471.15  $    649,884.29 
PROJECT  ARU 33400-106396-2 
LOCAL AGRMT. 10-5078                               % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - 45 calendar days                      -15.43 % 
 
1.20 mi of hot mix asphalt cold milling and paving, concrete 
curb and gutter replacement, and pavement markings on 
Edgewood Boulevard from Washington Street to Cedar Street 
in the city of Lansing, Ingham County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
     5.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Michigan Paving and Materials Comp  $    649,884.29          Same  1 ** 
 
 



LETTING OF MAY 21, 2010                   ENG. EST.        LOW BID 
PROPOSAL 1005612                     $  1,688,306.00  $  1,509,718.11 
PROJECT  EDDF 44555-105177, ETC 
LOCAL AGRMT. 10-5327                               % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - OCTOBER 15, 2010                      -10.58 % 
 
3.77 mi of hot mix asphalt cold milling, resurfacing, base 
crushing and shaping, aggregate shoulders, underdrains, 
pavement marking, and slope restoration on Imlay City Road 
from Mitchell Lake Road easterly to the west city limits of 
Imlay City, Lapeer County. 
 
Portions of this project are funded with American 
Recovery and Reinvestment Act funds. 
 
     4.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Ace Asphalt & Paving Company        $  1,509,718.11          Same  1 ** 
 
 
LETTING OF MAY 07, 2010                   ENG. EST.        LOW BID 
PROPOSAL 1005045                    $     47,298.10  $     44,228.89 
PROJECT  ARUL 72487-108071 
LOCAL AGRMT. 10-5233                               % OVER/UNDER EST. 
START DATE - JULY 12, 2010 
COMPLETION DATE - SEPTEMBER 01, 2010                     -6.49 % 
 
0.76 mi of hot mix asphalt ultra-thin overlay, aggregate 
shoulders, and pavement marking on Loxley Road 
(County Road 306) from Robinson Lane northerly 
to M-55, Roscommon County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
     0.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Bolen Asphalt Paving, Inc.          $     44,228.89          Same  1 ** 
 
 
 
LETTING OF MAY 07, 2010                   ENG. EST.        LOW BID 
PROPOSAL 1005049                    $    220,856.60  $    193,829.41 
PROJECT  ARUL 83431-107593 
LOCAL AGRMT. 10-5162                               % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - JULY 01, 2010                         -12.24 % 
 
0.93 mi of hot mix asphalt cold milling and resurfacing, 
and pavement markings on Boon Road (No. 34 Road) from 
west of Mitchell Street to Mitchell Street, Wexford County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
     0.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 



 
Rieth-Riley Construction Co., Inc.  $    193,829.41          Same  1 ** 
 
LETTING OF MAY 07, 2010                   ENG. EST.        LOW BID 
PROPOSAL 1005052                    $    893,845.50  $    827,280.82 
PROJECT  ARU 82457-106832 
LOCAL AGRMT. 10-5210                               % OVER/UNDER EST. 
START DATE - JULY 15, 2010 
COMPLETION DATE - 40 working days                        -7.45 % 
 
1.51 mi of hot mix asphalt cold milling and resurfacing, 
pavement rehabilitation, concrete sidewalk ramps, and 
pavement markings on Edward N. Hines Drive from Ann Arbor 
Trail to the Merriman Road ramp in the city of Westland, 
Wayne County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
     5.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Barrett Paving Materials Inc.       $    827,280.82          Same  1 ** 
 
 
LETTING OF MAY 07, 2010                   ENG. EST.        LOW BID 
PROPOSAL 1005018                     $  1,219,076.50  $  1,087,338.05 
PROJECT  ARU 63457-109546 
LOCAL AGRMT. 10-5241                               % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - SEPTEMBER 25, 2010                    -10.81 % 
 
0.71 mi of roadway reconstruction including pavement 
removal, station grading, aggregate base, storm sewer, 
underdrain, cold milling and hot mix asphalt surface 
removal, concrete joint repairs, hot mix asphalt 
resurfacing, concrete curb and gutter, ADA ramps, and 
pedestrian signals on Grand River Avenue from Haggerty Road 
to Ten Mile Road in the city of Farmington Hills, Oakland 
County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
     5.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Ajax Paving Industries, Inc.        $  1,087,338.05          Same  1 ** 
 
 
LETTING OF MAY 07, 2010                   ENG. EST.        LOW BID 
PROPOSAL 1005050                    $    189,791.00  $    155,843.70 
PROJECT  ARU 41401-106405 
LOCAL AGRMT. 10-5158                               % OVER/UNDER EST. 
START DATE - JUNE 15, 2010 
COMPLETION DATE - JUNE 30, 2010                         -17.89 % 
 
0.14 mi of hot mix asphalt road resurfacing including 
cold milling, hot mix asphalt paving, concrete sidewalk 
ramps, and pavement markings on Hall Street from Grandville 
Avenue to the US-131 ramps in the city of Grand Rapids, Kent 



County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
     0.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Michigan Paving and Materials Comp  $    155,843.70          Same  1 ** 
 
 
LETTING OF MAY 07, 2010                   ENG. EST.        LOW BID 
PROPOSAL 1005060                    $    640,604.25  $    574,883.96 
PROJECT  ARU 63459-104675, ETC 
LOCAL AGRMT. 10-5124                               % OVER/UNDER EST. 
START DATE - JUNE 14, 2010 
COMPLETION DATE - SEPTEMBER 13, 2010                    -10.26 % 
 
0.29 mi of pavement reconstruction including pavement 
removal, earth excavation, aggregate base, concrete 
pavement, ADA ramps, and watermain on Chesterfield 
Road from Fair Street to Fern Avenue and on Fern Avenue 
from Chesterfield Road to Intermodal Avenue in the city of 
Ferndale, Oakland County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
     4.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Kennedy Excavating, Inc./Hartwell   $    574,883.96          Same  1 ** 
 
 
LETTING OF MAY 07, 2010                   ENG. EST.        LOW BID 
PROPOSAL 1005025                    $    351,870.56  $    389,638.77 
PROJECT  ARU 63457-109551 
LOCAL AGRMT. 10-5237                               % OVER/UNDER EST. 
START DATE - AUGUST 02, 2010 
COMPLETION DATE - OCTOBER 30, 2010                       10.73 % 
 
0.52 mi of hot mix asphalt cold milling and resurfacing, 
concrete pavement repairs, concrete curb, gutter and 
sidewalk, and ADA ramps on Main Street from north of 13 Mile 
Road to Chippewa Street in the city of Royal Oak, Oakland 
County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
     0.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Al's Asphalt Paving Co.             $    389,638.77          Same  1 ** 
 
 
LETTING OF MARCH 05, 2010                 ENG. EST.        LOW BID 
PROPOSAL 1003075                    $    888,760.50  $    805,148.80 
PROJECT  ARE 16031-106027 
LOCAL AGRMT. 09-5793                               % OVER/UNDER EST. 



START DATE - 10 days after award 
COMPLETION DATE - AUGUST 13, 2010                        -9.41 % 
 
1.97 mi of hot mix asphalt non-motorized trail paving, 
grading, concrete sidewalk, and construction of a picnic 
pavilion on Trails End Drive northwesterly to I-75 at 
Shepler Drive southerly to Business US-23 in the 
village of Mackinaw City, Emmet and Cheboygan Counties. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
M & M Excavating Company            $    805,148.80          Same  1 ** 
 
 
LETTING OF MAY 07, 2010                   ENG. EST.        LOW BID 
PROPOSAL 1005093                    $    562,335.46  $    659,801.22 
PROJECT  ARU 63457-109549 
LOCAL AGRMT. 10-5238                               % OVER/UNDER EST. 
START DATE - AUGUST 02, 2010 
COMPLETION DATE - OCTOBER 30, 2010                       17.33 % 
 
0.52 mi of cold milling concrete and hot mix asphalt, hot 
mix asphalt resurfacing, storm sewer, concrete curb and 
gutter, and ADA ramps on Lincoln Avenue from Campbell Road 
easterly to Stephenson Highway in the city of Royal Oak, 
Oakland County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
     4.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Ajax Paving Industries, Inc.        $    659,801.22          Same  1 ** 
 
 
LETTING OF MAY 07, 2010                   ENG. EST.        LOW BID 
PROPOSAL 1005035                     $  1,992,502.80  $  1,839,571.85 
PROJECT  ARUL 61407-106698 
LOCAL AGRMT. 10-5245                               % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - 60 working days                        -7.68 % 
 
9.56 mi of hot mix asphalt resurfacing, cold milling, 
trenching, crack repair, geosynthetic fabric, ditching, tree 
removals, aggregate shoulders, guardrail, pavement marking, 
and slope restoration on Scenic Drive from Memorial Drive 
northerly to South Shore Drive, Muskegon County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
    10.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Michigan Paving and Materials Comp  $  1,839,571.85          Same  1 ** 
 
 



LETTING OF MAY 07, 2010                   ENG. EST.        LOW BID 
PROPOSAL 1005021                    $    480,930.00  $    426,392.03 
PROJECT  ARUL 11411-107131 
LOCAL AGRMT. 10-5231                               % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - AUGUST 20, 2010                       -11.34 % 
 
0.20 mi of roadway reconstruction including grading, 
aggregate base, storm sewer, drainage structures, 
hot mix asphalt resurfacing, concrete sidewalk, ADA ramps, 
and watermain on North Main Street from Hamilton Street to 
Mars Street in the village of Berrien Springs, Berrien 
County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
     0.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Peters Construction Co.             $    426,392.03          Same  1 ** 
 
 
LETTING OF MAY 07, 2010                   ENG. EST.        LOW BID 
PROPOSAL 1005053                    $    478,425.00  $    462,773.16 
PROJECT  AR  41401-107049 
LOCAL AGRMT. 10-5247                               % OVER/UNDER EST. 
START DATE - JUNE 14, 2010 
COMPLETION DATE - JULY 30, 2010                          -3.27 % 
 
1.81 mi of hot mix asphalt cold milling, surfacing, and hot- 
in-place recycling, guardrail, sidewalk ADA ramp, and 
pavement markings on 6 Mile Road from Alpine Avenue 
easterly to Pine Island Drive, Kent County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
     5.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Rieth-Riley Construction Co., Inc.  $    462,773.16          Same  1 ** 
 
 
LETTING OF MAY 07, 2010                   ENG. EST.        LOW BID 
PROPOSAL 1005046                     $  2,211,708.50  $  1,878,614.34 
PROJECT  ARU 82457-106833 
LOCAL AGRMT. 10-5171                               % OVER/UNDER EST. 
START DATE - JULY 15, 2010 
COMPLETION DATE - 60 working days                       -15.06 % 
 
2.11 mi of hot mix asphalt cold milling and resurfacing, 
concrete sidewalk ramps, curb cap, pavement repairs, and 
pavement markings on Lake Shore Drive from Moross Road to 
Vernier Road in the cities of Grosse Pointe Farms and 
Grosse Pointe Shores, Wayne County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
     5.00 % DBE participation required 
 



         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Ajax Paving Industries, Inc.        $  1,878,614.34          Same  1 ** 
 
 
LETTING OF APRIL 02, 2010                 ENG. EST.        LOW BID 
PROPOSAL 1004093                    $    209,834.50  $    214,047.00 
PROJECT  ARL 41401-107174-2 
LOCAL AGRMT. 09-5596                               % OVER/UNDER EST. 
START DATE - JULY 06, 2010 
COMPLETION DATE - SEPTEMBER 10, 2010                      2.01 % 
 
0.16 mi of hot mix asphalt paving, pavement markings, 
and traffic control on South Main Street from Ball Creek 
Road to M-46/17 Mile Road in Kent City, Kent County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Youngstrom Contracting, Inc.        $    214,047.00          Same  1 ** 
 
 
LETTING OF MAY 21, 2010                   ENG. EST.        LOW BID 
PROPOSAL 1005216                     $  2,318,669.00  $  1,384,109.62 
PROJECT  ARU 82400-109584 
LOCAL AGRMT. 10-5191                               % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - DECEMBER 15, 2010                     -40.31 % 
 
Traffic signal modernization at 29 locations on East 
Jefferson Avenue from Alter Avenue to Rivard Avenue in 
the city of Detroit, Wayne County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
     0.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Rauhorn Electric, Inc.              $  1,384,109.62          Same  1 ** 
 
 
LETTING OF MAY 21, 2010                   ENG. EST.        LOW BID 
PROPOSAL 1005609                    $    656,206.85  $    460,443.31 
PROJECT  ARUL 58460-106751, ETC 
LOCAL AGRMT. 10-5325                              % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - OCTOBER 25, 2010                      -29.83 % 
 
4.51 mi of hot mix asphalt cold milling and resurfacing on 
LaPlaisance Road from Dunbar Road to Jones Avenue, on Mall 
Road from US-24 to M-125, on Albain Road from the Chesapeake 
and Ohio Railroad crossing to M-125, on Sterns Road from 
US-24 to M-125, on Yankee Road from Clark Road to Old 
US-223, and on Fort Street from South Huron Drive to the 
Wayne County line, Monroe County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 



     0.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Cadillac Asphalt, L.L.C.            $    460,443.31          Same  1 ** 
 
 
LETTING OF MAY 07, 2010                   ENG. EST.        LOW BID 
PROPOSAL 1005055                    $    272,069.89  $    219,400.65 
PROJECT  ARU 82457-109587 
LOCAL AGRMT. 10-5271                               % OVER/UNDER EST. 
START DATE - JULY 19, 2010 
COMPLETION DATE - OCTOBER 29, 2010                      -19.36 % 
 
0.45 mi of hot mix asphalt cold milling and surfacing, 
concrete joint repair, concrete curb and gutter, ADA 
sidewalk ramps, and safety item upgrades on Third Street 
from Vinewood Street to North Line Road in the city of 
Wyandotte, Wayne County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
     0.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Cadillac Asphalt, L.L.C.            $    219,400.65          Same  1 ** 
 
 
LETTING OF MAY 07, 2010                   ENG. EST.        LOW BID 
PROPOSAL 1005026                    $    251,859.60  $    215,263.83 
PROJECT  ARUL 46417-108623 
LOCAL AGRMT. 10-5188                               % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - JULY 30, 2010                         -14.53 % 
 
0.38 mi of hot mix asphalt crushing, shaping, and 
resurfacing, concrete curb and gutter replacement, and 
structure adjustments on McKenzie Street from Maumee 
Street to Maple Avenue in the city of Adrian, Lenawee 
County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
     0.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
C & D Hughes, Inc.                  $    215,263.83          Same  1 ** 
 
 
LETTING OF MAY 07, 2010                   ENG. EST.        LOW BID 
PROPOSAL 1005031                    $    169,200.30  $    152,181.20 
PROJECT  ARUL 39405-108729 
LOCAL AGRMT. 10-5235                               % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - 30 working days                       -10.06 % 
 
0.23 mi of cold milling concrete and hot mix asphalt, hot 
mix asphalt resurfacing, and concrete curb, gutter, and ADA 
ramps on West Michigan Avenue from east of Dormitory 



Road to east of Sprague Avenue in the city of Kalamazoo, 
Kalamazoo County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
     0.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Rieth-Riley Construction Co., Inc.  $    152,181.20          Same  1 ** 
 
 
LETTING OF MAY 07, 2010                   ENG. EST.        LOW BID 
PROPOSAL 1005015                     $  2,455,850.19  $  1,925,584.46 
PROJECT  ARU 81406-107833 
LOCAL AGRMT. 10-5159                               % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - NOVEMBER 15, 2010                     -21.59 % 
 
1.40 mi of hot mix asphalt cold milling and resurfacing, 
drainage structures, base repairs, concrete curb, gutter, 
and sidewalk on Plymouth Road from Nixon Road to US-23 and 
on Green Road from Plymouth Road to Baxter Road in the 
city of Ann Arbor, Washtenaw County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
     8.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Ajax Paving Industries, Inc.        $  1,925,584.46          Same  1 ** 
 
LETTING OF MAY 07, 2010                   ENG. EST.        LOW BID 
PROPOSAL 1005029                    $    205,576.50  $    199,252.81 
PROJECT  ARU 25402-106205 
LOCAL AGRMT. 10-5229                               % OVER/UNDER EST. 
START DATE - JUNE 21, 2010 
COMPLETION DATE - OCTOBER 10, 2010                       -3.08 % 
 
0.24 mi of hot mix asphalt cold milling and resurfacing, 
joint and crack repair, concrete curb, gutter, driveway, and 
ADA ramps, sidewalk repair, and pavement markings on Terrace 
Street from River Road northerly to Main Street in the city 
of Flushing, Genesee County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
     0.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
L. A. Construction, Corp.           $    199,252.81          Same  1 ** 
 
LETTING OF MAY 07, 2010                   ENG. EST.        LOW BID 
PROPOSAL 1005064                    $     66,017.32  $     52,450.81 
PROJECT  ARL 60100-105689 
LOCAL AGRMT. 10-5255                               % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - SEPTEMBER 15, 2010                    -20.55 % 



 
60.97 mi of pavement marking at 13 locations, Montmorency 
County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
     0.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
M&M Pavement Marking, Inc.          $     52,450.81          Same  1 ** 
 
LETTING OF MAY 21, 2010                   ENG. EST.        LOW BID 
PROPOSAL 1005616                     $  6,582,022.90  $  5,303,387.44 
PROJECT  ARL 08609-84941, ETC 
LOCAL AGRMT. 10-5225                               % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - JULY 01, 2011                         -19.43 % 
 
2.08 mi of road reconstruction, earth excavation, culverts, 
sewer, drainage structures, clearing, bridge removal, and 
replacement on Finkbeiner Road from east of Cherry Valley 
Road to Whitneyville Road, including Thornapple River and 
Spring Creek bridges, Barry County. 
 
Portions of this project are funded with American 
Recovery and Reinvestment Act funds. 
 
     8.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Milbocker and Sons, Inc.            $  5,303,387.44          Same  1 ** 
 
LETTING OF MAY 21, 2010                   ENG. EST.        LOW BID 
PROPOSAL 1005602                      $  2,015,000.00  $  2,210,038.00 
PROJECT  ARU 63459-106761, ETC 
LOCAL AGRMT. 10-5313                               % OVER/UNDER EST. 
START DATE - JULY 19, 2010 
COMPLETION DATE - NOVEMBER 14, 2010                       9.68 % 
 
4.00 mi of concrete pavement repairs, hot mix asphalt 
resurfacing, and concrete curb, gutter, and ADA ramps on 
Chrysler Service Drive northbound and southbound from Elza 
Street and Maxlow Street to Nine Mile Road and from Nine 
Mile Road to Ten Mile Road in the city of Hazel Park, 
Oakland County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
    10.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Ajax Paving Industries, Inc.        $  2,210,038.00          Same  1 ** 
 
LETTING OF MAY 21, 2010                   ENG. EST.        LOW BID 
PROPOSAL 1005604                     $  1,288,731.21  $  1,044,291.50 
PROJECT  ARL 21555-76785, ETC 
LOCAL AGRMT. 10-5315                               % OVER/UNDER EST. 
START DATE - 10 days after award 



COMPLETION DATE - OCTOBER 15, 2010                      -18.97 % 
 
5.87 mi of hot mix asphalt crushing, shaping, and paving, 
trenching, shoulder widening, superelevation correction, 
slope restoration, pavement marking, and traffic control on 
County Road 432 from M-35 easterly and from east of M-35 
to east of M-35, Delta County. 
 
Portions of this project are funded with American 
Recovery and Reinvestment Act funds. 
 
     3.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Payne & Dolan Inc.                  $  1,044,291.50          Same  1 ** 
 
LETTING OF MAY 21, 2010                   ENG. EST.        LOW BID 
PROPOSAL 1005617                     $  1,848,466.09  $  1,597,555.45 
PROJECT  ARL 46044-103368, ETC 
LOCAL AGRMT. 10-5332                               % OVER/UNDER EST. 
START DATE - JULY 05, 2010 
COMPLETION DATE - JUNE 01, 2011                         -13.57 % 
 
2.02 mi of concrete curb removal and replacement, hot mix 
asphalt pavement removal, aggregate base, storm sewer, hot 
mix asphalt paving, watermain construction, construction of 
passing flare, and re-establish bike lanes on Clinton Road 
from south of Macon Road to US-12, on Tecumseh Road from 
south of Macon Road to south of US-12, and at Franklin 
Street in the village of Clinton, Lenawee County. 
 
Portions of this project are funded with American 
Recovery and Reinvestment Act funds. 
 
     5.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Barrett Paving Materials Inc.       $  1,597,555.45          Same  1 ** 
 
LETTING OF MAY 07, 2010                   ENG. EST.        LOW BID 
PROPOSAL 1005014                     $  2,463,244.60  $  2,174,942.71 
PROJECT  ARU 82457-106836 
LOCAL AGRMT. 10-5209                               % OVER/UNDER EST. 
START DATE - JULY 15, 2010 
COMPLETION DATE - 60 working days                       -11.70 % 
 
2.09 mi of hot mix asphalt road resurfacing including 
cold milling, storm sewer, concrete pavement repair 
and sidewalk ramps, hot mix asphalt paving, and 
pavement markings on Middlebelt Road from Cherry Hill 
Road to Warren Road in the city of Garden City, Wayne 
County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
     5.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Ajax Paving Industries, Inc.        $  2,174,942.71          Same  1 ** 



 
LETTING OF APRIL 02, 2010                 ENG. EST.        LOW BID 
PROPOSAL 1004058                    $    530,230.90  $    485,277.31 
PROJECT  ARL 62123-106337 
LOCAL AGRMT. 10-5132                               % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - JULY 30, 2010                          -8.48 % 
 
1.99 mi of hot mix asphalt resurfacing, base crushing and 
shaping, aggregate shoulders, pavement marking, and slope 
restoration on Alger Avenue from Moore Street northerly to 
128th Street, Newaygo County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
   3.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Michigan Paving and Materials Comp  $    485,277.31          Same  1 ** 
 
LETTING OF JUNE 18, 2010                  ENG. EST.        LOW BID 
PROPOSAL 1006607                    $     38,672.00  $     25,675.00 
PROJECT  ARL 59117-109056-2 
LOCAL AGRMT. 10-5139                               % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - JULY 30, 2010                         -33.61 % 
 
3.00 mi of overband crack fill on Mt. Hope Road from north 
of Condensary Road northerly to south of Sidney Road, 
Montcalm County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
     0.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
C & D Hughes, Inc.                  $     25,675.00          Same  1 ** 
 
LETTING OF MAY 07, 2010                   ENG. EST.        LOW BID 
PROPOSAL 1005039                    $    834,055.50  $    701,715.00 
PROJECT  ARUL 58544-106743, ETC 
LOCAL AGRMT. 10-5256, 10-5257                      % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - NOVEMBER 12, 2010                     -15.87 % 
 
1.46 mi of hot mix asphalt cold milling, resurfacing, and 
aggregate shoulders on North Dixie Highway from the Monroe 
city limits northerly to Hurd Road and from west of Ternes 
Drive easterly to the city limits of Monroe, Monroe County. 
 
Portions of this project are funded with American 
Recovery and Reinvestment Act funds. 
 
     4.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Cadillac Asphalt, L.L.C.            $    701,715.00          Same  1 ** 
LETTING OF APRIL 02, 2010                 ENG. EST.        LOW BID 



PROPOSAL 1004061                     $  2,218,297.78  $  2,022,528.89 
PROJECT  ARE 63052-106024 
LOCAL AGRMT. 09-5778                               % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - NOVEMBER 15, 2010                      -8.83 % 
 
Construction of a non-motorized bridge including hot mix 
asphalt, placing retaining walls, and approach work at 
Clinton River Trail Bridge over US-24 in the city of 
Pontiac, Oakland County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
   6.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Anlaan Corporation                  $  2,022,528.89          Same  1 ** 
 
LETTING OF MAY 21, 2010                   ENG. EST.        LOW BID 
PROPOSAL 1005610                    $    431,034.50  $    313,922.75 
PROJECT  ARUL 80449-107688 
LOCAL AGRMT. 10-5113                               % OVER/UNDER EST. 
START DATE - AUGUST 16, 2010 
COMPLETION DATE - OCTOBER 01, 2010                      -27.17 % 
 
0.30 mi of hot mix asphalt crushing, shaping, widening, and 
resurfacing, curb and gutter, ADA sidewalk ramp upgrades, 
and permanent pavement markings on 73rd Street from the 
intersection of County Road 388 (Phoenix Street) to the 
Tractor Supply Store in the city of South Haven, Van Buren 
County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
     0.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
R. Smith & Sons Trucking, Inc.      $    313,922.75          Same  1 ** 
 
LETTING OF JUNE 04, 2010                  ENG. EST.        LOW BID 
PROPOSAL 1006059                    $    341,243.42  $    259,924.55 
PROJECT  ARUL 52423-107515 
LOCAL AGRMT. 10-5351                               % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - AUGUST 28, 2010                       -23.83 % 
 
0.15 mi of hot mix asphalt roadway reconstruction, 
concrete curb, gutter, and sidewalk, aggregate base, 
storm sewer, and restoration on Croix Street from Maas 
Street easterly to Baldwin Kiln Street in the city of 
Negaunee, Marquette County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
     5.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED       AS-CHECKED 
 



Smith Paving, Inc.                  $    259,924.55          Same  1 ** 
 
LETTING OF JULY 02, 2010                  ENG. EST.        LOW BID 
PROPOSAL 1007072                    $    231,657.95  $    124,710.72 
PROJECT  ARE 81081-110329 
LOCAL AGRMT. 10-5475                               % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - OCTOBER 15, 2010                      -46.17 % 
 
0.01 mi of historic freighthouse restoration, wooden deck 
construction, brick cleaning and repair, mortar repointing, 
and stair construction at the Ypsilanti Freighthouse 
northwest of the intersection of North River Street and East 
Cross Street at 100 Market Plaza in the city of Ypsilanti, 
Washtenaw County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
 
     0.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Envision Builders, Inc.             $    124,710.72          Same  1 ** 
 
LETTING OF AUGUST 06, 2010                ENG. EST.        LOW BID 
PROPOSAL 1008008                    $    301,870.00  $    210,444.50 
PROJECT  ARL 55555-100209 
LOCAL AGRMT. 10-5480                               % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - OCTOBER 01, 2010                      -30.29 % 
 
1.80 mi of hot mix asphalt paving, shoulders, pavement 
markings, and traffic control on County Road 338 from 
County Road 571 to K3 Lane, Menominee County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
     0.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Bacco Construction Company          $    210,444.50          Same  1 ** 
 
LETTING OF AUGUST 06, 2010                ENG. EST.        LOW BID 
PROPOSAL 1008079                    $    272,677.81  $    228,889.00 
PROJECT  ARUL 09408-106964 
LOCAL AGRMT. 10-5569                               % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - JUNE 30, 2011                         -16.06 % 
 
0.73 mi of hot mix asphalt removal and resurfacing, 
machine grading, concrete curb and gutter repair, concrete 
sidewalk ADA ramps, and guardrail on Bay-Arenac Drive from 
Monitor Road to Two Mile Road, Bay County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
     0.00 % DBE participation required 
 



         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Saginaw Asphalt Paving Co.          $    228,889.00          Same  1 ** 
 
LETTING OF AUGUST 06, 2010                ENG. EST.        LOW BID 
PROPOSAL 1008028                    $     86,878.00  $     67,140.50 
PROJECT  ARL 24155-109331 
LOCAL AGRMT. 10-5531                               % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - OCTOBER 29, 2010                      -22.72 % 
 
1.15 mi of hot mix asphalt ultra-thin overlay, wedging, and 
pavement markings on Lake Road from M-119 easterly to the 
Harbor Springs west city limit, Emmet County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
     0.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Rieth-Riley Construction Co., Inc.  $     67,140.50          Same  1 ** 
 
LETTING OF SEPTEMBER 03, 2010             ENG. EST.        LOW BID 
PROPOSAL 1009036                    $     83,707.00  $     82,319.49 
PROJECT  ARUL 13411-110889 
LOCAL AGRMT. 10-5610                               % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - 30 working days                        -1.66 % 
 
0.06 mi of hot mix asphalt resurfacing, storm sewer, and 
concrete curb, gutter, sidewalks, and ADA ramps on 
Hamblin Road at Jackson Road in the city of Battle Creek, 
Calhoun County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
     0.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED   
 
Hoffman Bros., Inc.                 $     82,319.49          Same  1 ** 
 
LETTING OF OCTOBER 01, 2010               ENG. EST.        LOW BID 
PROPOSAL 1010005                    $    213,254.00  $    188,773.11 
PROJECT  ARU 50458-106732 
LOCAL AGRMT. 10-5641                               % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - JUNE 01, 2011                         -11.48 % 
 
0.85 mi of hot mix asphalt overlay, aggregate shoulder, 
concrete ADA sidewalk ramps, and earthwork on Mound 
Road from 23 Mile Road to the middle branch of the Clinton 
River, Macomb County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
     0.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 



 
James P Contracting, Inc.           $    188,773.11          Same  1 ** 
 
LETTING OF AUGUST 06, 2010                ENG. EST.        LOW BID 
PROPOSAL 1008077                      $  1,463,460.50  $  1,744,841.61 
PROJECT  ARU 82400-106817 
LOCAL AGRMT. 10-5542                               % OVER/UNDER EST. 
START DATE - 10 days after award 
COMPLETION DATE - SEPTEMBER 30, 2012                     19.23 % 
 
0.29 mi of pavement removal, cold milling, curb and gutter, 
storm sewer, hot mix asphalt paving, concrete sidewalks, 
concrete building vault reconstruction, street lighting, 
pavement markings, and streetscape amenities on Michigan 
Avenue from Cass Avenue easterly to Woodward Avenue in the 
city of Detroit, Wayne County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
    20.00 % DBE participation required 
 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Ajax Paving Industries, Inc.        $  1,744,841.61          Same  1 ** 
 
LETTING OF OCTOBER 01, 2010               ENG. EST.        LOW BID 
PROPOSAL 1010013                    $    159,801.93  $    139,560.45 
PROJECT  ARUL 61407-111263 
LOCAL AGRMT. 10-5654                               % OVER/UNDER EST. 
START DATE - APRIL 18, 2011 
COMPLETION DATE - MAY 27, 2011                          -12.67 % 
 
0.42 mi of cold milling, hot mix asphalt resurfacing, 
concrete sidewalk ramps, and pavement markings on 
Port City Boulevard from east of Latimer Road to 
Laketon Avenue in the city of Muskegon, Muskegon County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
     0.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Asphalt Paving, Inc.                $    139,560.45          Same  1 ** 
 
LETTING OF OCTOBER 01, 2010               ENG. EST.        LOW BID 
PROPOSAL 1010006                     $  1,108,050.50  $    891,518.24 
PROJECT  ARUL 77475-106795 
LOCAL AGRMT. 10-5608                               % OVER/UNDER EST. 
START DATE - JULY 05, 2011 
COMPLETION DATE - MAY 31, 2012                          -19.54 % 
 
0.86 mi of earth excavation, aggregate base, hot mix asphalt 
cold milling and surfacing, drainage improvements, and 
safety upgrades on Gratiot Avenue from Airport Road to 
I-94BL, St. Clair County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 



     4.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Ace Asphalt & Paving Company        $    891,518.24          Same  1 ** 
 
LETTING OF NOVEMBER 05, 2010              ENG. EST.        LOW BID 
PROPOSAL 1011018                    $    399,991.00  $    269,379.35 
PROJECT  ARUL 70414-111262 
LOCAL AGRMT. 10-5697                               % OVER/UNDER EST. 
START DATE - MAY 02, 2011 
COMPLETION DATE - JUNE 10, 2011                         -32.65 % 
 
1.00 mi of hot mix asphalt resurfacing including curb and 
gutter, aggregate shoulders, concrete sidewalk ramps, and 
pavement markings on 120th Avenue from Riley Street to 
Quincey Street, Ottawa County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
     3.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Rieth-Riley Construction Co., Inc.  $    269,379.35          Same  1 ** 
 
LETTING OF NOVEMBER 05, 2010              ENG. EST.        LOW BID 
PROPOSAL 1011013                    $    215,976.50  $    202,988.43 
PROJECT  ARU 25402-109281 
LOCAL AGRMT. 10-5718                               % OVER/UNDER EST. 
START DATE - APRIL 01, 2011 
COMPLETION DATE - JULY 01, 2011                          -6.01 % 
 
0.15 mi of hot mix asphalt reconstruction, cold milling hot 
mix asphalt and resurfacing, concrete sidewalk, ADA ramps, 
and irrigation system repairs on Walnut Street from Ellen 
Street to Silver Lake Road in the city of Fenton, Genesee 
County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
     0.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
DiPonio Contracting, Inc.           $    202,988.43          Same  1 ** 
 
LETTING OF NOVEMBER 05, 2010              ENG. EST.        LOW BID 
PROPOSAL 1011012                    $    532,794.00  $    367,550.28 
PROJECT  ARL 47555-110745 
LOCAL AGRMT. 10-5668                               % OVER/UNDER EST. 
START DATE - MAY 10, 2011 
COMPLETION DATE - 45 calendar days                      -31.01 % 
 
1.00 mi of hot mix asphalt cold milling, crushing, shaping, 
and resurfacing, machine grading, and aggregate shoulders 
on Old US-23 from Center Road northerly to Hogan Road, 
Livingston County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 



 
     4.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Cadillac Asphalt, L.L.C.            $    367,550.28          Same  1 ** 
 
 
LETTING OF NOVEMBER 10, 2010              ENG. EST.      BEST VALUE SELECTION 
PROPOSAL 1011601                      $ 77,858,465.66      $  71,334,854.93 
PROJECT  NH  82193-76902, ETC 
LOCAL AGRMT. 10-5585, 10-5586                        % OVER/UNDER EST. 
START DATE - 10 days after award                          - 8.38 % 
COMPLETION DATE - NOVEMBER 15, 2013 
 
 
10.25 mi of freeway reconstruction, screen wall replacement, freeway lighting 
upgrades, MITS upgrades, storm and sanitary sewer replacement, and  
rehabilitation of 24 structures on M-39 (Southfield Freeway) from south of 
McNichols Road to McClung Street in the cities of Detroit, Southfield, 
Dearborn, 
Dearborn Heights, and Allen Park, Wayne and Oakland Counties. This project 
includes a 5 year materials and workmanship pavement warranty and a 2 year 
bridge painting warranty. 
 
This is a Best Value Selection project. Technical proposals are required. Refer 
to special provision 03DS104(A000) in the proposal for bidding instructions. 
 
Portions of this project are funded by ARRA. 
 
    10.00 % DBE participation required 
 
         BIDDER        TECHNICAL PROPOSAL  CONTRACTOR  COMPOSITE   AS-CHECKED 
                            SCORE             BID        SCORE       
 
Dan's Excavating, Inc.       341       $  71,334,854.93  209193      Same   1** 
 
LETTING OF NOVEMBER 05, 2010              ENG. EST.        LOW BID 
PROPOSAL 1011036                    $  1,584,011.00  $  1,484,484.00 
PROJECT  ARU 81400-109576, ETC 
LOCAL AGRMT. 10-5716                               % OVER/UNDER EST. 
START DATE - JUNE 01, 2011 
COMPLETION DATE - SEPTEMBER 30, 2011                     -6.28 % 
 
18.49 mi of hot mix asphalt cold milling and overlay, 
concrete curb and gutter repairs, gravel shoulder 
restoration, and guardrail removal and replacement at 
various locations on Wagner Road from I-94 to Miller Road 
and from Jackson Road to I-94, on Huron River Drive from 
Huron Road to Textile Road, on North Territorial Road from 
Dexter-Pinckney Road to Huron River Drive, from Huron River 
Drive to east of Huron River Drive, and from Hadley Road 
to West Madden Road, on Carpenter Road from Ellsworth 
Road to Packard Road, on Dexter-Pinckney Road from Island 
Lake Road to south of North Territorial Road, on Main Street 
from Six Mile Road to Eight Mile Road, on Parker Road from 
Jackson Road to Dexter-Chelsea Road, on US-12 from east 
of M-52 to Freer Road, and on Austin Road from Clinton Road 
to Ernst Road, Washtenaw County. 
 
Portions of this project are funded with American Recovery 
and Reinvestment Act funds. 
 
     3.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 



 
Barrett Paving Materials Inc.       $  1,484,484.00          Same  1 ** 
 
LETTING OF DECEMBER 03, 2010              ENG. EST.        LOW BID 
PROPOSAL 1012026                    $    418,587.50  $    391,580.20 
PROJECT  ARU 41401-106404 
LOCAL AGRMT. 10-5698                               % OVER/UNDER EST. 
START DATE - MAY 02, 2011 
COMPLETION DATE - JUNE 10, 2011                          -6.45 % 
 
0.46 mi of hot mix asphalt resurfacing including cold 
milling, hot mix asphalt paving, concrete overlay, sidewalk 
ramps, and pavement markings on Hall Street from Union 
Street to Kalamazoo Avenue in the city of Grand Rapids, 
Kent County. 
 
This project is funded with American Recovery and 
Reinvestment Act funds. 
 
     0.00 % DBE participation required 
 
         BIDDER                       AS-SUBMITTED        AS-CHECKED 
 
Kamminga & Roodvoets, Inc.          $    391,580.20          Same  1 ** 
 
 
 
 
 
 


